


TABULATION OF BIDS

PROJECT: Interstate Route H-1 Deck Repair Airport Viaduct Vicinity of Valkenburgh St. to Middle St. PROJECT NO.: IM-H1-1(254) Net Length of Project: 2.79 Miles ISLAND: Oahu DISTRICT: Honolulu ** NOTE: Quantities shown in this column are for in- house use only. DATE ADVERTISED: Internet Posting - June 6, 2006 BIDS OPENED: June 29, 2006 COMPLETION TIME: Four Hundred Seventy Five (475) Working Days				TRITON MARINE CONSTRUCTION CORP.		KIEWIT PACIFIC CO.		HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
X 209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$60,000.00	L.S.	\$200,000.00	L.S.	\$2,800,000.00	L.S.	\$50,000.00
X 209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00
X 603.0000	Clean Existing Drainage Facilities	F.A.	F.A.	F.A.	\$200,000.00	F.A.	\$200,000.00	F.A.	\$200,000.00	F.A.	\$200,000.00
X 629.0100	Replace Pavement Striping (Tape Type I, II, III or Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$634,162.00	L.S.	\$700,000.00	L.S.	\$515,000.00	L.S.	\$415,000.00
X 629.0200	Replace Raised Non-Reflector Pavement Markers	L.S.	L.S.	L.S.	\$75,082.00	L.S.	\$100,000.00	L.S.	\$61,000.00	L.S.	\$16,200.00
X 629.0300	Replace Raised Reflector Pavement Markers	L.S.	L.S.	L.S.	\$63,537.00	L.S.	\$75,000.00	L.S.	\$52,000.00	L.S.	\$33,000.00
X 636.2000	Maintenance of Existing Field Office Trailer(s)	F.A.	F.A.	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00
✓ 645.0100	Traffic Control	L.S.	L.S.	L.S.	\$1,033,540.00	L.S.	\$2,800,000.00	L.S.	\$4,191,000.00	L.S.	\$400,000.00
X 645.0200	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00	F.A.	\$100,000.00
X 648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$30,000.00	L.S.	\$10,000.00	L.S.	\$42,000.00	L.S.	\$5,000.00
X 676.0100	Deck Repair: 676.03(A) Qualification and Submittal Requirements	L.S.	L.S.	L.S.	\$95,000.00	L.S.	\$10,000.00	L.S.	\$18,000.00	L.S.	\$5,000.00
X 676.0200	Deck Repair: 676.03(C) Pre-Operational Demonstration	L.S.	L.S.	L.S.	\$145,000.00	L.S.	\$30,000.00	L.S.	\$215,000.00	L.S.	\$5,000.00
X 676.0300	Deck Repair: 676.03(P)(1) Qualification Testing	L.S.	L.S.	L.S.	\$90,000.00	L.S.	\$300,000.00	L.S.	\$30,000.00	L.S.	\$5,000.00
676.0400	Large Repair for Concrete Deck	34,000	S.F.	\$164.00	\$5,576,000.00	\$260.00	\$8,840,000.00	\$165.00	\$5,610,000.00	\$115.00	\$3,910,000.00
676.0500	Minor Spot Repair for Concrete Deck	200	E.A.	\$570.00	\$114,000.00	\$300.00	\$60,000.00	\$165.00	\$33,000.00	\$200.00	\$40,000.00
X 699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of This Item and all Force Account Items)	L.S.	L.S.	L.S.	* \$791,632.10	L.S.	\$1,100,000.00	L.S.	\$1,350,000.00	L.S.	\$488,420.00

TABULATION OF BIDS

<p>PROJECT: Interstate Route H-1 Deck Repair Airport Viaduct Vicinity of Valkenburgh St. to Middle St.</p> <p>PROJECT NO.: IM-H1-1(254) Net Length of Project: 2.79 Miles</p> <p>ISLAND: Oahu DISTRICT: Honolulu</p> <p>DATE ADVERTISED: Internet Posting - June 6, 2006</p> <p>BIDS OPENED: June 29, 2006</p> <p>COMPLETION TIME: Four Hundred Seventy Five (475) Working Days</p>		TRITON MARINE CONSTRUCTION CORP.	KIEWIT PACIFIC CO.	HAWAIIAN DREDGING CONSTRUCTION COMPANY, INC.	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION
A. Sum of All Items	\$9,067,953.10	\$14,585,000.00	\$15,277,000.00	\$5,732,620.00	
B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)	<u>\$0.00</u>	<u>\$0.00</u>	<u>\$0.00</u>	<u>\$0.00</u>	
C. Amount for Comparison of Bids (A + B)	\$9,067,953.10	\$14,585,000.00	\$15,277,000.00	\$5,732,620.00	
<p>* CORRECTED FIGURE, REDUCED TO 10% MAXIMUM ALLOWED</p>					
<p>I certify that this is a true and correct tabulation of bids for this project.</p> <div><div> _____ Ross Hironaka, Project Manager</div><div><u>07/12/06</u> _____ Date</div></div>					