

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1EB-103 (37 feet span w/ spread footing)</u>				
201.0100	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.0101	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.0102	Removal of Portion of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
205.0101	Structural Excavation for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
205.0102	Structural Backfill for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
209.0100	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
503.0100	Concrete for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
630.0101	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.0102	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.0100	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1EB-103 (Cont.)</u>				
622.0101	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____
622.0102	Trenching and Backfill	L.S.	L.S.	L.S.	\$ _____
622.0103	Concrete for Underground Conduit Encasement	L.S.	L.S.	L.S.	\$ _____
622.0104	Pullbox Penetration	L.S.	L.S.	L.S.	\$ _____
622.0105	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1EB-103: \$ _____					

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1EB-205 (44 feet span w/ drilled shaft)</u>				
201.0200	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.0201	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.0202	Removal of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
205.0201	Structural Excavation for Existing Spread Footing	L.S.	L.S.	L.S.	\$ _____
205.0202	Structural Backfill for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
209.0200	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
211.0200	Exploratory Work at Structure Footings	FA	FA	FA	\$ <u>50,000.00</u>
503.0200	Concrete for Pedestal to be Mounted to top of drilled shaft	L.S.	L.S.	L.S.	\$ _____
511.0201	Furnishing Drilled Shaft Drilling Equipment	L.S.	L.S.	L.S.	\$ _____
511.0202	Drilled Shaft (48-Inch Diameter)	25	Lin. Ft.	\$ _____	\$ _____
511.0203	Unclassified Shaft Excavation	25	Lin. Ft.	\$ _____	\$ _____
511.0204	Obstruction in Drilled Shaft	8	Hour	\$ _____	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1EB-205 (Cont.)</u>				
606.0200	Reset Guardrail	L.S.	L.S.	L.S.	\$ _____
630.0201	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.0202	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.0200	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____
622.0201	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____
622.0202	Trenching and Backfill	L.S.	L.S.	L.S.	\$ _____
622.0203	Concrete for Underground Conduit Encasement	L.S.	L.S.	L.S.	\$ _____
622.0204	Pullbox Penetration	L.S.	L.S.	L.S.	\$ _____
622.0205	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1EB-205:					\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1EBR-351 (24 feet span w/ spread footing)</u>				
201.0300	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.0301	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.0302	Removal of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
205.0301	Structural Excavation for Footing	L.S.	L.S.	L.S.	\$ _____
205.0302	Structural Backfill for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
209.0300	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
503.0300	Concrete for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
606.0300	Replace Type W-Beam Guardrail	L.S.	L.S.	L.S.	\$ _____
630.0301	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.0302	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.0300	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____

Federal Aid Project No. NH-IM-0300 (75)

07/19/2012

Page - 12

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1EBR-351 (Cont.)</u>				
622.0301	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____
622.0302	Trenching and Backfill	L.S.	L.S.	L.S.	\$ _____
622.0303	Concrete for Underground Conduit Encasement	L.S.	L.S.	L.S.	\$ _____
622.0304	Pullbox Penetration	L.S.	L.S.	L.S.	\$ _____
622.0305	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1EBR-351: \$ _____					

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-407 (29 feet span w/ spread footing)</u>				
201.0400	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.0401	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.0402	Removal of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
205.0401	Structural Excavation for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
205.0402	Structural Backfill for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
209.0400	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
503.0400	Concrete for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
630.0401	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.0402	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.0400	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____
622.0401	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-407 (Cont.)</u>				
622.0402	Trenching and Backfill	L.S.	L.S.	L.S.	\$ _____
622.0403	Concrete for Underground Conduit Encasement	L.S.	L.S.	L.S.	\$ _____
622.0404	Pullbox Penetration	L.S.	L.S.	L.S.	\$ _____
622.0405	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1WB-407:					\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-411 (24 feet span w/ drilled shaft)</u>				
201.0500	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.0501	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.0502	Removal of Portion of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
202.0503	Removal of Existing Concrete Barrier	L.S.	L.S.	L.S.	\$ _____
209.0500	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
301.0500	Hot Mix Asphalt Base Course (ACB)	L.S.	L.S.	L.S.	\$ _____
304.0500	Aggregate Base for Pavement Repair	L.S.	L.S.	L.S.	\$ _____
305.0500	Aggregate Subbase	L.S.	L.S.	L.S.	\$ _____
401.0500	HMA Pavement, Mix No. IV	L.S.	L.S.	L.S.	\$ _____
503.0501	Concrete for Pedestal to be Mounted to top of drilled shaft	L.S.	L.S.	L.S.	\$ _____
503.0502	Concrete for Extended Pedestal on top of drilled shaft	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-411 (Cont.)</u>				
503.0503	Concrete for New Concrete Barrier	L.S.	L.S.	L.S.	\$ _____
511.0501	Furnishing Drilled Shaft Drilling Equipment	L.S.	L.S.	L.S.	\$ _____
511.0502	Drilled Shaft (48-Inch Diameter)	25	Lin. Ft.	\$ _____	\$ _____
511.0503	Unclassified Shaft Excavation	25	Lin. Ft.	\$ _____	\$ _____
511.0504	Obstruction in Drilled Shaft	8	Hour	\$ _____	\$ _____
629.0500	Restore Pavement Striping and Marker	L.S.	L.S.	L.S.	\$ _____
630.0501	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.0502	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.0500	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meessage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____
622.0501	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____
622.0502	#2 RHW Copper	L.S.	L.S.	L.S.	\$ _____

Federal Aid Project No. NH-IM-0300 (75)

07/19/2012

Page - 17

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-411 (Cont.)</u>				
622.0503	#10 RHW Copper	L.S.	L.S.	L.S.	\$ _____
622.0504	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
622.0505	2" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
622.0506	Pullbox A	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1WB-411: \$ _____					

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-415 (31 feet span w/ spread footing)</u>				
201.0600	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.0601	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.0602	Removal of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
205.0601	Structural Excavation for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
205.0602	Structural Backfill for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
209.0600	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
503.0600	Concrete for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
630.0601	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.0602	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.0600	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____
622.0601	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____

Federal Aid Project No. NH-IM-0300 (75)

07/19/2012

Page - 19

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-415 (Cont.)</u>				
622.0602	Trenching and Backfill	L.S.	L.S.	L.S.	\$ _____
622.0603	Concrete for Underground Conduit Encasement	L.S.	L.S.	L.S.	\$ _____
622.0604	Pullbox Penetration	L.S.	L.S.	L.S.	\$ _____
622.0605	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1WB-415: \$ _____					

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-416 (24 feet span w/ spread footing)</u>				
201.0700	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.0701	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.0702	Removal of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
205.0701	Structural Excavation for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
205.0702	Structural Backfill for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
209.0700	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
503.0700	Concrete for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
606.0700	Reset Guardrail	L.S.	L.S.	L.S.	\$ _____
630.0701	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.0702	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.0700	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-416 (Cont.)</u>				
622.0701	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____
622.0702	Trenching and Backfill	L.S.	L.S.	L.S.	\$ _____
622.0703	Concrete for Underground Conduit Encasement	L.S.	L.S.	L.S.	\$ _____
622.0704	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
622.0705	Pullbox A	L.S.	L.S.	L.S.	\$ _____
					Subtotal of Sign H1WB-416: \$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-417 (22/18 feet span w/ drilled shaft)</u>				
201.0800	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.0801	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.0802	Removal of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
202.0803	Removal of Existing Concrete Barrier	L.S.	L.S.	L.S.	\$ _____
209.0800	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
301.0800	Hot Mix Asphalt Base Course (ACB)	L.S.	L.S.	L.S.	\$ _____
304.0800	Aggregate Base for Pavement Repair	L.S.	L.S.	L.S.	\$ _____
305.0800	Aggregate Subbase	L.S.	L.S.	L.S.	\$ _____
401.0800	HMA Pavement, Mix No. IV	L.S.	L.S.	L.S.	\$ _____
503.0801	Concrete for Pedestal to be Mounted to top of drilled shaft	L.S.	L.S.	L.S.	\$ _____
503.0802	Concrete for Extended Pedestal on top of drilled shaft	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-417 (Cont.)</u>				
503.0803	Concrete for New Concrete Barrier	L.S.	L.S.	L.S.	\$ _____
511.0801	Furnishing Drilled Shaft Drilling Equipment	L.S.	L.S.	L.S.	\$ _____
511.0802	Drilled Shaft (48-Inch Diameter)	20	Lin. Ft.	\$ _____	\$ _____
511.0803	Unclassified Shaft Excavation	20	Lin. Ft.	\$ _____	\$ _____
511.0804	Obstruction in Drilled Shaft	8	Hour	\$ _____	\$ _____
629.0800	Restore Pavement Striping and Marker	L.S.	L.S.	L.S.	\$ _____
630.0801	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.0802	Type "B" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.0800	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-417 (Cont.)</u>				
622.0801	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____
622.0802	#2 RHW Copper	L.S.	L.S.	L.S.	\$ _____
622.0803	#10 RHW Copper	L.S.	L.S.	L.S.	\$ _____
622.0804	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
622.0805	2" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
622.0806	Pullbox A	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1WB-417:					\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-420 (22 feet span w/ spread footing)</u>				
201.0900	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.0901	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.0902	Removal of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
205.0901	Structural Excavation for New Spread Footing and CLSM	L.S.	L.S.	L.S.	\$ _____
205.0902	Structural Backfill for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
205.0903	Structural (CLSM) Backfill for Area under the New Footing	L.S.	L.S.	L.S.	\$ _____
209.0900	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
211.0900	Exploratory Work at Structure Footings	FA	FA	FA	\$ <u>50,000.00</u>
301.0900	Hot Mix Asphalt Base Course (ACB)	L.S.	L.S.	L.S.	\$ _____
304.0900	Aggregate Base for Pavement Repair	L.S.	L.S.	L.S.	\$ _____
305.0900	Aggregate Subbase	L.S.	L.S.	L.S.	\$ _____
401.0900	HMA Pavement, Mix No. IV	L.S.	L.S.	L.S.	\$ _____

Federal Aid Project No. NH-IM-0300 (75)

07/19/2012

Page - 26

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WB-420 (Cont.)</u>				
503.0900	Concrete for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
606.0901	Guardrail Type Thrie Beam	L.S.	L.S.	L.S.	\$ _____
606.0902	Transition Section Type 3 Thrie Beam	L.S.	L.S.	L.S.	\$ _____
606.0903	Relocate Type W-Beam Guardrail	L.S.	L.S.	L.S.	\$ _____
630.0901	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.0902	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.0900	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____
622.0901	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____
622.0902	Trenching and Backfill	L.S.	L.S.	L.S.	\$ _____
622.0903	Concrete for Underground Conduit Encasement	L.S.	L.S.	L.S.	\$ _____
622.0904	Pullbox Penetration	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
622.0905	<u>SIGN H1WB-420 (Cont.)</u>				
	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1WB-420: \$ _____					

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WBR-452 (18 feet span w/ spread footing)</u>				
201.1000	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.1010	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.1020	Removal of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
205.1010	Structural Excavation for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
205.1020	Structural Backfill for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
209.1000	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
503.1000	Concrete for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
606.1010	Guardrail Type Thrie Beam	L.S.	L.S.	L.S.	\$ _____
606.1020	Transition Section Type 3 Thrie Beam	L.S.	L.S.	L.S.	\$ _____
606.1030	Relocate Type W-Beam Guardrail	L.S.	L.S.	L.S.	\$ _____
630.1010	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.1020	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WBR-452 (Cont.)</u>				
645.1000	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____
622.1010	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____
622.1020	Trenching and Backfill	L.S.	L.S.	L.S.	\$ _____
622.1030	Concrete for Underground Conduit Encasement	L.S.	L.S.	L.S.	\$ _____
622.1040	Pullbox Penetration	L.S.	L.S.	L.S.	\$ _____
622.1050	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1WBR-452:					\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WBR-453 (24 feet span w/ spread footing)</u>				
201.1100	Clearing and Grubbing, Remove Vegetation	L.S.	L.S.	L.S.	\$ _____
202.1101	Removal of Existing Sign Structure	L.S.	L.S.	L.S.	\$ _____
202.1102	Removal of Existing Concrete Foundation	L.S.	L.S.	L.S.	\$ _____
205.1101	Structural Excavation for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
205.1102	Structural Backfill for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
209.1100	Installation, Maintenance, Monitoring, Removal of BMP	L.S.	L.S.	L.S.	\$ _____
503.1100	Concrete for New Spread Footing	L.S.	L.S.	L.S.	\$ _____
630.1101	Destination Sign Panel	L.S.	L.S.	L.S.	\$ _____
630.1102	Type "A" Sign Structure	L.S.	L.S.	L.S.	\$ _____
645.1100	Traffic Control (furnishing, installing, maintaining and subsequently removing work zone traffic control devices and personel, including cost for portable variable meesage sign and 4 police officers.)	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
	<u>SIGN H1WBR-453 (Cont.)</u>				
622.1101	Remove Conductors, Provide hot tap	L.S.	L.S.	L.S.	\$ _____
622.1102	Trenching and Backfill	L.S.	L.S.	L.S.	\$ _____
622.1103	Concrete for Underground Conduit Encasement	L.S.	L.S.	L.S.	\$ _____
622.1104	Pullbox Penetration	L.S.	L.S.	L.S.	\$ _____
622.1105	1" Conduit, PVC 40	L.S.	L.S.	L.S.	\$ _____
Subtotal of Sign H1WBR-453: \$ _____					
	<u>For All Sign Structures</u>				
209.0000	Additional Water Pollution, Dust and Erosion Control	FA	FA	FA	\$ <u>100,000.00</u>
631.0000	Restore All Traffic Control Regulatory, Warning, and Misc. Signs	L.S.	L.S.	L.S.	\$ _____
643.0000	Maintenance of Existing Landscape Areas	FA	FA	FA	\$ <u>50,000.00</u>
645.0000	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	FA	FA	FA	\$ <u>300,000.00</u>

PROPOSAL SCHEDULE					
ITEM NO.	ITEMS	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
<u>For All Sign Structures (Cont.)</u>					
648.0000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
696.0001	Maintenance of Trailers	FA	FA	FA	\$ 20,000.00
696.0002	Field Office Trailer (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$ _____
699.0000	Mobilization (Not to exceed 6% of the sum of all items excluding bid price of this item and force account items)	L.S.	L.S.	L.S.	\$ _____
a. Sum of All Items					\$ _____
b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in "0") or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x a)					\$ _____
c. Amount for Comparison of Bids (a+b)					\$ _____
All bidders must fill in b and complete c					\$ _____
Note: Bidders must complete all bid items. Failure to do so may be grounds for rejection of bid.					

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29

The bidder's attention is directed to Sections 696 - Field Office and Project Site Laboratory and 699 - Mobilization for the limitation of the amount bidders are allowed to bid.

The bidder is directed to Section 717 – Cullet and Cullet-Made Materials regarding recycling of waste glass.

Each bidder shall indicate its intention to furnish foreign steel on this project by initialing after the AMOUNT for each of the items the bidder intends to use such foreign steel including lump sum items. A bidder not indicating such usage certifies that the bidder will furnish and use only domestic steel on this project. Also, the bidder shall add an additional 25% to the SUM OF ALL ITEMS if the bid submitted is based on furnishing foreign steel in excess of the minimal use specified in Subsection 106.11 - Steel and Iron Construction Material.