
GENERAL NOTES FOR TRAFFIC CONTROL PLAN:


- 1. The Permittee shall make Minor Adjustments at Intersections, Driveways, Bridges, Structures, etc., to Fit Field Conditions.
- 2. Cones or Delineators shall be Extended to a Point where they are Visible to Approaching Traffic.
- 3. Traffic Control Devices shall be Installed such that the Sign or Device Farthest from the Work Area shall be Placed First. The Others shall then be Placed Progressively Toward the Work Area.
- 4. Regulatory and Warning Signs within the Construction Zone that are in Conflict with the Traffic Control Plans shall be Removed or Covered.

 All Signs shall be Restored Upon Completion of the Work.
- 5. Flaggers and/or Police Officers shall be in Sight of each Other or in Direct Communication at all Times.
- 6. When Required by the issuing Officer, the Permittee shall Install a Flashing Arrow Signal as Shown on the Traffic Control Plans.
- 7. Sign Spacings (L), Taper Lengths (T) and Spacing of Cones or Delineators Shall be as Shown in Table 1, Unless Otherwise Noted on the Traffic Control Plans.
- 8. All Traffic Lanes shall be a Minimum of 10 Feet Wide.
- 9. All Construction Warning Signs shall be Promptly Removed or Covered whenever the Message is not Applicable or not in Use.
- 10. The Backs of all Signs used for Traffic Control shall be Appropriately Covered to Preclude the Display of Inapplicable Sign Messages (i.e., when Signs have Messages on Both Faces and Company Advertisements).
- 11. Replace Permanent Pavement Markings and Traffic Signs Upon Completion of each Phase of Work.
- 12. Contractor shall Install an Electronic Message Boards Prior to Start of Construction to Notify Motorists of Night Construction. Location of Sign to be Coordinated with HDOT.
- 13. Contractor shall Coordinate all Lane Closures and Detours with any Other Construction Activities in the Area.

SURVEY PLOTTEE
DRAWN BY
TRACED BY
DESIGNED BY
QUANTITIES BY

TABLE 1 FOR TRAFFIC CONTROL PLAN							
Posted Speed Limit (M.P.H)	Sign Spacing (D) (Feet)	Taper Length (T) (Feet)		Longitudinal Buffer	Spacing of Cones or Delineators (Feet)		
		*W = 12' or Less	* W = Greater Than 12'	Space (B) (Feet)	Taper	Tangent	Work Area
20	250	200	W <i>x</i> 17	35	20	20	10
25	250	200	W <i>x</i> 17	55	25	25	10
30	250	250	Wx20	85	30	30	10
35	250	250	Wx20	120	<i>35</i>	35	10
40	500	350	Wx30	170	40	40	10
45	500	550	W <i>x4</i> 5	220	45	45	10
50	1000	600	W <i>x50</i>	280	50	50	10
55	1000	700	Wx55	335	55	55	10
60	1000	1000	1000	500	60	60	10





Not to Scale

Cone or Delineator

Direction of Traffic

Flashing Arrow Sign

Date: July 2020

TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS


<u>Halawa Heights Off-ramp to Middle St. Overpass</u>

FAP NO. NH-H201(005) PHASE 2

SHEET No. TC-1 OF 49 SHEETS

Scale: No Scale






SURVEY PLOTTED I
DRAWN BY
TRACED BY
DESIGNED BY
QUANTITIES BY
CHECKED BY

<u>LEGEND</u>

- ⊗ Special Duty Officer
- Cones or Delineators
- Sign
- → Flow of Traffic
- □ | Arrowboard Panel

<u>NOTES:</u>

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS


Halawa Heights Off-ramp to Middle St. Overpass

FAP NO. NH-H201(005) PHASE 2


Scale: 1" = 40'

1" = 40' Date: July 2020

SHEET No. TC-2 OF 49 SHEETS



TRAFFIC CONTROL PLAN - TYPICAL (BASE SCOPE AND ADDITIVE ALT. #1)



ATE

GRAPHIC SCALE: 40' 20' 0 SCALE:

TRAFFIC CONTROL PLAN - TYPICAL (BASE SCOPE AND ADDITIVE ALT. #1)


TEMPORARY CLOSURE SCALE: 1" = 40'

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>

Scale: 1" = 40'

Date: July 2020 SHEET No. TC-3 OF 49 SHEETS






ATE

- ⊗ Special Duty Officer
- Cones or Delineators
- Sign
- → Flow of Traffic
- □ | Arrowboard Panel

<u>NOTES:</u>

- 1. Work Hours to Occur Between 10:00 p.m. to 4:00 a.m. (Monday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>

Scale: 1" = 40'

Date: July 2020 SHEET No. TC-4 OF 49 SHEETS

GRAPHIC SCALE: 40' 20' 0 SCALE:

TRAFFIC CONTROL PLAN - TYPICAL (BASE SCOPE AND ADDITIVE ALT. #1)




SCALE:


26


SHEET No. TC-5 OF 49 SHEETS

Date: July 2020

Scale: 1" = 40'







- ⊗ Special Duty Officer
- Cones or Delineators
- Sign
- → Flow of Traffic
- □ | Arrowboard Panel


GRAPHIC SCALE:

40' 20' 0

SCALE:

<u>NOTES:</u>

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION


TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>

Scale: 1" = 40'

Date: July 2020 SHEET No. TC-7 OF 49 SHEETS

TRAFFIC CONTROL PLAN - TYPICAL (ADDITIVE ALT. #1)





- ⊗ Special Duty Officer
- Cones or Delineators
- Sign
- → Flow of Traffic
- □ | Arrowboard Panel


GRAPHIC SCALE:

40' 20' 0

SCALE:

<u>NOTES:</u>

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION


TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>

Scale: 1" = 40'

Date: July 2020 SHEET No. TC-8 OF 49 SHEETS

TRAFFIC CONTROL PLAN - TYPICAL (BASE SCOPE)






- ⊗ Special Duty Officer
- Cones or Delineators
- Sign

SCALE:

- → Flow of Traffic
- [] Arrowboard Panel

<u>NOTES:</u>

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



SHEET NO.

STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>


Scale: 1" = 40'


Date: July 2020 SHEET No. TC-9 OF 49 SHEETS


TRAFFIC CONTROL PLAN - TYPICAL (BASE SCOPE)


SCALE: 1" = 40'
















SURVEY PLOTTED IN DRAWN BY TRACED BY QUANTITIES BY CHECKED BY


<u>LEGEND</u>

⊗ Special Duty Officer

- Cones or Delineators
- Sign
- → Flow of Traffic
- □ | Arrowboard Panel

<u>NOTES:</u>

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS

Halawa Heights Off-ramp to Middle St. Overpass


FAP NO. NH-H201(005) PHASE 2


Scale: 1" = 40'


1" = 40' Date: July 2020

SHEET No. TC-15 OF 49 SHEETS

GRAPHIC SCALE: 40' 20' 0 40' 80' SCALE: 1" = 40' TRAFFIC CONTROL PLAN - PHASE 1 (ADDITIVE ALT. #1)








- ⊗ Special Duty Officer
- Cones or Delineators
- Sign

SCALE:

- → Flow of Traffic
- □ | Arrowboard Panel

NOTES:

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS

Halawa Heights Off-ramp to Middle St. Overpass

FAP NO. NH-H201(005) PHASE 2

Scale: 1" = 40'


Date: July 2020


TRAFFIC CONTROL PLAN - PHASE 1 (ADDITIVE ALT. #1)

TEMPORARY CLOSURE SCALE: 1" = 40'


<u>GRAPHIC SCALE:</u> 40' 20' 0 40' 80

SHEET No. TC-17 OF 49 SHEETS







SHEET No. TC-19 OF 49 SHEETS




ATE

SURVEY PLOTTED
DRAWN BY
TRACED BY
DESIGNED BY
QUANTITIES BY
CHECKED BY







FED. ROAD




ATE


SURVEY PLOTTED
DRAWN BY
TRACED BY
DESIGNED BY
QUANTITIES BY
CHECKED BY







SHEET No. TC-25 OF 49 SHEETS









Work Zone ---- Concrete Barrier

• Sign

GRAPHIC SCALE:

40' 20' 0

SCALE:

——— Temporary Solid Striping

——— Temporary Dashed Striping --- Temporary White Guideline

1" = 40'

Existing Sign


→ Flow of Traffic

Inertial Barrier System, TL-3

- Portable concrete barriers or Test Level 3 equivalent, shall conform to MASH.
- 2. Inertial barrier system shall conform with MASH Test Level 3 or approved NCHRP Report350 - Test Level 3 hardware purchased prior to December 31, 2018.
- 3. All striping is temporary and shall be considered incidental to Section - 645 Work Zone Traffic Control. See TC-3 for temporary striping detail.
- Install advisory signs according to Section 645 Work Zone Traffic Control, a minimum of 500' before and after the extents of the traffic control.



SCALE: 1" = 40'



STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION


TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS Halawa Heights Off-ramp to Middle St. Overpass FAP NO. NH-H201(005) PHASE 2

Scale: 1" = 40'

Date: July 2020

SHEET No. TC-28 OF 49 SHEETS





- ⊗ Special Duty Officer
- Cones or Delineators
- Sign
- → Flow of Traffic
- [] Arrowboard Panel


GRAPHIC SCALE:

40' 20' 0

SCALE:

<u>NOTES:</u>

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION


TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>

Scale: 1" = 40'

Date: July 2020 SHEET No. TC-29 OF 49 SHEETS

TRAFFIC CONTROL PLAN - PHASE 3 (BASE SCOPE)







⊗ Special Duty Officer

• Cones or Delineators


Sign

→ Flow of Traffic

□ | Arrowboard Panel

NOTES:

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS

Halawa Heights Off-ramp to Middle St. Overpass


FAP NO. NH-H201(005) PHASE 2


Scale: 1" = 40'

1" = 40' Date: July 2020

SHEET No. TC-31 OF 49 SHEETS

GRAPHIC SCALE: 40' 20' 0 40' 80' SCALE: 1" = 40' TRAFFIC CONTROL PLAN - PHASE 3 (BASE SCOPE)







⊗ Special Duty Officer • Cones or Delineators

Sign


SCALE:

→ Flow of Traffic

□ | Arrowboard Panel

<u>NOTES:</u>

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>

Scale: 1" = 40'

Date: July 2020 SHEET No. TC-33 OF 49 SHEETS

GRAPHIC SCALE: 40' 20' 0

TRAFFIC CONTROL PLAN - PHASE 3 (BASE SCOPE)






- ⊗ Special Duty Officer
- Cones or Delineators
- Sign
- → Flow of Traffic
- □ | Arrowboard Panel

NOTES:

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. See TD-1 for Detour Route.
- 4. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS

Halawa Heights Off-ramp to Middle St. Overpass


FAP NO. NH-H201(005) PHASE 2


Scale: 1" = 40'

1" = 40' Date: July 2020

SHEET No. TC-34 OF 49 SHEETS

GRAPHIC SCALE: 40' 20' 0 40' 80' SCALE: 1" = 40' TRAFFIC CONTROL PLAN - PHASE 3 (BASE SCOPE)






- ⊗ Special Duty Officer
- Cones or Delineators
- Sign
- → Flow of Traffic
- □ | Arrowboard Panel


GRAPHIC SCALE: 40' 20' 0 40' 80' SCALE: 1" = 40'

NOTES:

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



TEMPORARY CLOSURE SCALE: 1" = 40'



SHEET NO.

STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS


Halawa Heights Off-ramp to Middle St. Overpass

FAP NO. NH-H201(005) PHASE 2

Scale: 1" = 40'


Date: July 2020

SHEET No. TC-35 OF 49 SHEETS



TEMPORARY CLOSURE

SCALE: 1" = 40'



<u>LEGEND</u>

⊗ Special Duty Officer

• Cones or Delineators


Sign

→ Flow of Traffic

□ | Arrowboard Panel



- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. See TD-2 for Detour Route.
- 4. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>


Scale: 1" = 40'


Date: July 2020 SHEET No. TC-36 OF 49 SHEETS


TRAFFIC CONTROL PLAN - PHASE 3 (BASE SCOPE)

GRAPHIC SCALE: 40' 20' 0 SCALE:









1" = 40'

GRAPHIC SCALE:

40' 20' 0


SCALE:

Existing Sign


→ Flow of Traffic

Inertial Barrier System, TL-3

- shall conform to MASH.
- 2. Inertial barrier system shall conform with MASH Test Level 3 or approved NCHRP Report350 - Test Level 3 hardware purchased prior to December 31, 2018.
- 3. All striping is temporary and shall be considered incidental to Section - 645 Work Zone Traffic Control. See TC-3 for temporary striping detail.
- Install advisory signs according to Section 645 Work Zone Traffic Control, a minimum of 500' before and after the extents of the traffic control.



24-HOUR CLOSURE SCALE: 1" = 40'




STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION


TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS Halawa Heights Off-ramp to Middle St. Overpass FAP NO. NH-H201(005) PHASE 2

Scale: 1" = 40'

Date: July 2020 SHEET No. TC-38 OF 49 SHEETS








- ⊗ Special Duty Officer
- Cones or Delineators
- Sign

SCALE:

- → Flow of Traffic
- □ | Arrowboard Panel

NOTES:

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. See TD-3 for Detour Route.
- 4. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS

Halawa Heights Off-ramp to Middle St. Overpass

FAP NO. NH-H201(005) PHASE 2

Scale: 1" = 40'


1" = 40' Date: July 2020


SHEET No. TC-40 OF 49 SHEETS

<u>GRAPHIC SCALE:</u> 40' 20' 0 40' 80 TRAFFIC CONTROL PLAN - PHASE 4 (BASE SCOPE)

TEMPORARY CLOSURE SCALE: 1" = 40'

ATE





GRAPHIC SCALE: 40' 20' 0 SCALE:

TRAFFIC CONTROL PLAN - PHASE 5 (BASE SCOPE)


24-HOUR CLOSURE SCALE: 1" = 40'


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>

Scale: 1" = 40'

Date: July 2020

SHEET No. TC-42 OF 49 SHEETS





Work Zone Existing Sign ---- Concrete Barrier • Sign ——— Temporary Solid Striping

——— Temporary Dashed Striping

--- Temporary White Guideline

GRAPHIC SCALE:


SCALE:

<u>LEGEND</u>


→ Flow of Traffic

Inertial Barrier System, TL-3

- Portable concrete barriers or Test Level 3 equivalent, shall conform to MASH.
- 2. Inertial barrier system shall conform with MASH Test Level 3 or approved NCHRP Report350 - Test Level 3 hardware purchased prior to December 31, 2018.
- 3. All striping is temporary and shall be considered incidental to Section - 645 Work Zone Traffic Control. See TC-3 for temporary striping detail.
- Install advisory signs according to Section 645 Work Zone Traffic Control, a minimum of 500' before and after the extents of the traffic control.



24-HOUR CLOSURE SCALE: 1" = 40'



STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION


TRAFFIC CONTROL PLAN


MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> FAP NO. NH-H201(005) PHASE 2


Scale: 1" = 40'

Date: July 2020

SHEET No. TC-43 OF 49 SHEETS







- ⊗ Special Duty Officer
- Cones or Delineators
- Sign
- → Flow of Traffic
- [] Arrowboard Panel

GRAPHIC SCALE:

40' 20' 0


SCALE:

TRAFFIC CONTROL PLAN - PHASE 5 (BASE SCOPE) TEMPORARY CLOSURE

TEMPORARY CLOSURE SCALE: 1" = 40'

NOTES:

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



SHEET NO.

66

STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS


Halawa Heights Off-ramp to Middle St. Overpass


FAP NO. NH-H201(005) PHASE 2

Scale: 1" = 40'

Date: July 2020

SHEET No. TC-45 OF 49 SHEETS





⊗ Special Duty Officer

• Cones or Delineators

• Sign


SCALE:

→ Flow of Traffic

□ | Arrowboard Panel

<u>NOTES:</u>

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS

Halawa Heights Off-ramp to Middle St. Overpass

FAP NO. NH-H201(005) PHASE 2

Scale: 1" = 40'

1" = 40' Date: July 2020


SHEET No. TC-46 OF 49 SHEETS


TRAFFIC CONTROL PLAN - PHASE 5 (BASE SCOPE)

TEMPORARY CLOSURE

SCALE: 1" = 40'

<u>GRAPHIC SCALE:</u> 40' 20' 0 40' 8





⊗ Special Duty Officer

• Cones or Delineators


• Sign

→ Flow of Traffic

□ | Arrowboard Panel

NOTES:

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.



SHEET NO.

68

STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS

Halawa Heights Off-ramp to Middle St. Overpass


FAP NO. NH-H201(005) PHASE 2


Scale: 1" = 40'


1" = 40' Date: July 2020
SHEET No. TC-47 OF 49 SHEETS

GRAPHIC SCALE: 40' 20' 0 40' 80' SCALE: 1" = 40' TRAFFIC CONTROL PLAN - PHASE 5 (BASE SCOPE)

TEMPORARY CLOSURE SCALE: 1" = 40'







- ⊗ Special Duty Officer
- Cones or Delineators
- Sign
- → Flow of Traffic
- □ | Arrowboard Panel


GRAPHIC SCALE: 40' 20' 0 SCALE:

<u>NOTES:</u>

- 1. Work Hours to Occur Between 9:00 p.m. to 4:00 a.m. (Sunday Night to Friday Morning).
- 2. Contractor to Remove or Cover Conflicting Signs Used During the 24-hr Shoulder Closure on H-1.
- 3. See TD-4 for Detour Route.
- 4. Special Duty Officers and Flaggers Working at Night Shall be Required to Keep Their Work Area Position Illuminated.

TRAFFIC CONTROL PLAN - PHASE 5 (BASE SCOPE)

TEMPORARY CLOSURE SCALE: 1" = 40'



STATE OF HAWAI'I DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

TRAFFIC CONTROL PLAN

MOANALUA FREEWAY, HIGHWAY LIGHTING IMPROVEMENTS <u>Halawa Heights Off-ramp to Middle St. Overpass</u> <u>FAP NO. NH-H201(005) PHASE 2</u>

Scale: 1" = 40'

Date: July 2020 SHEET No. TC-49 OF 49 SHEETS