

**STATE OF HAWAII  
DEPARTMENT OF TRANSPORTATION  
HIGHWAYS DIVISION**

**ADDENDUM NO. 1  
FOR  
DRAINAGE IMPROVEMENTS AT VARIOUS LOCATIONS  
INTERSTATE ROUTE H-201, VICINITY OF FORT SHAFTER OFF-RAMP  
AND ALA NAPUNANI STREET, VICINITY OF ALA AOLANI STREET  
DISTRICT OF HONOLULU  
ISLAND OF OAHU**

**PROJECT NO. HWY-O-07-16**

**A. PRE-BID MEETING MINUTES**

1. Attached are the December 2, 2019 minutes of the pre-bid meeting and the attendance sheet for your information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



---

**JADE T. BUTAY**  
Director of Transportation

**DRAINAGE IMPROVEMENTS AT VARIOUS LOCATIONS  
INTERSTATE ROUTE H-201, VICINITY OF FORT SHAFTER OFF-RAMP  
AND ALA NAPUNANI STREET, VICINITY OF ALA AOLANI STREET  
DISTRICT OF HONOLULU, ISLAND OF OAHU  
PROJECT NO. HWY-O-07-16**

**PRE-BID MEETING MINUTES  
DECEMBER 2, 2019**

The following minutes are from the Hawaii Department of Transportation (HDOT) pre-bid meeting with prospective bidders for the Drainage Improvements at Various Locations project.

The meeting was held at Kakuhihewa Building in Kapolei, Room 541 at 9:00 AM.

A sign-in sheet with the names of the attendees is attached.

HDOT reminded the attendees that anything said at the meeting was for clarification only, and the bid documents shall govern over anything said at the meeting and discrepancies shall be clarified by addendum.

HDOT briefly discussed the proposed project and the scope of work. HDOT informed the attendees the following:

1. This project involves two separate sites. This first site (Site 1) is located at M.P. 3.90, Route H-201 (Moanalua Freeway), and second site (Site 2) is located at Ala Napunani Street, near its intersection with Ala Aolani Street. The intent of this project is to construct drainage improvements that will address ponding situations during heavy rains at these two locations.
2. This project does not require an NPDES permit.
3. Site 1 will be constructed during night time. An approved Noise Variance for night time construction was included as part of the bid documents.
4. Highway Design Section (HWY-DD) has a restriping project titled Interstate Route H-201 Outbound Auxiliary Lane, Vicinity of H-3 Underpass to Fort Shafter Off-Ramp that will make the current three west bound through lanes to four through lanes. Site 1 is within the vicinity of the restriping project. Construction of both the restriping project and drainage project is anticipated sometime in the second quarter of 2020. This drainage project contractor needs to closely coordinate with the restriping project. HWY-DD Project Manager of the restriping project is Michelle Kwan (Tel. No. 692-8441).
5. Requests for Information (RFI's) shall be received in writing (email preferred) no later than December 5, 2019.
6. All items discussed at this meeting will be reflected in Addendum No. 1.

There were no other questions raised at the pre-bid meeting. The pre-bid meeting ended at 9:30 AM.

There were no RFI's received by the December 5, 2019 deadline.

**DRAINAGE IMPROVEMENTS AT VARIOUS LOCATIONS  
INTERSTATE ROUTE H-201, VICINITY OF FORT SHAFTER OFF-RAMP  
AND ALA NAPUNANI STREET, VICINITY OF ALA AOLANI STREET  
DISTRICT OF HONOLULU, ISLAND OF OAHU**

**PROJECT NO. HWY-O-07-16**

**PRE-BID MEETING  
December 2, 2019  
9:00 AM**

NO.	NAME	COMPANY	PHONE NO.
1	MARIAN NAKAMA	AECOM	808-351-9047
2	Jon Nishihara	HDOT	808-692-7564
3	Saeid Pourjalali	KAI Hawaii INC.	808-533-2210
4	RAMON ACOS	HDOT	808-692-7562
5			
6			
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			