

PROJECT: HILO AND WAIMEA BASEYARDS WASTEWATER SYSTEMS PROJECT NO.: HWY-H-03-00 ISLAND: HAWAII DATE ADVERTISED: HONOLULU STAR BULLETIN - JUNE 1, 2000 HAWAII TRIBUNE HERALD - JUNE 1, 2000 BIDS OPENED: JUNE 27, 2000 COMPLETION TIME: ONE HUNDRED AND TWENTY (120) WORKING DAYS				WILLIAM C. LOEFFLER CONSTRUCTION, INC.		ISLAND 66, LLC		STATE OF HAWAII	
ITEM NO.	ITEM	QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	EROSION CONTROL	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
676.0100	INDIVIDUAL WASTEWATER SYSTEM AT HILO BASEYARD	L.S.	L.S.	L.S.	\$ 37,000.00	L.S.	\$ 75,750.00	L.S.	\$ 25,500.00
676.0200	INDIVIDUAL WASTEWATER SYSTEM AT WAIMEA BASEYARD	L.S.	L.S.	L.S.	\$ 40,000.00	L.S.	\$ 75,750.00	L.S.	\$ 25,500.00
699.1000	MOBILIZATION (NOT TO EXCEED 10 PERCENT OF THE SUM OF ALL ITEM EXCLUDING THE BID PRICE OF THIS ITEM AND FORCE ACCOUNT ITEMS)	L.S.	L.S.	L.S.	\$ 5,000.00	L.S.	\$ 5,250.00	L.S.	\$ 4,000.00
	SUM OF ALL ITEMS				\$ 84,000.00*		\$ 158,750.00		\$ 57,000.00
	PREFERENCES								
	A. IN-STATE CONTRACTOR PREFERENCE				0.00				0.00
	B. HAWAII PRODUCTS PREFERENCE				0.00		\$ 11,112.50**		0.00
	C. RECYCLED PRODUCTS PREFERENCE				N/A		N/A		N/A
	TOTAL FOR COMPARISON OF BIDS				\$ 84,000.00		\$ 159,862.50		\$ 57,000.00
	* The total was wrong on the proposal. Actual total is \$84,000.00 ** Contractor does not qualify for In-State Preference. 7% added to bid amount for comparison only.								
	PROJECT MANAGER: SEAN HIRAOKA DATE: JULY 10, 2000								