FED. ROAD STATE FISCAL SHEET TOTAL YEAR NO. SHEETS PROJ. NO. HAW. HWY-H-04-94M 1994

GENERAL NOTES

- The scope of work for this project consists of providing equipment, material and labor for excavating and removing existing fuel tank and associated supply and vent piping, furnishing, installing and testing the complete above ground fueltank, dispensing and ticketing systems, this includes removing the old and installing new electrical service to the new dispenser. Work includes adjusting perimeter fence, grading of the lot, constructing the CRM wall and to install water service at the existing fuel canopy.
- Contractor's attention is called to Section 678.02(B) for required submittal within 20 working days following award of the contract.
- All tank, dispensing, metering and ticketing equipment shall be completely detailed in shop drawings and shall be submitted for the review and approval of the Engineer.
- 4. Fuel tank and equipment dimensions shown on these plans are for illustrative purposes only. Shop drawings shall reflect any and all differences in proposed tanks, equipment and slab dimensions.
- All necessary electrical work and circuits shall be completely detailed in shop drawings and shall be submitted for the review and approval of the Engineer.
- All tanks shall be electrically grounded. All electrical connections and work shall meet the requirements of County of Hawaii electrical codes.
- 7. It is the Contractor's responsibility to obtain and pay for all required permits and inspections. This shall be done in a timely manner so as not to delay the work.
- For all removal work performed on tanks and piping, the Contractor is to use saw cutting on all concrete and asphalt surfaces to provide clean and neat edges on finished work.
- In conjuction with the State of Hawaii's "Technical Guidance Manual for Underground Storage Tank Closure and Release Response ", the Contractor shall have their own Federal UST Regulations and be thoroughly familiar with the requirements specified in 40 CFR Part 280, especially Subparts E,F, and G.
- Contractor shall locate all underground utilities prior to performing any trenching or excavation. Final Pipe routing layout to be reviewed and approved by the Engineer prior to installing the Fuel, Control and Electrical lines. Any damage to utiltities and structures caused by the Contractor's operations shall be repaired by the Contractor in a timely manner and at the Contractor's own expense.
- Install all decals and warning labels as per these plans and at the direction of the Engineer. See sheet 7.

- 12. It is the intent of this contract to maintain the daily operations of the highway baseyards. The Contractor shall schedule his work to avoid hindering or conflicting with baseyard activities, other than fueling operations.
- 13. Dates and times of interruptions to fueling operations shall be permitted only when specifically approved by the Engineer in writing.
- 14. The Contractor's work hours at the North Kona Baseyard shall be limited to the normal hours of operation for the baseyard. Limited exceptions shall be permitted only with 72 hours prior notice in writing, subject to the approval of the Engineer.
- 15. Existing paved areas that are trenched shall be restored to smooth-riding condition at the end of each work day. Asphaltic Concrete Cold-Mix may be used for such temporary restoration and shall be completely removed prior to to final restoration with Asphaltic Concrete Mix. No. V or portland cement concrete. All saw cutting work shall be considered incidental to Roadway Excavation.
- 16. Prior to beginning any work, the Contractor shall submit a work zone safety plan to the Engineer for approval. Such plan shall include warning signs, construction fencing, barricades, portable barriers, and other safety devices needed to protect both pedestrian and motor vehicle traffic. In particular, preventive safety measures around trench and excavation areas shall be provided for both working and non-working hours.

STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

GENERAL NOTES

REMOVE & REPLACE FUEL DISPENSING

SYSTEM - NORTH KONA BASEYARD

PROJECT NO. HWY-H-04-94M

Date: MAY. 1994

SHEET No. / OF / SHEETS