

REPAIR GUARD SHACK
HILO HARBOR
ISLAND OF HAWAII, HAWAII

JOB H. C. 50173

PROPOSAL SCHEDULE

	DESCRIPTION	QUANTITY/UNIT	AMOUNT BID
1.	Mobilization and Demobilization	LUMP SUM	\$_____
2.	Selective Demolition	LUMP SUM	\$_____
3.	Concrete Jersey Barriers, Fencing and Gate, Barbed Wire, Pavement, Curbs, Tire Spike Strips, Wheel Stops, Traffic Signs with Posts, ADA Detectable Warning Panels and ADA Signage, Bollards, and Pavement Markings Work	LUMP SUM	\$_____
4.	New Concrete Landings, Stairs, Platform, Equipment Pad, and Canopy Foundation	LUMP SUM	\$_____
5.	New Steel Canopy	LUMP SUM	\$_____
6.	New Galvanized Pipe Guardrails and Handrails	LUMP SUM	\$_____
7.	New Prefabricated Steel Guard Booth	LUMP SUM	\$_____
8.	New Electric Gate Operator	LUMP SUM	\$_____
9.	Painting Work	LUMP SUM	\$_____
10.	Mechanical Work	LUMP SUM	\$_____
11.	Electrical Work	LUMP SUM	\$_____
TOTAL AMOUNT FOR COMPARISON OF BIDS			\$_____

NOTES:

The bidder shall submit the proposal in HiePRO. The proposal shall be UPLOADED to HiePRO prior to the bid opening date and time. Proposals received after said due date and time shall not be considered. Original (wet ink) proposal documents are not required to be submitted. The award will be made based on proposals uploaded in HiePRO. Any and all other additional documents explicitly designated and labeled as CONFIDENTIAL OR PROPRIETARY shall be UPLOADED SEPARATELY to HiePRO.

Bid to include all Federal, County and other applicable taxes and fees.

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest responsible bidder.

Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for this project, the State reserves the right to negotiate with the lowest responsible bidder as permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of work and award a contract.

Submission of Proposal is a warranty that the bidder has made an examination of the project site and is fully aware of all conditions to be encountered in performing the work and the requirements of the plans and specifications.

No additional compensation will be paid by the State for losses, including overhead and profit, resulting from reduced scope of work.

Contract time shall remain the same whether or not the overall scope of work is decreased.