FENDER REPAIRS
AT
PIER 3, HILO HARBOR, HAWATI

S50208

PROPOSAL SCHEDULE

Item Item SEE;EX Unit Unit Price Amount Bid
No. Description (a) By (b) {a x b)
Repair
| Hessdier Systemn 1 Job Lump Sum Lump Sum $
Concrete Haunch
2 Spall Repair 150 - S $
Concrete Haunch
3 Full Repair 6 Fach S $
4 Replacement Tire 10 Each S g
Bumpers E—
5 New Tire Bumper 115 Each g g
Hardware T
TOTAL AMOUNT FOR COMPARISON OF BIDS................ $
NOTES:

Bids shall include all Federal, State, County and other applicable taxes and fees.

The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the lowest
responsible bidder.

Bidders shall complete all unit prices and amounts. Failure to do so may be ground for rejection
of bid.

If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall govern.

The bidder shall submit the proposal in HIePRO. The proposal shall be UPLOADED to HIePRO
prior to the bid opening date and time. Proposals received after said due date and time shall not
be considered. Original (wet ink) proposal documents are not required to be submitted. The
award will be made based on proposals uploaded in HIePRO. Any and all other additional
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documents explicitly designated and labeled as CONFIDENTIAL or PROPRIETARY shall be
UPLOADED SEPARATELY to HIePRO.

Bids will be evaluated on the basis of the TOTAL AMOUNT FOR COMPARISON OF BIDS. If
the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS is less than, or approximately
equal to the funds available for this project, an award will be made to the lowest responsible
bidder.

If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds available for
this project, the State reserves the right to negotiate with the lowest responsible bidder as
permitted under Hawaii Revised Statutes, Section 103D-302, as amended, to reduce the scope of
work and award a contract.

Submission of Proposal is a warranty that the bidder has made an examination of the project site
and 1s fully aware of all conditions to be encountered in performing the work and the

requirements of the plans and specifications.

No additional compensation will be paid by the State for losses, including overhead and profit,
resulting from reduced scope of work.

Contract time shall remain the same whether or not the overall scope of work 1s decreased.
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