

TABULATION OF BIDS

PROJECT:	Installation of Enhanced Pavement Marking and New Milled Rumble Strip at Various Locations			CENTRAL STRIPING SERVICE, INC		PAVE-TECH, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HSIP-0100(088)								
ISLAND:	Hawaii								
DATE ADVERTISED:	May 9, 2022								
BID OPENED:	June 6, 2022								
COMPLETION TIME:	12 Months with option to extend to four additional twelve month periods								
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	F.A.	F.A.	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00	F.A.	\$ 50,000.00
615.1001	16-Inch Milled Rumble Strip, Centerline (500-10,000 LF)	10,000	LF	\$ 0.80	\$ 8,000.00	\$ 0.80	\$ 8,000.00	\$ 2.00	\$ 20,000.00
615.1002	16-Inch Milled Rumble Strip, Centerline (10,001-100,000 LF)	100,000	LF	\$ 0.80	\$ 80,000.00	\$ 0.80	\$ 80,000.00	\$ 1.75	\$ 175,000.00
615.1003	16-Inch Milled Rumble Strip, Centerline (100,001-400,000 LF)	400,000	LF	\$ 0.80	\$ 320,000.00	\$ 0.80	\$ 320,000.00	\$ 1.50	\$ 600,000.00
615.2001	12-Inch Milled Rumble Strip, Edgeline (500-10,000 LF)	10,000	LF	\$ 0.80	\$ 8,000.00	\$ 0.80	\$ 8,000.00	\$ 1.75	\$ 17,500.00
615.2002	12-Inch Milled Rumble Strip, Edgeline (10,001-100,000 LF)	100,000	LF	\$ 0.80	\$ 80,000.00	\$ 0.80	\$ 80,000.00	\$ 1.50	\$ 150,000.00
615.2003	12-Inch Milled Rumble Strip, Edgeline (100,001-400,000 LF)	400,000	LF	\$ 0.80	\$ 320,000.00	\$ 0.80	\$ 320,000.00	\$ 1.25	\$ 500,000.00
629.0010	4-Inch Pavement Striping - 10-Foot Line with 30-Foot Gap (Thermoplastic Extrusion) (500-10,000 LF)	10,000	LF	\$ 0.65	\$ 6,500.00	\$ 0.57	\$ 5,700.00	\$ 2.00	\$ 20,000.00
629.0011	4-Inch Pavement Striping - 10-Foot Line with 30-Foot Gap (Thermoplastic Extrusion) (10,001-100,000 LF)	100,000	LF	\$ 0.65	\$ 65,000.00	\$ 0.44	\$ 44,000.00	\$ 1.75	\$ 175,000.00
629.0012	4-Inch Pavement Striping - 10-Foot Line with 30-Foot Gap (Thermoplastic Extrusion) (100,001-400,000 LF)	400,000	LF	\$ 0.65	\$ 260,000.00	\$ 0.42	\$ 168,000.00	\$ 1.50	\$ 600,000.00
629.0020	4-Inch Pavement Striping (Thermoplastic Extrusion) (100-5,000 LF)	5,000	LF	\$ 1.00	\$ 5,000.00	\$ 1.02	\$ 5,100.00	\$ 2.00	\$ 10,000.00
629.0021	4-Inch Pavement Striping (Thermoplastic Extrusion) (5,001-20,000 LF)	20,000	LF	\$ 1.00	\$ 20,000.00	\$ 0.98	\$ 19,600.00	\$ 1.75	\$ 35,000.00
629.0022	4-Inch Pavement Striping (Thermoplastic Extrusion) (20,001-50,000 LF)	50,000	LF	\$ 1.00	\$ 50,000.00	\$ 0.94	\$ 47,000.00	\$ 1.50	\$ 75,000.00
629.0030	6-Inch Pavement Striping (Thermoplastic Extrusion) (1,000-20,000 LF)	20,000	LF	\$ 1.40	\$ 28,000.00	\$ 3.00	\$ 60,000.00	\$ 3.00	\$ 60,000.00
629.0031	6-Inch Pavement Striping (Thermoplastic Extrusion) (20,001-200,000 LF)	200,000	LF	\$ 1.40	\$ 280,000.00	\$ 3.00	\$ 600,000.00	\$ 2.75	\$ 550,000.00
629.0032	6-Inch Pavement Striping (Thermoplastic Extrusion) (200,001-1,500,000 LF)	1,500,000	LF	\$ 1.40	\$ 2,100,000.00	\$ 2.00	\$ 3,000,000.00	\$ 2.50	\$ 3,750,000.00

TABULATION OF BIDS

PROJECT:	Installation of Enhanced Pavement Marking and New Milled Rumble Strip at Various Locations								
PROJECT NO.:	HSIP-0100(088)								
ISLAND:	Hawaii								
DATE ADVERTISED:	May 9, 2022								
BID OPENED:	June 6, 2022								
COMPLETION TIME:	12 Months with option to extend to four additional twelve month periods								
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.0040	8-Inch Pavement Striping (Thermoplastic Extrusion) (100-5,000 LF)	5,000	LF	\$ 2.00	\$ 10,000.00	\$ 6.00	\$ 30,000.00	\$ 5.00	\$ 25,000.00
629.0041	8-Inch Pavement Striping (Thermoplastic Extrusion) (5,001-20,000 LF)	20,000	LF	\$ 2.00	\$ 40,000.00	\$ 6.00	\$ 120,000.00	\$ 4.50	\$ 90,000.00
629.0042	8-Inch Pavement Striping (Thermoplastic Extrusion) (20,001-50,000 LF)	50,000	LF	\$ 2.00	\$ 100,000.00	\$ 6.00	\$ 300,000.00	\$ 4.00	\$ 200,000.00
629.0050	12-Inch Pavement Striping (Thermoplastic Extrusion) (10-100 LF)	100	LF	\$ 4.25	\$ 425.00	\$ 10.00	\$ 1,000.00	\$ 8.00	\$ 800.00
629.0051	12-Inch Pavement Striping (Thermoplastic Extrusion) (101-1,000 LF)	1,000	LF	\$ 4.25	\$ 4,250.00	\$ 10.00	\$ 10,000.00	\$ 7.00	\$ 7,000.00
629.0052	12-Inch Pavement Striping (Thermoplastic Extrusion) (1,001-5,000 LF)	5,000	LF	\$ 4.25	\$ 21,250.00	\$ 10.00	\$ 50,000.00	\$ 6.00	\$ 30,000.00
629.0060	Double 4-Inch Pavement Striping - Double Solid (Thermoplastic Extrusion) (500-10,000 LF)	10,000	LF	\$ 2.00	\$ 20,000.00	\$ 2.10	\$ 21,000.00	\$ 4.00	\$ 40,000.00
629.0061	Double 4-Inch Pavement Striping - Double Solid (Thermoplastic Extrusion) (10,001-100,000 LF)	100,000	LF	\$ 2.00	\$ 200,000.00	\$ 2.10	\$ 210,000.00	\$ 3.50	\$ 350,000.00
629.0062	Double 4-Inch Pavement Striping - Double Solid (Thermoplastic Extrusion) (100,001-400,000 LF)	400,000	LF	\$ 2.00	\$ 800,000.00	\$ 2.10	\$ 840,000.00	\$ 3.00	\$ 1,200,000.00
629.0070	Double 4-Inch Pavement Striping - Single Continuous, and Single Broken 10-Foot Line with 30-Foot Gap (Thermoplastic Extrusion) (500-10,000 LF)	10,000	LF	\$ 1.85	\$ 18,500.00	\$ 1.70	\$ 17,000.00	\$ 3.00	\$ 30,000.00
629.0071	Double 4-Inch Pavement Striping - Single Continuous, and Single Broken 10-Foot Line with 30-Foot Gap (Thermoplastic Extrusion) (10,001-100,000 LF)	100,000	LF	\$ 1.85	\$ 185,000.00	\$ 1.70	\$ 170,000.00	\$ 2.50	\$ 250,000.00
629.0072	Double 4-Inch Pavement Striping - Single Continuous, and Single Broken 10-Foot Line with 30-Foot Gap (Thermoplastic Extrusion) (100,001-400,000 LF)	400,000	LF	\$ 1.85	\$ 740,000.00	\$ 1.70	\$ 680,000.00	\$ 2.00	\$ 800,000.00
629.0080	4-Inch Pavement Striping (Profiled Thermoplastic) (100-1,000 LF)	1,000	LF	\$ 2.00	\$ 2,000.00	\$ 6.50	\$ 6,500.00	\$ 50.00	\$ 50,000.00
629.0081	4-Inch Pavement Striping (Profiled Thermoplastic) (1,001-25,000 LF)	25,000	LF	\$ 2.00	\$ 50,000.00	\$ 6.50	\$ 162,500.00	\$ 40.00	\$ 1,000,000.00

TABULATION OF BIDS

PROJECT:	Installation of Enhanced Pavement Marking and New Milled Rumble Strip at Various Locations								
PROJECT NO.:	HSIP-0100(088)								
ISLAND:	Hawaii								
DATE ADVERTISED:	May 9, 2022								
BID OPENED:	June 6, 2022								
COMPLETION TIME:	12 Months with option to extend to four additional twelve month periods								
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.0082	4-Inch Pavement Striping (Profiled Thermoplastic) (25,001-50,000 LF)	50,000	LF	\$ 2.00	\$ 100,000.00	\$ 6.50	\$ 325,000.00	\$ 30.00	\$ 1,500,000.00
629.0100	Crosswalk Markings (Thermoplastic Extrusion) (1-50 LN)	50	LN	\$ 325.00	\$ 16,250.00	\$ 568.00	\$ 28,400.00	\$ 250.00	\$ 12,500.00
629.0101	Crosswalk Markings (Thermoplastic Extrusion) (51-100 LN)	100	LN	\$ 325.00	\$ 32,500.00	\$ 568.00	\$ 56,800.00	\$ 225.00	\$ 22,500.00
629.0200	Pavement Arrows (Thermoplastic Extrusion) (1-50 EA)	50	EA	\$ 325.00	\$ 16,250.00	\$ 745.00	\$ 37,250.00	\$ 325.00	\$ 16,250.00
629.0201	Pavement Arrows (Thermoplastic Extrusion) (51-150 EA)	150	EA	\$ 325.00	\$ 48,750.00	\$ 745.00	\$ 111,750.00	\$ 275.00	\$ 41,250.00
629.0300	Pavement Words (Thermoplastic Extrusion) (1-50 EA)	50	EA	\$ 325.00	\$ 16,250.00	\$ 268.00	\$ 13,400.00	\$ 325.00	\$ 16,250.00
629.0301	Pavement Words (Thermoplastic Extrusion) (51-150 EA)	150	EA	\$ 325.00	\$ 48,750.00	\$ 268.00	\$ 40,200.00	\$ 275.00	\$ 41,250.00
629.0400	Pavement Symbols (Thermoplastic Extrusion) (1-50 EA)	50	EA	\$ 325.00	\$ 16,250.00	\$ 204.00	\$ 10,200.00	\$ 325.00	\$ 16,250.00
629.0401	Pavement Symbols (Thermoplastic Extrusion) (51-150 EA)	150	EA	\$ 325.00	\$ 48,750.00	\$ 204.00	\$ 30,600.00	\$ 275.00	\$ 41,250.00
629.0500	Yield Line (Thermoplastic Extrusion) (1-50 LN)	50	LN	\$ 325.00	\$ 16,250.00	\$ 192.00	\$ 9,600.00	\$ 250.00	\$ 12,500.00
629.0501	Yield Line (Thermoplastic Extrusion) (51-100 LN)	100	LN	\$ 325.00	\$ 32,500.00	\$ 192.00	\$ 19,200.00	\$ 225.00	\$ 22,500.00
629.0600	Type C Pavement Markers (50-500 EA)	500	EA	\$ 4.25	\$ 2,125.00	\$ 2.66	\$ 1,330.00	\$ 10.00	\$ 5,000.00
629.0601	Type C Pavement Markers (501-5,000 EA)	5,000	EA	\$ 4.25	\$ 21,250.00	\$ 2.66	\$ 13,300.00	\$ 9.50	\$ 47,500.00
629.0602	Type C Pavement Markers (5,001-40,000 EA)	40,000	EA	\$ 4.25	\$ 170,000.00	\$ 2.66	\$ 106,400.00	\$ 9.00	\$ 360,000.00
629.0700	Type D Pavement Markers (50-50 EA)	500	EA	\$ 4.25	\$ 2,125.00	\$ 2.40	\$ 1,200.00	\$ 10.00	\$ 5,000.00
629.0701	Type D Pavement Markers (501-5,000 EA)	5,000	EA	\$ 4.25	\$ 21,250.00	\$ 2.40	\$ 12,000.00	\$ 9.50	\$ 47,500.00
629.0802	Type D Pavement Markers (5,001-40,000 EA)	40,000	EA	\$ 4.25	\$ 170,000.00	\$ 2.40	\$ 96,000.00	\$ 9.00	\$ 360,000.00

TABULATION OF BIDS


PROJECT:	Installation of Enhanced Pavement Marking and New Milled Rumble Strip at Various Locations							STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HSIP-0100(088)								
ISLAND:	Hawaii								
DATE ADVERTISED:	May 9, 2022								
BID OPENED:	June 6, 2022								
COMPLETION TIME:	12 Months with option to extend to four additional twelve month periods								
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.0900	Type H Pavement Markers (50-500 EA)	500	EA	\$ 4.25	\$ 2,125.00	\$ 2.70	\$ 1,350.00	\$ 10.00	\$ 5,000.00
629.0901	Type H Pavement Markers (501-5,000 EA)	5,000	EA	\$ 4.25	\$ 21,250.00	\$ 2.70	\$ 13,500.00	\$ 9.50	\$ 47,500.00
629.0902	Type H Pavement Markers (5,001-40,000 EA)	40,000	EA	\$ 4.25	\$ 170,000.00	\$ 2.70	\$ 108,000.00	\$ 9.00	\$ 360,000.00
629.0903	Type F Pavement Markers (1-100 EA)	100	EA	\$ 4.25	\$ 425.00	\$ 32.81	\$ 3,281.00	\$ 10.00	\$ 1,000.00
629.1000	Removing and Disposing Crosswalk Marking (1-50 LN)	50	LN	\$ 175.00	\$ 8,750.00	\$ 628.00	\$ 31,400.00	\$ 250.00	\$ 12,500.00
629.1001	Removing and Disposing Crosswalk Marking (51-100 LN)	100	LN	\$ 175.00	\$ 17,500.00	\$ 628.00	\$ 62,800.00	\$ 225.00	\$ 22,500.00
629.1010	Removing and Disposing Yield Line Marking (1-50 LN)	50	LN	\$ 175.00	\$ 8,750.00	\$ 280.00	\$ 14,000.00	\$ 250.00	\$ 12,500.00
629.1011	Removing and Disposing Yield Line Marking (51-100 LN)	100	LN	\$ 175.00	\$ 17,500.00	\$ 280.00	\$ 28,000.00	\$ 225.00	\$ 22,500.00
629.1020	Removing and Disposing Arrows, Words, Symbols (1-50 EA)	50	EA	\$ 175.00	\$ 8,750.00	\$ 584.00	\$ 29,200.00	\$ 200.00	\$ 10,000.00
629.1021	Removing and Disposing Arrows, Words, Symbols (51-200 EA)	200	EA	\$ 175.00	\$ 35,000.00	\$ 584.00	\$ 116,800.00	\$ 175.00	\$ 35,000.00
629.1030	Removing and Disposing Markers (50-500 EA)	500	EA	\$ 1.00	\$ 500.00	\$ 1.00	\$ 500.00	\$ 1.50	\$ 750.00
629.1031	Removing and Disposing Markers (501-5,000 EA)	5,000	EA	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.40	\$ 7,000.00
629.1032	Removing and Disposing Markers (5,001-40,000 EA)	40,000	EA	\$ 1.00	\$ 40,000.00	\$ 1.00	\$ 40,000.00	\$ 1.30	\$ 52,000.00
629.1040	Removing and Disposing Temporary Striping (1,000-50,000 LF)	50,000	LF	\$ 0.20	\$ 10,000.00	\$ 2.00	\$ 100,000.00	\$ 1.50	\$ 75,000.00
629.1041	Removing and Disposing Temporary Striping (50,001-100,000 LF)	100,000	LF	\$ 0.20	\$ 20,000.00	\$ 2.00	\$ 200,000.00	\$ 1.40	\$ 140,000.00
629.1042	Removing and Disposing Temporary Striping (100,001-200,000 LF)	200,000	LF	\$ 0.20	\$ 40,000.00	\$ 2.00	\$ 400,000.00	\$ 1.30	\$ 260,000.00
629.1050	Removing and Disposing 4-Inch Striping (1,000-20,000 LF)	20,000	LF	\$ 0.35	\$ 7,000.00	\$ 3.00	\$ 60,000.00	\$ 1.25	\$ 25,000.00

PROJECT:	Installation of Enhanced Pavement Marking and New Milled Rumble Strip at Various Locations			CENTRAL STRIPING SERVICE, INC		PAVE-TECH, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HSIP-0100(088)								
ISLAND:	Hawaii								
DATE ADVERTISED:	May 9, 2022								
BID OPENED:	June 6, 2022								
COMPLETION TIME:	12 Months with option to extend to four additional twelve month periods								
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1051	Removing and Disposing 4-Inch Striping (20,001-200,000 LF)	200,000	LF	\$ 0.35	\$ 70,000.00	\$ 3.00	\$ 600,000.00	\$ 1.00	\$ 200,000.00
629.1052	Removing and Disposing 4-Inch Striping (200,001-1,500,000 LF)	1,500,000	LF	\$ 0.35	\$ 525,000.00	\$ 2.00	\$ 3,000,000.00	\$ 0.75	\$ 1,125,000.00
629.1060	Removing and Disposing 4-Inch Pavement Striping - 10-Foot Line with 30-Foot Gap (500-10,000 LF)	10,000	LF	\$ 0.35	\$ 3,500.00	\$ 1.00	\$ 10,000.00	\$ 1.00	\$ 10,000.00
629.1061	Removing and Disposing 4-Inch Pavement Striping - 10-Foot Line with 30-Foot Gap (10,001-100,000 LF)	100,000	LF	\$ 0.35	\$ 35,000.00	\$ 1.00	\$ 100,000.00	\$ 0.75	\$ 75,000.00
629.1062	Removing and Disposing 4-Inch Pavement Striping - 10-Foot Line with 30-Foot Gap (100,001-400,000 LF)	400,000	LF	\$ 0.35	\$ 140,000.00	\$ 1.00	\$ 400,000.00	\$ 0.50	\$ 200,000.00
629.1070	Removing and Disposing Double 4-Inch Pavement Striping - Double Solid (500-10,000 LF)	10,000	LF	\$ 0.35	\$ 3,500.00	\$ 2.00	\$ 20,000.00	\$ 2.00	\$ 20,000.00
629.1071	Removing and Disposing Double 4-Inch Pavement Striping - Double Solid (10,001-100,000 LF)	100,000	LF	\$ 0.35	\$ 35,000.00	\$ 2.00	\$ 200,000.00	\$ 1.75	\$ 175,000.00
629.1072	Removing and Disposing Double 4-Inch Pavement Striping - Double Solid (100,001-400,000 LF)	400,000	LF	\$ 0.35	\$ 140,000.00	\$ 2.00	\$ 800,000.00	\$ 1.50	\$ 600,000.00
629.1080	Removing and Disposing Double 4-Inch Pavement Striping - Single Continuous, and Single Broken 10-Foot Line with 30-Foot Gap (500-10,000 LF)	10,000	LF	\$ 0.35	\$ 3,500.00	\$ 1.50	\$ 15,000.00	\$ 2.00	\$ 20,000.00
629.1081	Removing and Disposing Double 4-Inch Pavement Striping - Single Continuous, and Single Broken 10-Foot Line with 30-Foot Gap (10,001-100,000 LF)	100,000	LF	\$ 0.35	\$ 35,000.00	\$ 1.50	\$ 150,000.00	\$ 1.75	\$ 175,000.00
629.1082	Removing and Disposing Double 4-Inch Pavement Striping - Single Continuous, and Single Broken 10-Foot Line with 30-Foot Gap (100,001-400,000 LF)	400,000	LF	\$ 0.35	\$ 140,000.00	\$ 1.50	\$ 600,000.00	\$ 1.50	\$ 600,000.00

TABULATION OF BIDS

PROJECT:	Installation of Enhanced Pavement Marking and New Milled Rumble Strip at Various Locations								
PROJECT NO.:	HSIP-0100(088)								
ISLAND:	Hawaii								
DATE ADVERTISED:	May 9, 2022								
BID OPENED:	June 6, 2022								
COMPLETION TIME:	12 Months with option to extend to four additional twelve month periods								
				CENTRAL STRIPING SERVICE, INC		PAVE-TECH, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1100	Removing and Disposing 6-Inch Striping (100-5,000 LF)	5,000	LF	\$ 0.35	\$ 1,750.00	\$ 2.00	\$ 10,000.00	\$ 1.75	\$ 8,750.00
629.1101	Removing and Disposing 6-Inch Striping (5,001-20,000 LF)	20,000	LF	\$ 0.35	\$ 7,000.00	\$ 2.00	\$ 40,000.00	\$ 1.50	\$ 30,000.00
629.1102	Removing and Disposing 6-Inch Striping (20,001-50,000 LF)	50,000	LF	\$ 0.35	\$ 17,500.00	\$ 2.00	\$ 100,000.00	\$ 1.25	\$ 62,500.00
629.1200	Removing and Disposing 8-Inch Striping (100-5,000 LF)	5,000	LF	\$ 0.35	\$ 1,750.00	\$ 3.00	\$ 15,000.00	\$ 2.00	\$ 10,000.00
629.1201	Removing and Disposing 8-Inch Striping (5,001-20,000 LF)	20,000	LF	\$ 0.35	\$ 7,000.00	\$ 3.00	\$ 60,000.00	\$ 1.75	\$ 35,000.00
629.1202	Removing and Disposing 8-Inch Striping (20,001-50,000 LF)	50,000	LF	\$ 0.35	\$ 17,500.00	\$ 3.00	\$ 150,000.00	\$ 1.50	\$ 75,000.00
629.1300	Removing and Disposing 12-Inch Striping (10-100 LF)	100	LF	\$ 0.35	\$ 35.00	\$ 10.00	\$ 1,000.00	\$ 3.00	\$ 300.00
629.1301	Removing and Disposing 12-Inch Striping (101-1,000 LF)	1,000	LF	\$ 0.35	\$ 350.00	\$ 10.00	\$ 10,000.00	\$ 2.75	\$ 2,750.00
629.1302	Removing and Disposing 12-Inch Striping (1,001-5,000 LF)	5,000	LF	\$ 0.35	\$ 1,750.00	\$ 10.00	\$ 50,000.00	\$ 2.50	\$ 12,500.00
629.1400	Pavement Marking Layout for New Pavement (1,000-50,000 LF)	50,000	LF	\$ 0.18	\$ 9,000.00	\$ 0.25	\$ 12,500.00	\$ 0.50	\$ 25,000.00
629.1401	Pavement Marking Layout for New Pavement (50,001-100,000 LF)	100,000	LF	\$ 0.18	\$ 18,000.00	\$ 0.25	\$ 25,000.00	\$ 0.40	\$ 40,000.00
629.1402	Pavement Marking Layout for New Pavement (100,001-150,000 LF)	150,000	LF	\$ 0.18	\$ 27,000.00	\$ 0.25	\$ 37,500.00	\$ 0.30	\$ 45,000.00
629.1500	Overtime Labor Premium	F.A.	F.A.	F.A.	\$ 100,000.00	F.A.	\$ 100,000.00	F.A.	\$ 100,000.00
632.1600	Reflector Marker, Type A Delineator (RM-1) (1-100 EA)	100	EA	\$ 50.00	\$ 5,000.00	\$ 87.50	\$ 8,750.00	\$ 100.00	\$ 10,000.00
632.1601	Reflector Marker, Type A Delineator (RM-2) (1-100 EA)	100	EA	\$ 50.00	\$ 5,000.00	\$ 87.50	\$ 8,750.00	\$ 100.00	\$ 10,000.00
632.1602	Reflector Marker, Type A Delineator (RM-3) (1-100 EA)	100	EA	\$ 50.00	\$ 5,000.00	\$ 87.50	\$ 8,750.00	\$ 100.00	\$ 10,000.00
645.0100	Traffic Control (Shoulder Closure, Not to Exceed \$4,000) (1-200 WD)	200	WD	\$ 150.00	\$ 30,000.00	\$ 200.00	\$ 40,000.00	\$ 4,000.00	\$ 800,000.00

TABULATION OF BIDS

PROJECT:	Installation of Enhanced Pavement Marking and New Milled Rumble Strip at Various Locations			CENTRAL STRIPING SERVICE, INC		PAVE-TECH, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	HSIP-0100(088)								
ISLAND:	Hawaii								
DATE ADVERTISED:	May 9, 2022								
BID OPENED:	June 6, 2022								
COMPLETION TIME:	12 Months with option to extend to four additional twelve month periods								
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
645.0200	Traffic Control (Flagging Operation for Contra-flow, Not to Exceed \$6,000) (1-200 WD)	200	WD	\$ 1,500.00	\$ 300,000.00	\$ 1,200.00	\$ 240,000.00	\$ 6,000.00	\$ 1,200,000.00
645.0300	Traffic Control (Lane Closure, per lane, Not to Exceed \$3,000) (1-200 WD)	200	WD	\$ 500.00	\$ 100,000.00	\$ 300.00	\$ 60,000.00	\$ 3,000.00	\$ 600,000.00
645.1000	Electronic Message Board (each, Not to Exceed \$1,500) (2-400 EA)	400	EA	\$ 200.00	\$ 80,000.00	\$ 300.00	\$ 120,000.00	\$ 1,500.00	\$ 600,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 100,000.00	F.A.	\$ 100,000.00	F.A.	\$ 100,000.00
694.1000	Longitudinal Channelizing Curb System (1-1,000 LF)	1,000	LF	\$ 100.00	\$ 100,000.00	\$ 125.00	\$ 125,000.00	\$ 120.00	\$ 120,000.00
	A. Sum of All Items			\$9,127,860.00		\$16,777,111.00		\$21,612,850.00	
	B. Either Furnish Foreign Steel Not to Exceed Minimal Amont (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)			\$0.00		\$0.00		\$0.00	
	C. Amount for Comparison of Bids (A+B)			\$9,127,860.00		\$16,777,111.00		\$21,612,850.00	
	I certify that this is a true and correct tabulation of bids for this project.  Clifford Corpuz, Project Manager 6/24/22 Date								