PROJECT: Guardrail Repairs at Various Locations

PROJECT NO.: HWY-HM-2009-04

Net Length of Project: N/A

ISLAND: Hawaii (Area 1)

DATE ADVERTISED: Internet Posting - February 11, 2009

BIDS OPENED: March 12, 2009

COMPLETION TIME: Twelve (12) Months

GP ROADWAY SOLUTIONS, INC.

				т	
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT
606.3510 - a	W-Beam Guardrail less than 250 Lin Ft	1	Lin Ft	\$110.00	\$110.00
606.3510 - b	W-Beam Guardrail 251 - 500 Lin Ft	1	Lin Ft	\$65.00	\$65.00
606.3510 - c	W-Beam Guardrail 501 - 750 Lin Ft	1	Lin Ft	\$65.00	\$65.00
606.3510 - d	W-Beam Guardrail over 750 Lin Ft	1	Lin Ft	\$65.00	\$65.00
606.3520 - a	Spacer Block for W-Beam Guardrail less than 125 Each	1 .	Each	\$45.00	\$45.00
606.3520 - b	Spacer Block for W-Beam Guardrail 126 - 250 Each	1	Each	\$25.00	\$25.00
606.3520 - c	Spacer Block for W-Beam Guardrail less than 251 - 375 Each	1	Each	\$25.00	\$25.00
606.3520 - d	Spacer Block for W-Beam Guardrail over 375 Each	1	Each	\$25.00	\$25.00
606.3530 - a	Thrie Beam Guardrail less than 250 Lin Ft	1	Lin Ft	\$165.00	\$165.00
606.3530 - b	Thrie Beam Guardrail 251 - 500 Lin Ft	1	Lin Ft	\$90.00	\$90.00
606.3530 - c	Thrie Beam Guardrail 501 - 750 Lin Ft	1	Lin Ft	\$90.00	\$90.00
606.3530 - d	Thrie Beam Guardrail over 750 Lin Ft	1	Lin Ft	\$90.00	\$90.00
606.3540 - a	Spacer Block for Thrie Beam Guardrail less than 125 Each	1	Each	\$65.00	\$65.00
606.3540 - b	Spacer Block for Thrie Beam Guardrail 126 - 250 Each	1	Each	\$35.00	\$35.00
606.3540 - c	Spacer Block for Thrie Beam Guardrail 251 - 375 Each	1	Each	\$35.00	\$35.00
606.3540 - d	Spacer Block for Thrie Beam Guardrail over 375 Each	1	Each	\$35.00	\$35.00
606-3550 - a	6-Foot W6x8.5 Post for Guardrail less than 125 Each	1	Each	\$120.00	\$120.00
, N. J.		1		Sheet No.	1 of 4 Sheets

PROJECT: Guardrail Repairs at Various Locations

PROJECT NO.: HWY-HM-2009-04 Net Length of Project: N/A

ISLAND: Hawaii (Area 1)

DATE ADVERTISED: Internet Posting - February 11, 2009

BIDS OPENED: March 12, 2009

COMPLETION TIME: Twelve (12) Months

GP ROADW	AY
SOLUTIONS,	INC.

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT
606-3550 - b	6-Foot W6x8.5 Post for Guardrail 126 - 250 Each	1	Each	\$100.00	\$100.00
606-3550 - c	6-Foot W6x8.5 Post for Guardrail 251 - 375 Each	1	Each	\$100.00	\$100.00
606-3550 - d	6-Foot W6x8.5 Post for Guardrail over 375 Each	1	Each	\$100.00	\$100.00
606.3560 - a	6.5-Foot W6x8.5 Post for Guardrail less than 125 Each	1	Each	\$150.00	\$150.00
606.3560 - b	6.5-Foot W6x8.5 Post for Guardrail 126 - 250 Each	1	Each	\$120.00	\$120.00
606.3560 - c	6.5-Foot W6x8.5 Post for Guardrail 251 - 375 Each	1	Each	\$120.00	\$120.00
606.3560 - d	6.5-Foot W6x8.5 Post for Guardrail over 375 Each	1	Each	\$120.00	\$120.00
606.3570 - a	6.75-Foot W6x8.5 Post for Guardrail less than 125 Each	1	Each	\$150.00	\$150.00
606.3570 - b	6.75-Foot W6x8.5 Post for Guardrail 126 - 250 Each	1	Each	\$120.00	\$120.00
606.3570 - c	6.75-Foot W6x8.5 Post for Guardrail 251 - 375 Each	1	Each	\$120.00	\$120.00
606.3570 - d	6.75-Foot W6x8.5 Post for Guardrail over 375 Each	1	Each	\$120.00	\$120.00
606.3580 - a	8-Foot W6x8.5 Post for Guardrail less than 125 Each	1	Each	\$150.00	\$150.00
606.3580 - b	8-Foot W6x8.5 Post for Guardrail 126 - 250 Each	1	Each	\$120.00	\$120.00
606.3580 - c	8-Foot W6x8.5 Post for Guardrail 251 - 375 Each	1	Each	\$120.00	\$120.00
606.3580 - d	8-Foot W6x8.5 Post for Guardrail over 375 Each	1	Each	\$120.00	\$120.00
606.3590 - a	Deck-Mounted Bridge Post less than 50 Each	1	Each	\$3,000.00	\$3,000.00
606.3590 - b	Deck-Mounted Bridge Post 51 - 100 Each	1	Each	\$1,300.00	\$1,300.00
· ·			l	Sheet No.	2 of 4 Sheets

PROJECT: Guardrail Repairs at Various Locations

PROJECT NO.: HWY-HM-2009-04 Net Length of Project: N/A

DATE ADVERTISED: Internet Posting - February 11, 2009

BIDS OPENED: March 12, 2009

ISLAND: Hawaii (Area 1)

COMPLETION TIME: Twelve (12) Months

	And the second s	APPROX.			
ITEM NO.	ITEM	QUANTITY	UNIT USED	UNIT PRICE	AMOUNT
606.3590 - c	Deck-Mounted Bridge Post 101 - 150 Each	1	Each	\$1,300.00	\$1,300.00
606.3590 - d	Deck-Mounted Bridge Post over 150 Each	1	Each	\$1,300.00	\$1,300.00
606.3610	Type G Anchor Block Assembly	1 1	Each	\$6,000.00	\$6,000.00
606.7100 - a	Terminal Section Type FLEAT-350	1	Each	\$8,000.00	\$8,000.00
606.7100 - b	Terminal Section Type ET-2000	1	Each	\$8,000.00	\$8,000.00
606.7100 - c	Terminal Section Type SKT-350	1	Each	\$5,350.00	\$5,350.00
606.7200	W-Beam End Section (Rounded RWE03a)	1	Each	\$150.00	\$150.00
606.7300	Thrie Beam to W-Beam Transition Section	1	Each	\$550.00	\$550.00
693.1000 - a	QuadGuard System Type I Cartridge	1	Each	\$2,700.00	\$2,700.00
693.1000 - b	QuadGuard System Type II Cartridge	1	Each	\$2,730.00	\$2,730.00
693.1000 - c	QuadGuard System Quad to Safety Shape Barrier Transition Panel	1	Each	\$2,960.00	\$2,960.00
693.1000 - d	QuadGuard System Quad to Thrie Transition Panel	1	Each	\$2,960.00	\$2,960.00
693.1000 - е	QuadGuard System Quad to W Transition Panel	1 1	Each	\$2,960.00	\$2,960.00
693.1000 - f	QuadGuard System Quad End Shoe Transition Panel	1	Each	\$1,495.00	\$1,495.00
693.1000 - g	QuadGuard System Quad Beam Fender Panel	1	Each	\$2,640.00	\$2,640.00
693.1000 - h	QuadGuard System Mushroom Washer Assembly	1	Each	\$450.00	\$450.00

Sheet No. 3 of 4 Sheets

GP ROADWAY SOLUTIONS, INC.

PROJECT: Guardrail Repairs at Various Locations

PROJECT NO.: HWY-HM-2009-04

Net Length of Project: N/A

ISLAND: Hawaii (Area 1)

GP ROADWAY SOLUTIONS, INC.

DATE ADVERTISED: Internet Posting - February 11, 2009

BIDS OPENED: March 12, 2009

COMPLETION TIME: Twelve (12) Months

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT
693.1000 - i	QuadGuard System Nose Cover Assembly	1	Each	\$2,720.00	\$2,720.00
693.1000 - j	QuadGuard System First Diaphragm	. 1	Each	\$3,660.00	\$3,660.00
693.1000 - k	QuadGuard System Diaphragm	1	Each	\$4,020.00	\$4,020.00
693.1000 - I	QuadGuard System Backup - Tension Strut	1	Each	\$5,070.00	\$5,070.00
693.1000 - m	QuadGuard System MP-3 Anchor Kit	1	Each	\$450.00	\$450.00
693.1000 - n	QuadGuard System Monorail Assembly	1	Each	\$5,880.00	\$5,880.00
		1		- 1	

SUM OF ALL ITEMS - AREA 1 \$78,625.00

Project Manager: Date:

Christine Yamasaki March 18, 2009

Sheet No. 4 of 4 Sheets