

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

for


**VOLCANO ROAD
INTERSECTION AND DRAINAGE IMPROVEMENTS
VICINITY OF KULANI ROAD
FEDERAL-AID PROJECT NO. HS-STP-011-2(38)**

The following amendments shall be made to the Bid Documents:

A. NOTICE TO BIDDERS

Prospective bidders are hereby notified that receiving of sealed proposals scheduled for January 27, 2011 will be postponed and rescheduled for 2:00 P.M., February 24, 2011. The attached NOTICE TO BIDDERS shall be incorporated and made apart of the NOTICE TO BIDDERS.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



GLENN OKIMOTO
Interim Director of Transportation

NOTICE TO BIDDERS

(Chapter 103D, HRS)

The receiving of sealed proposals for **VOLCANO ROAD, INTERSECTION AND DRAINAGE IMPROVEMENTS, VICINITY OF KULANI ROAD, FEDERAL-AID PROJECT NO. HS-STP-011-2(38), DISTRICT OF PUNA, ISLAND OF HAWAII**, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813 and Office of the District Engineer-Hawaii, 50 Makaala Street, Hilo, Hawaii, scheduled for 2:00 P.M., January 27, 2011, is hereby POSTPONED UNTIL 2:00 P.M., February 24, 2011, at which time and place they will be publicly opened and read.


GLENN OKIMOTO
Interim Director of Transportation

Internet Posting: December 20, 2010