

TABULATION OF BIDS

PROJECT: Volcano Road Intersection and Drainage Improvements Vicinity of Kulani Road  PROJECT NO.: HS-STP-011-2(38)    NET LENGTH OF PROJECT: 0.37 Miles  ISLAND: Hawaii    DISTRICT: Puna    Type Code: 04, 21  DATE ADVERTISED: Internet Posting - December 20, 2010  BID OPENED: February 24, 2011  COMPLETION TIME: Two Hundred Fifty (250) Working Days				MIRA IMAGE CONSTRUCTION		ISEMOTO CONTRACTING CO., LTD.		LEDCOR CONSTRUCTION HAWAII LLC		GOODFELLOW BROS., INC		JAS. W. GLOVER, LTD.		EARTHWORKS PACIFIC, INC.		YAMADA PAINT CONTRACTING, INC. dba GW CONSTRUCTION		GLOBAL SPECIALTY CONTRACTORS, INC.		HARON CONSTRUCTION, INC.		KIEWIT INFRASTRUCTURE WEST CO.		ROAD AND HIGHWAY BUILDERS, LLC		*** NAN, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	3,970 S.Y.	L.S.	L.S.	\$50,000.00	L.S.	\$22,390.00	L.S.	\$70,000.00	L.S.	\$50,000.00	L.S.	\$6,700.00	L.S.	\$100,000.00	L.S.	\$30,240.00	L.S.	\$30,350.00	L.S.	\$100,000.00	L.S.	\$40,000.00	L.S.	\$250,000.00	L.S.	\$26,030.00	L.S.	\$5,558.00
203.0100	Roadway Excavation	671 C.Y.	L.S.	L.S.	\$225,000.00	L.S.	\$145,230.00	L.S.	\$48,307.00	L.S.	\$376,000.00	L.S.	\$132,650.00	L.S.	\$200,000.00	L.S.	\$613,440.00	L.S.	\$66,800.00	L.S.	\$75,000.00	L.S.	\$170,000.00	L.S.	\$120,000.00	L.S.	\$92,717.00	L.S.	\$67,100.00
204.0100	Trench Excavation for Waterline	215 C.Y.	L.S.	L.S.	\$10,000.00	L.S.	\$34,700.00	L.S.	\$3,625.00	L.S.	\$24,000.00	L.S.	\$19,700.00	L.S.	\$15,000.00	L.S.	\$105,840.00	L.S.	\$22,000.00	L.S.	\$75,000.00	L.S.	\$60,000.00	L.S.	\$30,000.00	L.S.	\$21,833.00	L.S.	\$53,750.00
204.0200	Trench Backfill for Waterline	120 C.Y.	L.S.	L.S.	\$10,000.00	L.S.	\$39,390.00	L.S.	\$1,866.00	L.S.	\$24,000.00	L.S.	\$84,350.00	L.S.	\$25,000.00	L.S.	\$41,040.00	L.S.	\$55,000.00	L.S.	\$10,000.00	L.S.	\$22,000.00	L.S.	\$30,000.00	L.S.	\$12,484.00	L.S.	\$13,200.00
205.0100	Structure Excavation for Concrete Channel	3,813 C.Y.	L.S.	L.S.	\$245,000.00	L.S.	\$296,890.00	L.S.	\$114,313.00	L.S.	\$100,000.00	L.S.	\$219,300.00	L.S.	\$90,000.00	L.S.	\$237,600.00	L.S.	\$251,100.00	L.S.	\$300,000.00	L.S.	\$400,000.00	L.S.	\$800,000.00	L.S.	\$87,232.00	L.S.	\$800,730.00
205.0200	Structure Excavation for Makai Retaining Wall	560 C.Y.	L.S.	L.S.	\$245,000.00	L.S.	\$41,560.00	L.S.	\$10,520.00	L.S.	\$30,000.00	L.S.	\$42,400.00	L.S.	\$25,000.00	L.S.	\$194,400.00	L.S.	\$15,710.00	L.S.	\$150,000.00	L.S.	\$55,000.00	L.S.	\$25,000.00	L.S.	\$42,861.00	L.S.	\$117,600.00
205.0300	Structure Backfill for Concrete Channel	2,124 C.Y.	L.S.	L.S.	\$150,000.00	L.S.	\$227,050.00	L.S.	\$251,060.00	L.S.	\$200,000.00	L.S.	\$595,930.00	L.S.	\$275,000.00	L.S.	\$172,800.00	L.S.	\$163,750.00	L.S.	\$175,000.00	L.S.	\$695,000.00	L.S.	\$250,000.00	L.S.	\$174,996.00	L.S.	\$392,940.00
205.0400	Structure Backfill for Makai Retaining Wall	353 C.Y.	L.S.	L.S.	\$150,000.00	L.S.	\$23,250.00	L.S.	\$43,468.00	L.S.	\$40,000.00	L.S.	\$57,900.00	L.S.	\$55,000.00	L.S.	\$75,600.00	L.S.	\$47,225.00	L.S.	\$25,000.00	L.S.	\$80,000.00	L.S.	\$25,000.00	L.S.	\$89,628.00	L.S.	\$65,305.00
206.2020	Excavation for Drainage Culverts and Inlets	1,862 C.Y.	L.S.	L.S.	\$225,000.00	L.S.	\$251,230.00	L.S.	\$178,412.00	L.S.	\$200,000.00	L.S.	\$434,800.00	L.S.	\$550,000.00	L.S.	\$105,840.00	L.S.	\$81,300.00	L.S.	\$400,000.00	L.S.	\$680,000.00	L.S.	\$400,000.00	L.S.	\$37,578.00	L.S.	\$391,020.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$25,000.00	L.S.	\$32,610.00	L.S.	\$109,983.00	L.S.	\$50,000.00	L.S.	\$21,700.00	L.S.	\$50,000.00	L.S.	\$86,400.00	L.S.	\$115,200.00	L.S.	\$25,000.00	L.S.	\$265,000.00	L.S.	\$10,000.00	L.S.	\$39,581.00	L.S.	\$50,000.00
209.0200	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00
305.1000	Aggregate Subbase	568 C.Y.	L.S.	L.S.	\$50,000.00	L.S.	\$89,920.00	L.S.	\$65,622.00	L.S.	\$130,000.00	L.S.	\$146,900.00	L.S.	\$105,000.00	L.S.	\$241,920.00	L.S.	\$279,500.00	L.S.	\$50,000.00	L.S.	\$80,000.00	L.S.	\$40,000.00	L.S.	\$46,795.00	L.S.	\$85,200.00
312.0100	Hot Mix Glassphalt Base Course	2,000 TONS	Tons	\$166.00	\$332,000.00	\$189.00	\$378,000.00	\$231.64	\$463,280.00	\$210.00	\$420,000.00	\$159.00	\$318,000.00	\$190.00	\$380,000.00	\$168.48	\$336,960.00	\$201.30	\$402,600.00	\$175.00	\$350,000.00	\$173.80	\$347,600.00	\$105.00	\$210,000.00	\$183.00	\$366,000.00	\$200.00	\$400,000.00
401.0400	HMA Pavement, Mix No. IV	3,700 TONS	Tons	\$187.00	\$691,900.00	\$198.00	\$732,600.00	\$263.80	\$976,060.00	\$210.00	\$777,000.00	\$180.00	\$666,000.00	\$200.00	\$740,000.00	\$191.16	\$707,292.00	\$204.60	\$757,020.00	\$190.00	\$703,000.00	\$181.65	\$672,105.00	\$105.00	\$388,500.00	\$208.00	\$769,600.00	\$180.00	\$666,000.00
411.0100	Concrete Pavement for Driveway	250 S.F.	L.S.	L.S.	\$100,000.00	L.S.	\$4,100.00	L.S.	\$2,442.00	L.S.	\$9,000.00	L.S.	\$6,400.00	L.S.	\$5,000.00	L.S.	\$69,120.00	L.S.	\$9,710.00	L.S.	\$100,000.00	L.S.	\$7,100.00	L.S.	\$15,000.00	L.S.	\$3,304.00	L.S.	\$8,750.00
415.0100	Cold Planing	7,180 S.Y.	L.S.	L.S.	\$75,000.00	L.S.	\$44,640.00	L.S.	\$64,758.00	L.S.	\$60,000.00	L.S.	\$39,400.00	L.S.	\$45,000.00	L.S.	\$44,226.00	L.S.	\$44,000.00	L.S.	\$40,000.00	L.S.	\$41,000.00	L.S.	\$100,000.00	L.S.	\$51,832.00	L.S.	\$57,440.00
503.1030	Concrete for Channel	1,241 C.Y.	L.S.	L.S.	\$275,000.00	L.S.	\$1,056,610.00	L.S.	\$1,115,250.00	L.S.	\$820,000.00	L.S.	\$1,180,200.00	L.S.	\$1,075,000.00	L.S.	\$950,400.00	L.S.	\$1,314,921.50	L.S.	\$1,500,000.00	L.S.	\$1,000,000.00	L.S.	\$2,000,000.00	L.S.	\$963,466.00	L.S.	\$2,109,700.00

TABULATION OF BIDS

PROJECT: Volcano Road Intersection and Drainage Improvements Vicinity of Kulani Road  PROJECT NO.: HS-STP-011-2(38)    NET LENGTH OF PROJECT: 0.37 Miles  ISLAND: Hawaii    DISTRICT: Puna    Type Code: 04, 21  DATE ADVERTISED: Internet Posting - December 20, 2010  BID OPENED: February 24, 2011  COMPLETION TIME: Two Hundred Fifty (250) Working Days				MIRA IMAGE CONSTRUCTION		ISEMOTO CONTRACTING CO., LTD.		LEDCOR CONSTRUCTION HAWAII LLC		GOODFELLOW BROS., INC		JAS. W. GLOVER, LTD.		EARTHWORKS PACIFIC, INC.		GW CONSTRUCTION		GLOBAL SPECIALTY CONTRACTORS, INC.		HARON CONSTRUCTION, INC.		KIEWIT INFRASTRUCTURE WEST CO.		ROAD AND HIGHWAY BUILDERS, LLC		*** NAN, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
503.1032	Concrete for 4'x3' Box Culvert	150 C.Y.	L.S.	L.S.	\$200,000.00	L.S.	\$174,080.00	L.S.	\$194,500.00	L.S.	\$186,000.00	L.S.	\$181,600.00	L.S.	\$180,000.00	L.S.	\$243,000.00	L.S.	\$184,118.40	L.S.	\$175,000.00	L.S.	\$215,000.00	L.S.	\$500,000.00	L.S.	\$155,964.00	L.S.	\$285,000.00
503.1033	Concrete for 3'x2' Box Culvert	130 C.Y.	L.S.	L.S.	\$200,000.00	L.S.	\$139,440.00	L.S.	\$171,150.00	L.S.	\$134,000.00	L.S.	\$137,500.00	L.S.	\$150,000.00	L.S.	\$194,400.00	L.S.	\$183,192.00	L.S.	\$160,000.00	L.S.	\$160,000.00	L.S.	\$100,000.00	L.S.	\$133,927.00	L.S.	\$247,000.00
503.1034	Concrete for 3'x3' Box Culvert	42 C.Y.	L.S.	L.S.	\$100,000.00	L.S.	\$49,890.00	L.S.	\$55,433.00	L.S.	\$61,000.00	L.S.	\$55,100.00	L.S.	\$50,000.00	L.S.	\$64,800.00	L.S.	\$58,500.00	L.S.	\$60,000.00	L.S.	\$65,000.00	L.S.	\$40,000.00	L.S.	\$39,808.00	L.S.	\$79,800.00
503.1035	Concrete for 6'x2' Box Culvert	138 C.Y.	L.S.	L.S.	\$200,000.00	L.S.	\$133,460.00	L.S.	\$148,807.00	L.S.	\$180,000.00	L.S.	\$131,100.00	L.S.	\$140,000.00	L.S.	\$172,800.00	L.S.	\$130,122.00	L.S.	\$130,000.00	L.S.	\$150,000.00	L.S.	\$50,000.00	L.S.	\$141,808.00	L.S.	\$262,200.00
503.1036	Concrete for 6'x4' Box Culvert	11 C.Y.	L.S.	L.S.	\$20,000.00	L.S.	\$14,410.00	L.S.	\$16,308.00	L.S.	\$20,000.00	L.S.	\$17,500.00	L.S.	\$50,000.00	L.S.	\$19,440.00	L.S.	\$22,419.00	L.S.	\$10,000.00	L.S.	\$12,000.00	L.S.	\$5,000.00	L.S.	\$13,967.00	L.S.	\$26,400.00
503.1037	Concrete for Typical Headwall Structures	32 C.Y.	L.S.	L.S.	\$150,000.00	L.S.	\$130,030.00	L.S.	\$117,090.00	L.S.	\$70,000.00	L.S.	\$122,500.00	L.S.	\$125,000.00	L.S.	\$129,600.00	L.S.	\$176,808.00	L.S.	\$50,000.00	L.S.	\$75,000.00	L.S.	\$100,000.00	L.S.	\$86,568.00	L.S.	\$64,000.00
503.1038	Concrete for Makai Retaining Wall	219 C.Y.	L.S.	L.S.	\$150,000.00	L.S.	\$176,330.00	L.S.	\$215,000.00	L.S.	\$180,000.00	L.S.	\$232,700.00	L.S.	\$250,000.00	L.S.	\$203,040.00	L.S.	\$299,300.00	L.S.	\$150,000.00	L.S.	\$200,000.00	L.S.	\$200,000.00	L.S.	\$200,001.00	L.S.	\$328,500.00
507.3000	Zinc-Coated Iron Pipe Railing	558 LF	L.S.	L.S.	\$150,000.00	L.S.	\$120,560.00	L.S.	\$129,054.00	L.S.	\$160,000.00	L.S.	\$121,400.00	L.S.	\$110,000.00	L.S.	\$99,792.00	L.S.	\$102,400.00	L.S.	\$150,000.00	L.S.	\$92,400.00	L.S.	\$50,000.00	L.S.	\$108,973.00	L.S.	\$139,500.00
508.0100	Concrete Rubble Masonry	180 C.Y.	L.S.	L.S.	\$65,000.00	L.S.	\$167,250.00	L.S.	\$165,432.00	L.S.	\$180,000.00	L.S.	\$121,200.00	L.S.	\$105,000.00	L.S.	\$140,400.00	L.S.	\$140,000.00	L.S.	\$220,000.00	L.S.	\$150,000.00	L.S.	\$300,000.00	L.S.	\$92,344.00	L.S.	\$180,000.00
603.0100	Bed Course Material for Culvert	1,277 C.Y.	L.S.	L.S.	\$100,000.00	L.S.	\$24,560.00	L.S.	\$23,491.00	L.S.	\$30,000.00	L.S.	\$39,600.00	L.S.	\$15,000.00	L.S.	\$43,200.00	L.S.	\$81,900.00	L.S.	\$80,000.00	L.S.	\$350,000.00	L.S.	\$1,000,000.00	L.S.	\$113,927.00	L.S.	\$236,245.00
603.0200	18-Inch Drain Pipe	45 LF	L.S.	L.S.	\$50,000.00	L.S.	\$6,820.00	L.S.	\$7,508.00	L.S.	\$10,000.00	L.S.	\$26,750.00	L.S.	\$6,000.00	L.S.	\$30,240.00	L.S.	\$11,910.00	L.S.	\$10,000.00	L.S.	\$10,000.00	L.S.	\$30,000.00	L.S.	\$3,298.00	L.S.	\$5,175.00
604.1000	Connection to Existing Box Culvert	L.S.	L.S.	L.S.	\$10,000.00	L.S.	\$2,240.00	L.S.	\$3,852.00	L.S.	\$15,000.00	L.S.	\$16,100.00	L.S.	\$5,000.00	L.S.	\$4,860.00	L.S.	\$21,100.00	L.S.	\$7,500.00	L.S.	\$6,000.00	L.S.	\$25,000.00	L.S.	\$11,716.00	L.S.	\$10,000.00
604.1039	Modified GDI "D1"	1 EA	L.S.	L.S.	\$25,000.00	L.S.	\$15,220.00	L.S.	\$8,133.00	L.S.	\$8,000.00	L.S.	\$10,600.00	L.S.	\$10,000.00	L.S.	\$16,200.00	L.S.	\$9,485.50	L.S.	\$14,000.00	L.S.	\$14,000.00	L.S.	\$10,000.00	L.S.	\$5,419.00	L.S.	\$10,600.00
604.1040	Modified GDI "D2"	1 EA	L.S.	L.S.	\$25,000.00	L.S.	\$29,300.00	L.S.	\$19,599.00	L.S.	\$16,000.00	L.S.	\$25,700.00	L.S.	\$20,000.00	L.S.	\$21,600.00	L.S.	\$20,176.50	L.S.	\$20,000.00	L.S.	\$25,600.00	L.S.	\$15,000.00	L.S.	\$19,921.00	L.S.	\$27,000.00
604.1041	Modified GDI "D3"	1 EA	L.S.	L.S.	\$25,000.00	L.S.	\$27,170.00	L.S.	\$15,471.00	L.S.	\$13,000.00	L.S.	\$20,200.00	L.S.	\$15,000.00	L.S.	\$19,440.00	L.S.	\$16,486.00	L.S.	\$15,000.00	L.S.	\$21,000.00	L.S.	\$40,000.00	L.S.	\$14,816.00	L.S.	\$30,600.00
604.1042	Modified GDI "D4"	1 EA	L.S.	L.S.	\$25,000.00	L.S.	\$29,450.00	L.S.	\$21,410.00	L.S.	\$16,000.00	L.S.	\$28,350.00	L.S.	\$18,000.00	L.S.	\$25,920.00	L.S.	\$20,176.50	L.S.	\$18,000.00	L.S.	\$25,000.00	L.S.	\$50,000.00	L.S.	\$20,788.00	L.S.	\$38,000.00
604.1043	Shallow Drywell Inlet "D5"	1 EA	L.S.	L.S.	\$25,000.00	L.S.	\$29,030.00	L.S.	\$22,261.00	L.S.	\$18,000.00	L.S.	\$32,200.00	L.S.	\$18,000.00	L.S.	\$23,760.00	L.S.	\$19,890.50	L.S.	\$20,000.00	L.S.	\$24,000.00	L.S.	\$50,000.00	L.S.	\$22,248.00	L.S.	\$37,200.00

TABULATION OF BIDS

PROJECT: Volcano Road Intersection and Drainage Improvements Vicinity of Kulani Road  PROJECT NO.: HS-STP-011-2(38)    NET LENGTH OF PROJECT: 0.37 Miles  ISLAND: Hawaii    DISTRICT: Puna    Type Code: 04, 21  DATE ADVERTISED: Internet Posting - December 20, 2010  BID OPENED: February 24, 2011  COMPLETION TIME: Two Hundred Fifty (250) Working Days																													
				MIRA IMAGE CONSTRUCTION		ISEMOTO CONTRACTING CO., LTD.		LEDCOR CONSTRUCTION HAWAII LLC		GOODFELLOW BROS., INC		JAS. W. GLOVER, LTD.		EARTHWORKS PACIFIC, INC.		GW CONSTRUCTION		GLOBAL SPECIALTY CONTRACTORS, INC.		HARON CONSTRUCTION, INC.		KIEWIT INFRASTRUCTURE WEST CO.		ROAD AND HIGHWAY BUILDERS, LLC		*** NAN, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
604.1044	Open Drain Junction Structure "D6"	1 EA	L.S.	L.S.	\$25,000.00	L.S.	\$23,300.00	L.S.	\$20,240.00	L.S.	\$20,000.00	L.S.	\$26,100.00	L.S.	\$18,000.00	L.S.	\$23,760.00	L.S.	\$24,010.00	L.S.	\$25,000.00	L.S.	\$21,000.00	L.S.	\$30,000.00	L.S.	\$21,364.00	L.S.	\$33,000.00
604.1045	Modified GDI "D7"	1 EA	L.S.	L.S.	\$25,000.00	L.S.	\$12,860.00	L.S.	\$8,133.00	L.S.	\$8,000.00	L.S.	\$10,500.00	L.S.	\$10,000.00	L.S.	\$16,200.00	L.S.	\$11,805.50	L.S.	\$11,000.00	L.S.	\$10,000.00	L.S.	\$20,000.00	L.S.	\$5,519.00	L.S.	\$10,600.00
604.1046	Concrete Platform	1 EA	L.S.	L.S.	\$15,000.00	L.S.	\$1,090.00	L.S.	\$8,880.00	L.S.	\$5,000.00	L.S.	\$5,000.00	L.S.	\$10,000.00	L.S.	\$27,000.00	L.S.	\$14,900.00	L.S.	\$15,000.00	L.S.	\$6,500.00	L.S.	\$10,000.00	L.S.	\$1,064.00	L.S.	\$4,000.00
606.0100	Guardrail Type 3 - Single with Steel Post	1,260 LF	L.S.	L.S.	\$5,000.00	L.S.	\$58,320.00	L.S.	\$71,252.00	L.S.	\$70,000.00	L.S.	\$72,300.00	L.S.	\$59,000.00	L.S.	\$83,592.00	L.S.	\$67,440.00	L.S.	\$60,000.00	L.S.	\$77,000.00	L.S.	\$100,000.00	L.S.	\$91,282.00	L.S.	\$69,300.00
606.7000	Terminal Section Type G, Modified	12 EA	L.S.	L.S.	\$5,000.00	L.S.	\$59,520.00	L.S.	\$72,717.00	L.S.	\$60,000.00	L.S.	\$60,000.00	L.S.	\$60,000.00	L.S.	\$47,304.00	L.S.	\$42,840.00	L.S.	\$60,000.00	L.S.	\$44,000.00	L.S.	\$60,000.00	L.S.	\$4,481.00	L.S.	\$60,000.00
607.0100	5-Feet, Chainlink Fence	50 LF	L.S.	L.S.	\$20,000.00	L.S.	\$6,090.00	L.S.	\$6,593.00	L.S.	\$10,000.00	L.S.	\$6,200.00	L.S.	\$5,000.00	L.S.	\$5,340.60	L.S.	\$2,530.00	L.S.	\$6,000.00	L.S.	\$5,000.00	L.S.	\$10,000.00	L.S.	\$51,656.00	L.S.	\$3,250.00
612.0100	Grouted Rubble Paving	46 C.Y.	L.S.	L.S.	\$40,000.00	L.S.	\$29,790.00	L.S.	\$50,157.00	L.S.	\$30,000.00	L.S.	\$35,200.00	L.S.	\$30,000.00	L.S.	\$51,840.00	L.S.	\$51,750.00	L.S.	\$220,000.00	L.S.	\$35,000.00	L.S.	\$40,000.00	L.S.	\$37,385.00	L.S.	\$13,800.00
617.0100	Imported Planting Soil	91 C.Y.	L.S.	L.S.	\$50,000.00	L.S.	\$35,570.00	L.S.	\$12,580.00	L.S.	\$20,000.00	L.S.	\$27,800.00	L.S.	\$35,000.00	L.S.	\$27,324.00	L.S.	\$27,830.00	L.S.	\$30,000.00	L.S.	\$25,300.00	L.S.	\$5,000.00	L.S.	\$14,918.00	L.S.	\$4,567.90
622.1001	Roadway Lighting System	L.S.	L.S.	L.S.	\$25,000.00	L.S.	\$24,280.00	L.S.	\$56,100.00	L.S.	\$80,000.00	L.S.	\$36,100.00	L.S.	\$35,000.00	L.S.	\$16,892.28	L.S.	\$35,200.00	L.S.	\$70,000.00	L.S.	\$32,000.00	L.S.	\$50,000.00	L.S.	\$108,659.00	L.S.	\$56,811.00
623.1003	Traffic Signal System	L.S.	L.S.	L.S.	\$400,000.00	L.S.	\$407,590.00	L.S.	\$404,000.00	L.S.	\$500,000.00	L.S.	\$411,400.00	L.S.	\$460,000.00	L.S.	\$332,951.04	L.S.	\$432,300.00	L.S.	\$500,000.00	L.S.	\$320,000.00	L.S.	\$600,000.00	L.S.	\$507,610.00	L.S.	\$626,112.00
623.1005	HELCO Charges for Electrical Hook-up	F.A.	F.A.	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	L.S.	\$3,000.00	L.S.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00	F.A.	\$3,000.00
624.1000	Water System	L.S.	L.S.	L.S.	\$65,000.00	L.S.	\$97,530.00	L.S.	\$62,429.00	L.S.	\$180,000.00	L.S.	\$87,600.00	L.S.	\$290,000.00	L.S.	\$51,840.00	L.S.	\$166,480.00	L.S.	\$150,000.00	L.S.	\$202,000.00	L.S.	\$450,000.00	L.S.	\$22,480.00	L.S.	\$164,980.00
626.0100	Adjusting Water Manhole Frame and Cover	6 EA	L.S.	L.S.	\$1,000.00	L.S.	\$3,070.00	L.S.	\$353.00	L.S.	\$13,000.00	L.S.	\$3,800.00	L.S.	\$4,500.00	L.S.	\$2,376.00	L.S.	\$13,250.00	L.S.	\$1,200.00	L.S.	\$13,000.00	L.S.	\$15,000.00	L.S.	\$2,949.00	L.S.	\$3,600.00
626.0200	Adjusting Water Standard Valve Box	7 EA	L.S.	L.S.	\$1,000.00	L.S.	\$3,070.00	L.S.	\$1,283.00	L.S.	\$8,000.00	L.S.	\$11,300.00	L.S.	\$12,000.00	L.S.	\$1,944.00	L.S.	\$7,910.00	L.S.	\$1,500.00	L.S.	\$13,000.00	L.S.	\$15,000.00	L.S.	\$4,953.00	L.S.	\$3,500.00
626.0300	Adjusting Water Meter Frame and Cover	7 EA	L.S.	L.S.	\$1,000.00	L.S.	\$3,070.00	L.S.	\$2,541.00	L.S.	\$3,000.00	L.S.	\$22,600.00	L.S.	\$25,000.00	L.S.	\$1,944.00	L.S.	\$18,165.00	L.S.	\$1,500.00	L.S.	\$8,000.00	L.S.	\$15,000.00	L.S.	\$31,339.00	L.S.	\$3,500.00
628.0100	Shotcrete for Lining	218 S.Y.	L.S.	L.S.	\$50,000.00	L.S.	\$12,640.00	L.S.	\$12,945.00	L.S.	\$40,000.00	L.S.	\$16,200.00	L.S.	\$35,000.00	L.S.	\$41,040.00	L.S.	\$24,070.00	L.S.	\$75,000.00	L.S.	\$23,100.00	L.S.	\$30,000.00	L.S.	\$14,166.00	L.S.	\$76,416.67
629.1013	4-Inch Pavement Striping (Thermoplastic Extrusion)	7,157 LF	L.S.	L.S.	\$10,000.00	L.S.	\$16,790.00	L.S.	\$28,596.00	L.S.	\$6,000.00	L.S.	\$14,950.00	L.S.	\$15,000.00	L.S.	\$5,807.16	L.S.	\$5,914.70	L.S.	\$15,000.00	L.S.	\$4,730.00	L.S.	\$7,000.00	L.S.	\$16,077.00	L.S.	\$21,471.00

### TABULATION OF BIDS

PROJECT: Volcano Road Intersection and Drainage Improvements Vicinity of Kulani Road																													
PROJECT NO.: HS-STP-011-2(38)      NET LENGTH OF PROJECT: 0.37 Miles																													
ISLAND: Hawaii      DISTRICT: Puna      Type Code: 04, 21																													
DATE ADVERTISED: Internet Posting - December 20, 2010																													
BID OPENED: February 24, 2011																													
COMPLETION TIME: Two Hundred Fifty (250) Working Days																													
						** NOTE: Quantities shown in this column are for in-house use only.																							
MIRA IMAGE CONSTRUCTION						ISEMOTO CONTRACTING CO., LTD.		LEDCOR CONSTRUCTION HAWAII LLC		GOODFELLOW BROS., INC		JAS. W. GLOVER, LTD.		EARTHWORKS PACIFIC, INC.		GW CONSTRUCTION		GLOBAL SPECIALTY CONTRACTORS, INC.		HARON CONSTRUCTION, INC.		KIEWIT INFRASTRUCTURE WEST CO.		ROAD AND HIGHWAY BUILDERS, LLC		*** NAN, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1014	Double 4-Inch Pavement Striping (Thermoplastic Extrusion)	3,005 LF	L.S.	L.S.	\$5,000.00	L.S.	\$15,760.00	L.S.	\$20,011.00	L.S.	\$5,000.00	L.S.	\$14,450.00	L.S.	\$15,000.00	L.S.	\$4,665.60	L.S.	\$4,752.00	L.S.	\$15,000.00	L.S.	\$3,800.00	L.S.	\$6,000.00	L.S.	\$15,528.00	L.S.	\$18,030.00
629.1021	8-Inch Pavement Striping (Thermoplastic Extrusion)	871 LF	L.S.	L.S.	\$5,000.00	L.S.	\$4,690.00	L.S.	\$5,800.00	L.S.	\$1,500.00	L.S.	\$1,550.00	L.S.	\$1,600.00	L.S.	\$1,623.24	L.S.	\$1,653.30	L.S.	\$1,500.00	L.S.	\$1,324.00	L.S.	\$4,000.00	L.S.	\$1,645.00	L.S.	\$5,226.00
629.1030	12-Inch Pavement Striping (Thermoplastic Extrusion)	280 LF	L.S.	L.S.	\$10,000.00	L.S.	\$3,620.00	L.S.	\$2,610.00	L.S.	\$1,100.00	L.S.	\$1,800.00	L.S.	\$1,800.00	L.S.	\$1,251.72	L.S.	\$1,276.00	L.S.	\$2,000.00	L.S.	\$1,020.00	L.S.	\$5,000.00	L.S.	\$1,934.00	L.S.	\$1,400.00
629.1060	Crosswalk Marking (Thermoplastic Extrusion)	9 LANES	L.S.	L.S.	\$10,000.00	L.S.	\$4,970.00	L.S.	\$2,397.00	L.S.	\$1,500.00	L.S.	\$7,200.00	L.S.	\$8,000.00	L.S.	\$1,719.36	L.S.	\$1,754.50	L.S.	\$7,000.00	L.S.	\$1,400.00	L.S.	\$1,000.00	L.S.	\$7,695.00	L.S.	\$4,185.00
629.2000	Pavement Arrows (Thermoplastic Extrusion)	18 EA	L.S.	L.S.	\$5,000.00	L.S.	\$3,460.00	L.S.	\$3,596.00	L.S.	\$1,100.00	L.S.	\$10,800.00	L.S.	\$11,000.00	L.S.	\$1,196.64	L.S.	\$1,218.80	L.S.	\$10,000.00	L.S.	\$976.00	L.S.	\$9,000.00	L.S.	\$11,646.00	L.S.	\$6,750.00
629.2010	Pavement Words (Thermoplastic Extrusion)	2 EA	L.S.	L.S.	\$5,000.00	L.S.	\$570.00	L.S.	\$932.00	L.S.	\$1,000.00	L.S.	\$2,400.00	L.S.	\$2,500.00	L.S.	\$195.48	L.S.	\$199.10	L.S.	\$2,500.00	L.S.	\$159.00	L.S.	\$1,000.00	L.S.	\$2,571.00	L.S.	\$1,000.00
629.3030	Type C Pavement Markers	164 EA	L.S.	L.S.	\$5,000.00	L.S.	\$1,330.00	L.S.	\$2,184.00	L.S.	\$1,000.00	L.S.	\$1,450.00	L.S.	\$1,500.00	L.S.	\$461.16	L.S.	\$469.70	L.S.	\$1,500.00	L.S.	\$375.00	L.S.	\$2,000.00	L.S.	\$1,539.00	L.S.	\$1,640.00
629.3040	Type D Pavement Markers	84 EA	L.S.	L.S.	\$5,000.00	L.S.	\$630.00	L.S.	\$1,119.00	L.S.	\$1,000.00	L.S.	\$850.00	L.S.	\$1,000.00	L.S.	\$217.08	L.S.	\$221.10	L.S.	\$1,000.00	L.S.	\$177.00	L.S.	\$2,000.00	L.S.	\$905.00	L.S.	\$1,008.00
629.3050	Type H Pavement Markers	95 EA	L.S.	L.S.	\$5,000.00	L.S.	\$700.00	L.S.	\$1,265.00	L.S.	\$1,000.00	L.S.	\$950.00	L.S.	\$1,000.00	L.S.	\$241.92	L.S.	\$246.40	L.S.	\$1,000.00	L.S.	\$197.00	L.S.	\$2,000.00	L.S.	\$1,002.00	L.S.	\$1,140.00
629.3060	Type J Pavement Markers	68 EA	L.S.	L.S.	\$5,000.00	L.S.	\$380.00	L.S.	\$906.00	L.S.	\$1,000.00	L.S.	\$130.00	L.S.	\$250.00	L.S.	\$131.76	L.S.	\$134.20	L.S.	\$150.00	L.S.	\$107.00	L.S.	\$2,000.00	L.S.	\$135.00	L.S.	\$680.00
629.3070	Type DB Pavement Markers	3 EA	L.S.	L.S.	\$5,000.00	L.S.	\$380.00	L.S.	\$40.00	L.S.	\$1,000.00	L.S.	\$50.00	L.S.	\$100.00	L.S.	\$130.68	L.S.	\$133.10	L.S.	\$75.00	L.S.	\$106.00	L.S.	\$100.00	L.S.	\$53.00	L.S.	\$36.00
630.0100	Panel for "Kulani 17" Destination Sign	40 S.F.	S.F.	\$125.00	\$5,000.00	\$110.00	\$4,400.00	\$83.99	\$3,359.60	\$200.00	\$8,000.00	\$87.50	\$3,500.00	\$85.00	\$3,400.00	\$189.00	\$7,560.00	\$57.20	\$2,288.00	\$90.00	\$3,600.00	\$80.00	\$3,200.00	\$50.00	\$2,000.00	\$73.00	\$2,920.00	\$175.00	\$7,000.00
630.0200	Street Name Sign	1 EA	L.S.	L.S.	\$1,000.00	L.S.	\$750.00	L.S.	\$496.00	L.S.	\$2,000.00	L.S.	\$400.00	L.S.	\$400.00	L.S.	\$567.00	L.S.	\$156.20	L.S.	\$400.00	L.S.	\$350.00	L.S.	\$1,000.00	L.S.	\$176.00	L.S.	\$100.00
630.0300	Street Name Sign on Traffic Signal Mast Arm	4 EA	L.S.	L.S.	\$5,000.00	L.S.	\$5,630.00	L.S.	\$15,682.00	L.S.	\$4,000.00	L.S.	\$5,700.00	L.S.	\$6,000.00	L.S.	\$11,880.00	L.S.	\$3,566.20	L.S.	\$6,000.00	L.S.	\$5,160.00	L.S.	\$2,000.00	L.S.	\$5,307.00	L.S.	\$4,100.00
631.0100	Regulatory Sign (10 Square Feet or Less)	7 EA	L.S.	L.S.	\$2,000.00	L.S.	\$5,860.00	L.S.	\$10,123.00	L.S.	\$8,000.00	L.S.	\$4,100.00	L.S.	\$4,000.00	L.S.	\$5,292.00	L.S.	\$1,157.20	L.S.	\$4,200.00	L.S.	\$3,710.00	L.S.	\$3,000.00	L.S.	\$1,474.00	L.S.	\$3,675.00
631.0110	Regulatory Sign (10 Square Feet or Less) on Mast Arm	4 EA	L.S.	L.S.	\$1,000.00	L.S.	\$2,050.00	L.S.	\$7,998.00	L.S.	\$4,000.00	L.S.	\$2,100.00	L.S.	\$2,000.00	L.S.	\$5,616.00	L.S.	\$396.00	L.S.	\$2,000.00	L.S.	\$1,880.00	L.S.	\$2,000.00	L.S.	\$943.00	L.S.	\$2,100.00
631.0200	Regulatory Sign (More Than 10 Square Feet)	4 EA	L.S.	L.S.	\$3,000.00	L.S.	\$2,830.00	L.S.	\$7,143.00	L.S.	\$10,000.00	L.S.	\$1,750.00	L.S.	\$1,750.00	L.S.	\$5,022.00	L.S.	\$1,785.30	L.S.	\$1,800.00	L.S.	\$1,590.00	L.S.	\$6,000.00	L.S.	\$2,688.00	L.S.	\$3,400.00



TABULATION OF BIDS

TABULATION OF BIDS

PROJECT: Volcano Road Intersection and Drainage Improvements Vicinity of Kulani Road				MIRA IMAGE CONSTRUCTION		ISEMOTO CONTRACTING CO., LTD.		LEDCOR CONSTRUCTION HAWAII LLC		GOODFELLOW BROS., INC		JAS. W. GLOVER, LTD.		EARTHWORKS PACIFIC, INC.		GW CONSTRUCTION		GLOBAL SPECIALTY CONTRACTORS, INC.		HARON CONSTRUCTION, INC.		KIEWIT INFRASTRUCTURE WEST CO.		ROAD AND HIGHWAY BUILDERS, LLC		*** NAN, INC		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: HS-STP-011-2(38)      NET LENGTH OF PROJECT: 0.37 Miles																													
ISLAND: Hawaii      DISTRICT: Puna      Type Code: 04, 21																													
DATE ADVERTISED: Internet Posting - December 20, 2010																													
BID OPENED: February 24, 2011																													
COMPLETION TIME: Two Hundred Fifty (250) Working Days																													
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
631.0300	Warning Sign (More Than 10 Square Feet)	2 EA	L.S.	L.S.	\$1,000.00	L.S.	\$11,680.00	L.S.	\$4,378.00	L.S.	\$3,000.00	L.S.	\$10,300.00	L.S.	\$10,000.00	L.S.	\$3,132.00	L.S.	\$528.00	L.S.	\$10,000.00	L.S.	\$9,380.00	L.S.	\$2,000.00	L.S.	\$636.00	L.S.	\$1,500.00
631.0400	Advisory Sign (10 Square feet or Less)	3 EA	L.S.	L.S.	\$2,000.00	L.S.	\$1,730.00	L.S.	\$4,758.00	L.S.	\$4,000.00	L.S.	\$1,750.00	L.S.	\$1,750.00	L.S.	\$2,835.00	L.S.	\$858.00	L.S.	\$1,800.00	L.S.	\$1,590.00	L.S.	\$2,000.00	L.S.	\$1,039.00	L.S.	\$1,350.00
632.0100	Reflector Marker (RM-3) Bi-Directional with Flexible Posts	41 EA	L.S.	L.S.	\$5,000.00	L.S.	\$8,050.00	L.S.	\$11,223.00	L.S.	\$10,000.00	L.S.	\$8,100.00	L.S.	\$9,000.00	L.S.	\$7,749.00	L.S.	\$1,356.30	L.S.	\$8,000.00	L.S.	\$7,380.00	L.S.	\$4,000.00	L.S.	\$2,080.00	L.S.	\$20,910.00
632.0200	Type II Object Marker (OM2) with Flexible Posts	12 EA	L.S.	L.S.	\$2,000.00	L.S.	\$2,620.00	L.S.	\$3,477.00	L.S.	\$3,000.00	L.S.	\$2,650.00	L.S.	\$2,500.00	L.S.	\$3,888.00	L.S.	\$567.60	L.S.	\$3,000.00	L.S.	\$2,400.00	L.S.	\$3,000.00	L.S.	\$796.00	L.S.	\$6,120.00
641.0100	Hydro-mulch Seeding	7,400 S.F.	L.S.	L.S.	\$20,000.00	L.S.	\$30,940.00	L.S.	\$10,200.00	L.S.	\$15,000.00	L.S.	\$24,150.00	L.S.	\$30,000.00	L.S.	\$23,760.00	L.S.	\$24,200.00	L.S.	\$30,000.00	L.S.	\$22,000.00	L.S.	\$5,000.00	L.S.	\$11,292.00	L.S.	\$25,900.00
645.1000	Traffic Control	L.S.	L.S.	L.S.	\$50,000.00	L.S.	\$453,010.00	L.S.	\$440,518.00	L.S.	\$300,000.00	L.S.	\$318,150.00	L.S.	\$350,000.00	L.S.	\$637,200.00	L.S.	\$529,750.00	L.S.	\$300,000.00	L.S.	\$900,000.00	L.S.	\$848,844.00	L.S.	\$375,934.00	L.S.	\$100,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$35,000.00	F.A.	\$35,000.00	F.A.	\$35,000.00	L.S.	\$35,000.00	F.A.	\$35,000.00	F.A.	\$35,000.00	F.A.	\$35,000.00	F.A.	\$35,000.00	F.A.	\$35,000.00	F.A.	\$35,000.00	F.A.	\$35,000.00	F.A.	\$35,000.00	F.A.	\$35,000.00
648.1000	Field- Posted Drawings	L.S.	L.S.	L.S.	\$2,000.00	L.S.	\$2,260.00	L.S.	\$5,000.00	L.S.	\$20,000.00	L.S.	\$1,600.00	L.S.	\$1,000.00	L.S.	\$4,104.00	L.S.	\$7,250.00	L.S.	\$2,500.00	L.S.	\$5,000.00	L.S.	\$5,000.00	L.S.	\$2,358.00	L.S.	\$1,000.00
650.1000	Detectable Warning Mat	140 S.F.	L.S.	L.S.	\$3,000.00	L.S.	\$4,880.00	L.S.	\$18,984.00	L.S.	\$10,000.00	L.S.	\$4,900.00	L.S.	\$7,000.00	L.S.	\$4,838.40	L.S.	\$5,500.00	L.S.	\$5,000.00	L.S.	\$4,480.00	L.S.	\$6,000.00	L.S.	\$6,734.00	L.S.	\$2,800.00
688.0100	Asbestos Abatement	F.A.	F.A.	F.A.	\$45,000.00	F.A.	\$45,000.00	F.A.	\$45,000.00	L.S.	\$45,000.00	L.S.	\$45,000.00	F.A.	\$45,000.00	F.A.	\$45,000.00	F.A.	\$45,000.00	F.A.	\$45,000.00	F.A.	\$45,000.00	F.A.	\$45,000.00	F.A.	\$45,000.00	F.A.	\$45,000.00
696.0100	Field Office Trailer (Not to Exceed \$100,000.00)	L.S.	L.S.	L.S.	\$35,000.00	L.S.	\$99,000.00	L.S.	\$56,936.00	L.S.	\$40,000.00	L.S.	\$63,300.00	L.S.	\$50,000.00	L.S.	\$41,040.00	L.S.	\$98,550.00	L.S.	\$100,000.00	L.S.	\$50,000.00	L.S.	\$80,000.00	L.S.	\$80,196.00	L.S.	\$100,000.00
696.0200	Maintenance of Trailer	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	L.S.	\$10,000.00	L.S.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
699.1000	Mobilization (Not to Exceed 7 percent of the sum of all items excluding bid price of this item and force account items)	L.S.	L.S.	L.S.	\$350,000.00	L.S.	\$122,480.00	L.S.	\$136,082.00	L.S.	\$400,000.00	L.S.	\$88,440.00	L.S.	\$400,000.00	L.S.	\$194,400.00	L.S.	\$448,500.00	L.S.	\$300,000.00	L.S.	\$525,000.00	L.S.	\$600,000.00	L.S.	\$52,061.00	L.S.	\$613,725.00

TABULATION OF BIDS

PROJECT: Volcano Road Intersection and Drainage Improvements Vicinity of Kulani Road														
PROJECT NO.: HS-STP-011-2(38)      NET LENGTH OF PROJECT: 0.37 Miles														
ISLAND: Hawaii      DISTRICT: Puna      Type Code: 04, 21														
DATE ADVERTISED: Internet Posting - December 20, 2010														
BID OPENED: February 24, 2011														
COMPLETION TIME: Two Hundred Fifty (250) Working Days														
		** NOTE: Quantities shown in this column are for in-house use only.												
		MIRA IMAGE CONSTRUCTION	ISEMOTO CONTRACTING CO., LTD.	LEDCOR CONSTRUCTION HAWAII LLC	GOODFELLOW BROS., INC	JAS. W. GLOVER, LTD.	EARTHWORKS PACIFIC, INC.	GW CONSTRUCTION	GLOBAL SPECIALTY CONTRACTORS, INC.	HARON CONSTRUCTION, INC.	KIEWIT INFRASTRUCTURE WEST CO.	ROAD AND HIGHWAY BUILDERS, LLC	*** NAN, INC	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION
A. Sum of All Items		\$ 5,791,900.00	\$6,401,650.00	** \$ 6,572,481.60	\$6,640,200.00	\$6,845,000.00	\$7,151,050.00	\$7,296,483.12	** \$7,362,033.10	\$7,551,725.00	\$8,725,196.00	\$ 10,444,444.00	\$ 5,661,619.00	\$ 9,504,196.57
B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)		\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00	\$0.00
C. Amount for Comparison of Bids (A + B)		\$5,791,900.00	\$6,401,650.00	** \$6,572,481.60	\$6,640,200.00	\$6,845,000.00	\$7,151,050.00	\$7,296,483.12	** \$7,362,033.10	\$7,551,725.00	\$8,725,196.00	\$10,444,444.00	\$5,661,619.00	\$9,504,196.57
I certify that this is a true and correct tabulation of bids for this project.														
<div>Roy Shioji</div> <div>Roy Shioji, Project Manager</div>		<div>3/21/11</div> <div>Date</div>												
* Corrected Amount														
** Adjusted Amount														
*** Withdrew Bid														