

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**ADDENDUM NO. 1
for
VOLCANO ROAD PAVEMENT PREVENTIVE MAINTENANCE, INBOUND LANES,
KEAAU BYPASS ROAD TO PANAewa BRIDGE
PROJECT NO. STP-011-2(39)**

The following amendments shall be made to the Bid Documents:

A. NOTICE TO BIDDERS

1. Prospective bidders are hereby notified that receiving of sealed proposals scheduled for January 26, 2012 will be postponed and rescheduled for 2:00 P.M., February 9, 2012. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.


B. SPECIFICATIONS

1. The official title of this project is VOLCANO ROAD PAVEMENT PREVENTIVE MAINTENANCE, INBOUND LANES, KEAAU BYPASS ROAD TO PANAewa BRIDGE. This will supersede all previous forms of the title.

C. PLANS

1. The official title of this project is VOLCANO ROAD PAVEMENT PREVENTIVE MAINTENANCE, INBOUND LANES, KEAAU BYPASS ROAD TO PANAewa BRIDGE. This will supersede all previous forms of the title.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



Glenn M. Okimoto, Ph.D
Director of Transportation

Addendum No. 1
1/18/12

NOTICE TO BIDDERS

The receiving of sealed proposals for **VOLCANO ROAD PAVEMENT PREVENTIVE MAINTENANCE, INBOUND LANES, KEAAU BYPASS ROAD TO PANAewa BRIDGE**, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813, scheduled for 2:00 P.M., January 26, 2012, is hereby POSTPONED UNTIL 2:00 P.M., February 9, 2012, at which time and place they will be publicly opened and read.

Glenn M. Okimoto, Ph.D
Director of Transportation

Advertised: