

# TABULATION OF BIDS

PROJECT: Volcano Road Pavement Preventive Maintenance, Outbound Lanes Kea'au Bypass Road to Panaewa Bridge  PROJECT NO.: 11N-01-07M      Net Length of Project: 3.19 Miles  ISLAND: Hawaii  DATE ADVERTISED: Internet Posting - June 5, 2008  BIDS OPENED: June 27, 2008  COMPLETION TIME: Eighty-Two (82) Working Days				** NOTE:  Quantities shown in this column are for in-house use only.		YAMADA AND SONS, INC.	JAS. W. GLOVER, LTD.	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$50,185.00	L.S.	\$8,675.00	L.S.	\$40,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$20,000.00	F.A.	\$20,000.00	F.A.	\$20,000.00
312.0100	Hot Mix Glassphalt Base Course	900 Ton	L.S.	L.S.	\$133,250.00	L.S.	\$202,625.00	L.S.	\$144,000.00
401.0400	HMA Pavement, Mix No. IV	6,510 Ton	L.S.	L.S.	\$1,069,555.00	L.S.	\$1,436,875.00	L.S.	\$1,171,800.00
414.0100	Excavation of Weakened Pavement Areas	516	C.Y.	\$63.00	\$32,508.00	\$88.50	\$45,666.00	\$150.00	\$77,400.00
415.0100	Cold Planing	66,670 S.Y.	L.S.	L.S.	\$240,550.00	L.S.	\$310,275.00	L.S.	\$533,360.00
613.0200	Reconstructing Centerline and Reference Survey Monuments	3 Each	L.S.	L.S.	\$6,850.00	L.S.	\$12,300.00	L.S.	\$2,400.00
614.0200	Reconstructing Street Survey Monuments	1 Each	L.S.	L.S.	\$5,075.00	L.S.	\$8,290.00	L.S.	\$800.00
629.1010	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	4,395 L.F.	L.S.	L.S.	\$19,305.00	L.S.	\$16,700.00	L.S.	\$8,790.00
629.1011	4-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	33,784 L.F.	L.S.	L.S.	\$148,525.00	L.S.	\$128,300.00	L.S.	\$135,136.00
629.1012	4-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	1,316 L.F.	L.S.	L.S.	\$6,305.00	L.S.	\$5,445.00	L.S.	\$5,264.00
629.1013	8-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	1,240 L.F.	L.S.	L.S.	\$8,155.00	L.S.	\$7,050.00	L.S.	\$6,200.00
629.1014	8-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	1,195 L.F.	L.S.	L.S.	\$7,645.00	L.S.	\$7,725.00	L.S.	\$5,975.00
629.1016	12-Inch Pavement Striping (Tape, Type II or Thermoplastic Extrusion)	900 L.F.	L.S.	L.S.	\$10,020.00	L.S.	\$8,650.00	L.S.	\$7,200.00
629.1017	12-Inch Pavement Striping (Tape, Type III or Thermoplastic Extrusion)	143 L.F.	L.S.	L.S.	\$1,665.00	L.S.	\$1,440.00	L.S.	\$1,716.00
629.1020	Double 4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	609 L.F.	L.S.	L.S.	\$4,725.00	L.S.	\$4,080.00	L.S.	\$3,654.00
629.1040	Pavement Arrow (Tape, Type III or Thermoplastic Extrusion)	43 Each	L.S.	L.S.	\$1,560.00	L.S.	\$1,350.00	L.S.	\$12,900.00
629.1050	Pavement Word (Tape, Type III or Thermoplastic Extrusion)	11 Each	L.S.	L.S.	\$2,930.00	L.S.	\$2,530.00	L.S.	\$4,400.00

TABULATION OF BIDS

PROJECT: Volcano Road Pavement Preventive Maintenance, Outbound Lanes Kea'au Bypass Road to Panaewa Bridge									
PROJECT NO.: 11N-01-07M      Net Length of Project: 3.19 Miles									
ISLAND: Hawaii				** NOTE:		YAMADA AND SONS, INC.		JAS. W. GLOVER, LTD.	
DATE ADVERTISED: Internet Posting - June 5, 2008				Quantities shown in this column are for in-house use only.					
BIDS OPENED: June 27, 2008									
COMPLETION TIME: Eighty-Two (82) Working Days								STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.1070	Pavement Symbol (Tape, Type III or Thermoplastic Extrusion)	1 Each	L.S.	L.S.	\$130.00	L.S.	\$115.00	L.S.	\$300.00
629.2030	Type A Pavement Marker	2,014 Each	L.S.	L.S.	\$26,175.00	L.S.	\$22,610.00	L.S.	\$20,140.00
629.2040	Type C Pavement Marker	1,174 Each	L.S.	L.S.	\$12,725.00	L.S.	\$10,990.00	L.S.	\$11,740.00
629.2050	Type D Pavement Marker	33 Each	L.S.	L.S.	\$3,310.00	L.S.	\$2,860.00	L.S.	\$330.00
629.2060	Type H Pavement Marker	419 Each	L.S.	L.S.	\$6,230.00	L.S.	\$5,380.00	L.S.	\$4,190.00
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
645.0100	Traffic Control	L.S.	L.S.	L.S.	\$150,995.00	L.S.	\$118,320.00	L.S.	\$200,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	\$50,000.00	F.A.	\$50,000.00	F.A.	\$50,000.00
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	\$4,005.00	L.S.	\$750.00	L.S.	\$5,000.00
699.1000	Mobilization (Not to exceed 10 percent of the sum of all items excluding bid price of this item and force account items)	L.S.	L.S.	L.S.	\$10,960.00	L.S.	\$25,599.00	L.S.	\$40,414.50
SUM OF ALL ITEMS					\$2,043,338.00		\$2,474,600.00		\$2,523,109.50
Hawaii Products Preference					\$0.00		\$0.00		\$0.00
AMOUNT FOR COMPARISON OF BIDS					\$2,043,338.00		\$2,474,600.00		\$2,523,109.50
Project Manager: Robert Sun Date: July 3, 2008									