

FED. ROAD DIST. NO.	STATE	FED.AID PROJ. NO.	FISCAL YEAR	SHEET NO.	TOTAL SHEETS
HAWAII	HAW.	STP-011-1(026)	2012	18	21

STRIPING AND PAVEMENT MARKING SCHEDULE																	
STATION		TRAFFIC REGIME		THERMOPLASTIC EXTRUSION (Lin. Ft.)							THERMOPLASTIC EXTRUSION (Each)			PAVEMENT MARKERS (Each)			
				4" Double Yellow Stripe	4" Single Yellow Stripe	4" Single White Stripe (EP)	8" Single White Stripe	12" White Stop Bar	12" Single Yellow Stripe (EST)	12" White Stripe 12"x10' (Crosswalk)	Pavement Arrow (Standard Left Turn)	Pavement Arrow (Standard Right Turn)	Pavement Alphabets "Only"	C	D	H	J
740+00	764+00	N	N	2,400		4,800								121	121		
764+00	769+60	N	P		560	1,120								29	15	15	56
769+60	773+50	P	P			780								21	11		39
773+50	779+50	P	N		600	1,200								31	16	16	60
779+50	822+50	N	N	4,300		8,600								216	216		
822+50	831+50	N	P		900	1,800								46	24	24	90
831+50	837+50	P	N		600	1,200								31	16	16	60
837+50	27+25	N	N	8,825		17,650								442	442		
27+25	21+00	P	P			1,030								27	14		52
21+00	15+00	P	N		600	1,200								31	16	16	60
15+00	2+00	N	N	1,300		2,600								66	66		
743+10		Sideroad		20		50		16						6	6		
752+60		Sideroad		20		50		16						6	6		
825+00		Sideroad		20		50		16						6	6		
829+65		Sideroad		20		50		16						6	6		
837+16		Sideroad		20		50		16						6	6		
845+65		Sideroad		20		50		16						6	6		
860+50		Sideroad		20		50		16						6	6		
864+40		Sideroad		20		50		16						6	6		
869+80		Sideroad		20		50		16						6	6		
893+50		Sideroad		20		50		16						6	6		
905+10		Sideroad		20		50		16						6	6		
37+70		Sideroad		20		50		16						6	6		
Estimated Totals				17,100	3,300	42,600		200						1,140	1,030	90	420
Item Number				629.1014	629.1013	629.1012		629.1018						629.2030	629.2040	629.2070	629.2080

ORIGINAL PLAN	SURVEY PLOTTED BY	DATE
NOTE BOOK	DESIGNED BY	
QUANTITIES BY	CHECKED BY	

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

STRIPING AND PAVEMENT
MARKING SCHEDULE

MAMALAHOA HIGHWAY
Pavement Preventive Maintenance
Kaohe to Kaapuna
Federal Aid Project No. STP-011-1(026)
Date: March, 2012

SHEET No. 1 OF 1 SHEETS