

**TABULATION OF BIDS**

PROJECT:	VOLCANO ROAD INTERSECTION IMPROVEMENTS AT HUINA ROAD													
PROJECT NO.:	11M-01-00	NET LENGTH OF PROJECT:	0.5 MILES											
ISLAND:	HAWAII		WILLOCKS CONSTRUCTION CORP.**	ISEMOTO CONTRACTING CO., LTD.	JAS. W. GLOVER, LTD.	GOODFELLOW BROS., INC.	DILLINGHAM CONSTRUCTION PACIFIC, LTD. DBA HAWAIIAN DREDGING CONSTRUCTION CO.	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION						
DISTRICT:	PUNA													
DATE ADVERTISED:	Honolulu Advertiser, Hawaii Tribune Herald February 6, 2002													
BIDS OPENED:	May 30, 2002													
COMPLETION TIME:	TWO HUNDRED FIVE (205) WORKING DAYS													

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
202.0100	Remove Driveway (1 Each)	L.S.	L.S.	L.S.	\$1,800.00	L.S.	\$1,800.00	L.S.	\$2,030.00	L.S.	\$3,000.00	L.S.	\$2,000.00	L.S.	\$1,000.00
202.0200	Remove CRM Wall (27 LF)	L.S.	L.S.	L.S.	\$1,000.00	L.S.	\$1,200.00	L.S.	\$600.00	L.S.	\$3,000.00	L.S.	\$2,000.00	L.S.	\$500.00
202.0300	Remove CRM Wall Header (3 Each)	L.S.	L.S.	L.S.	\$1,500.00	L.S.	\$1,500.00	L.S.	\$1,070.00	L.S.	\$4,000.00	L.S.	\$4,000.00	L.S.	\$1,500.00
202.0400	Remove Subdrain and GRP (3 Each)	L.S.	L.S.	L.S.	\$3,000.00	L.S.	\$400.00	L.S.	\$1,780.00	L.S.	\$3,000.00	L.S.	\$8,000.00	L.S.	\$1,500.00
202.0500	Remove Electrical Utility Wall (1 Each)	L.S.	L.S.	L.S.	\$1,000.00	L.S.	\$250.00	L.S.	\$520.00	L.S.	\$3,000.00	L.S.	\$2,000.00	L.S.	\$1,000.00
202.0600	Remove Reflector Marker with Post (30 Each)	L.S.	L.S.	L.S.	\$300.00	L.S.	\$900.00	L.S.	\$850.00	L.S.	\$3,000.00	L.S.	\$1,000.00	L.S.	\$450.00
202.0800	Remove Fire Hydrant and Appurtenances (2 Each)	L.S.	L.S.	L.S.	\$1,500.00	L.S.	\$1,400.00	L.S.	\$4,560.00	L.S.	\$8,000.00	L.S.	\$6,000.00	L.S.	\$400.00
203.0100	Roadway Excavation	1,540	CU YD	\$70.00	\$107,800.00	\$240.00	\$369,600.00	\$138.90	\$213,906.00	\$80.00	\$123,200.00	\$65.00	\$100,100.00	\$70.00	\$107,800.00
203.0200	Borrow Excavation	550	CU YD	\$75.00	\$41,250.00	\$35.00	\$19,250.00	\$55.50	\$30,525.00	\$60.00	\$33,000.00	\$8.00	\$4,400.00	\$40.00	\$22,000.00
209.0100	Water Pollution and Erosion Control	F.A.	F.A.	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00
312.0100	Plant Mix Glassphalt Concrete Base Course	2,840	TON	\$105.00	\$298,200.00	\$139.00	\$394,760.00	\$94.00	\$266,960.00	\$120.00	\$340,800.00	\$115.00	\$326,600.00	\$36.00	\$102,240.00
401.0100	Asphalt Concrete Pavement, Mix No. IV	1,332	TON	\$100.00	\$133,200.00	\$150.00	\$199,800.00	\$92.00	\$122,544.00	\$130.00	\$173,160.00	\$126.00	\$167,832.00	\$90.00	\$119,880.00
503.0100	Retaining Wall, Type 1	150	CU YD	\$800.00	\$120,000.00	\$800.00	\$120,000.00	\$1,533.00	\$229,950.00	\$1,800.00	\$270,000.00	\$3,550.00	\$532,500.00	\$1,200.00	\$180,000.00
503.0200	Retaining Wall, Type 2	60	CU YD	\$800.00	\$48,000.00	\$700.00	\$42,000.00	\$1,312.00	\$78,720.00	\$1,900.00	\$114,000.00	\$4,550.00	\$273,000.00	\$1,200.00	\$72,000.00
503.0300	Retaining Wall, Type 3	18	CU YD	\$800.00	\$14,400.00	\$1,400.00	\$25,200.00	\$2,340.00	\$42,120.00	\$2,500.00	\$45,000.00	\$4,000.00	\$72,000.00	\$1,200.00	\$21,600.00
503.0400	Concrete for Water System Relocation (Class B)	10	CU YD	\$240.00	\$2,400.00	\$650.00	\$6,500.00	\$843.00	\$8,430.00	\$300.00	\$3,000.00	\$1,500.00	\$15,000.00	\$500.00	\$5,000.00
603.0100	24-Inch Reinforced Concrete Pipe, Class III, or 24-Inch High Density Polyethylene Pipe, Type S	750	LIN FT	\$150.00	\$112,500.00	\$90.00	\$67,500.00	\$240.00	\$180,000.00	\$180.00	\$135,000.00	\$66.00	\$49,500.00	\$100.00	\$75,000.00

**TABULATION OF BIDS**

PROJECT:	VOLCANO ROAD INTERSECTION IMPROVEMENTS AT HUINA ROAD													
PROJECT NO.:	11M-01-00	NET LENGTH OF PROJECT:	0.5 MILES											
ISLAND:	HAWAII		WILLOCKS CONSTRUCTION CORP.**	ISEMOTO CONTRACTING CO., LTD.	JAS. W. GLOVER, LTD.	GOODFELLOW BROS., INC.	DILLINGHAM CONSTRUCTION PACIFIC, LTD. DBA HAWAIIAN DREDGING CONSTRUCTION CO.	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION						
DISTRICT:	PUNA													
DATE ADVERTISED:	Honolulu Advertiser, Hawaii Tribune Herald February 6, 2002													
BIDS OPENED:	May 30, 2002													
COMPLETION TIME:	TWO HUNDRED FIVE (205) WORKING DAYS													

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
603.0200	Bed Course Material for Culvert	300	CU YD	\$75.00	\$22,500.00	\$80.00	\$24,000.00	\$88.00	\$26,400.00	\$40.00	\$12,000.00	\$29.00	\$8,700.00	\$40.00	\$12,000.00
604.0100	Drywell (h=30 Feet)	6	EACH	\$13,500.00	\$81,000.00	\$18,000.00	\$108,000.00	\$12,950.00	\$77,700.00	\$11,000.00	\$66,000.00	\$7,000.00	\$42,000.00	\$15,000.00	\$90,000.00
604.0101	Drywell Frame and Cover	2	EACH	\$3,500.00	\$7,000.00	\$3,300.00	\$6,600.00	\$3,250.00	\$6,500.00	\$8,000.00	\$16,000.00	\$13,500.00	\$27,000.00	\$3,000.00	\$6,000.00
604.0102	Drywell Frame and Cover with Pipe Connection	4	EACH	\$4,500.00	\$18,000.00	\$4,900.00	\$19,600.00	\$4,660.00	\$18,640.00	\$10,000.00	\$40,000.00	\$25,500.00	\$102,000.00	\$3,500.00	\$14,000.00
604.0103	61614 Grated Drain Inlet (h=5 Feet to 5.99 Feet)	8	EACH	\$4,500.00	\$36,000.00	\$5,800.00	\$46,400.00	\$10,420.00	\$83,360.00	\$5,800.00	\$46,400.00	\$11,500.00	\$92,000.00	\$5,500.00	\$44,000.00
604.0104	Type E Storm Drain Manhole (h=7 Feet to 7.99 Feet)	1	EACH	\$6,500.00	\$6,500.00	\$7,000.00	\$7,000.00	\$10,760.00	\$10,760.00	\$6,400.00	\$6,400.00	\$41,000.00	\$41,000.00	\$6,000.00	\$6,000.00
604.0201	Adjust Water Valve Frame and Cover	5	EACH	\$350.00	\$1,750.00	\$600.00	\$3,000.00	\$666.00	\$3,330.00	\$600.00	\$3,000.00	\$1,000.00	\$5,000.00	\$250.00	\$1,250.00
604.0202	Adjust Water Meter Box	5	EACH	\$200.00	\$1,000.00	\$600.00	\$3,000.00	\$102.00	\$510.00	\$500.00	\$2,500.00	\$1,000.00	\$5,000.00	\$100.00	\$500.00
604.0203	Water Valve Box	3	EACH	\$300.00	\$900.00	\$700.00	\$2,100.00	\$822.00	\$2,466.00	\$1,500.00	\$4,500.00	\$1,500.00	\$4,500.00	\$250.00	\$750.00
604.0300	Adjust ARV Manhole and Cover	2	EACH	\$650.00	\$1,300.00	\$800.00	\$1,600.00	\$1,193.00	\$2,386.00	\$2,000.00	\$4,000.00	\$1,000.00	\$2,000.00	\$250.00	\$500.00
606.0100	Strong Post W-Beam Guardrail Type 3	320	LIN FT	\$35.00	\$11,200.00	\$39.00	\$12,480.00	\$43.00	\$13,760.00	\$35.00	\$11,200.00	\$32.00	\$10,240.00	\$100.00	\$32,000.00
606.0200	Terminal Section Type Fleat 350	4	EACH	\$5,250.00	\$21,000.00	\$5,800.00	\$23,200.00	\$5,420.00	\$21,680.00	\$5,000.00	\$20,000.00	\$4,780.00	\$19,120.00	\$5,000.00	\$20,000.00
607.0100	6 Ft. Chain Link Fence with Top Rail	530	LIN FT	\$30.00	\$15,900.00	\$32.00	\$16,960.00	\$32.00	\$16,960.00	\$30.00	\$15,900.00	\$26.50	\$14,045.00	\$35.00	\$18,550.00
607.0101	Relocate Hog Wire Fence	90	LIN FT	\$15.00	\$1,350.00	\$12.00	\$1,080.00	\$11.00	\$990.00	\$10.00	\$900.00	\$10.00	\$900.00	\$15.00	\$1,350.00
609.0100	Bituminous Curb, Type 6, Painted	440	LIN FT	\$16.00	\$7,040.00	\$16.00	\$7,040.00	\$14.25	\$6,270.00	\$17.00	\$7,480.00	\$13.30	\$5,852.00	\$10.00	\$4,400.00
612.0100	Grout Rubble Paving	270	CU YD	\$450.00	\$121,500.00	\$325.00	\$87,750.00	\$506.00	\$136,620.00	\$425.00	\$114,750.00	\$510.00	\$137,700.00	\$350.00	\$94,500.00
617.0100	4-Inch Thick Planting Soil	157	CU YD	\$80.00	\$12,560.00	\$60.00	\$9,420.00	\$91.00	\$14,287.00	\$50.00	\$7,850.00	\$49.00	\$7,693.00	\$10.00	\$1,570.00

**TABULATION OF BIDS**

PROJECT: VOLCANO ROAD INTERSECTION IMPROVEMENTS AT HUINA ROAD														
PROJECT NO.: 11M-01-00		NET LENGTH OF PROJECT: 0.5 MILES												
ISLAND: HAWAII		WILLOCKS CONSTRUCTION CORP.**		ISEMOTO CONTRACTING CO., LTD.		JAS. W. GLOVER, LTD.		GOODFELLOW BROS., INC.		DILLINGHAM CONSTRUCTION PACIFIC, LTD. DBA HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION		
DISTRICT: PUNA														
DATE ADVERTISED: Honolulu Advertiser, Hawaii Tribune Herald February 6, 2002														
BIDS OPENED: May 30, 2002														
COMPLETION TIME: TWO HUNDRED FIVE (205) WORKING DAYS														

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
618.0100	Grass Surfaces (12,700 S.F.)	L.S.	L.S.	L.S.	\$12,700.00	L.S.	\$30,000.00	L.S.	\$16,290.00	L.S.	\$25,000.00	L.S.	\$24,350.00	L.S.	\$6,700.00
619.0100	Transplant Tree	4	EACH	\$300.00	\$1,200.00	\$1,800.00	\$7,200.00	\$597.00	\$2,388.00	\$1,500.00	\$6,000.00	\$1,500.00	\$6,000.00	\$500.00	\$2,000.00
621.0100	Relocation of Existing Sign	13	EACH	\$55.00	\$715.00	\$61.00	\$793.00	\$172.00	\$2,236.00	\$225.00	\$2,925.00	\$50.00	\$650.00	\$30.00	\$390.00
621.0101	Relocation of Existing Sign and Post(s)	16	EACH	\$130.00	\$2,080.00	\$140.00	\$2,240.00	\$244.00	\$3,904.00	\$225.00	\$3,600.00	\$115.00	\$1,840.00	\$75.00	\$1,200.00
621.0102	Regulatory and Warning Sign (10 Square Feet or Less) with Post	11	EACH	\$285.00	\$3,135.00	\$315.00	\$3,465.00	\$288.00	\$3,168.00	\$415.00	\$4,565.00	\$260.00	\$2,860.00	\$250.00	\$2,750.00
621.0103	Regulatory and Warning Sign (Construction) with Post	3	EACH	\$250.00	\$750.00	\$275.00	\$825.00	\$565.00	\$1,695.00	\$550.00	\$1,650.00	\$225.00	\$675.00	\$200.00	\$600.00
621.0104	Regulatory and Warning Sign (Construction) Without Post	3	EACH	\$210.00	\$630.00	\$230.00	\$690.00	\$420.00	\$1,260.00	\$325.00	\$975.00	\$190.00	\$570.00	\$100.00	\$300.00
621.0105	Regulatory and Warning Sign (Construction) with two Posts	8	EACH	\$450.00	\$3,600.00	\$500.00	\$4,000.00	\$665.00	\$5,320.00	\$575.00	\$4,600.00	\$410.00	\$3,280.00	\$200.00	\$1,600.00
621.0106	Construction Sign with Two Posts	3	EACH	\$500.00	\$1,500.00	\$500.00	\$1,500.00	\$660.00	\$1,980.00	\$575.00	\$1,725.00	\$455.00	\$1,365.00	\$100.00	\$300.00
621.0200	Bi-Directional Reflector Marker, RM-3	23	EACH	\$40.00	\$920.00	\$40.00	\$920.00	\$39.00	\$897.00	\$80.00	\$1,840.00	\$35.00	\$805.00	\$20.00	\$460.00
621.0201	Bi-Directional Reflector Marker, RM-3, with Flexible Delineator Post	15	EACH	\$115.00	\$1,725.00	\$125.00	\$1,875.00	\$116.00	\$1,740.00	\$80.00	\$1,200.00	\$105.00	\$1,575.00	\$50.00	\$750.00
621.0300	Relocation of Mailbox, Post and Footings	1	EACH	\$200.00	\$200.00	\$180.00	\$180.00	\$291.00	\$291.00	\$200.00	\$200.00	\$150.00	\$150.00	\$200.00	\$200.00
622.7000	Highway Lighting Wood Pole with Single Bracket 15 ft. Arm and 90 Watt Luminaire	11	EACH	\$3,900.00	\$42,900.00	\$3,700.00	\$40,700.00	\$3,490.00	\$38,390.00	\$5,500.00	\$60,500.00	\$3,090.00	\$33,990.00	\$3,000.00	\$33,000.00
622.7005	Highway Lighting Single Bracket 15 ft. Arm and 90 Watt Luminaire, Mounted on Utility Pole	1	EACH	\$1,890.00	\$1,890.00	\$2,000.00	\$2,000.00	\$1,900.00	\$1,900.00	\$2,500.00	\$2,500.00	\$1,719.00	\$1,719.00	\$1,500.00	\$1,500.00
622.7010	Highway Light I.D. Tag, Wood Pole Mounted	12	EACH	\$50.00	\$600.00	\$55.00	\$660.00	\$51.00	\$612.00	\$20.00	\$240.00	\$46.00	\$552.00	\$50.00	\$600.00
622.7015	Down Guy for Highway Light Wood Pole	3	EACH	\$1,350.00	\$4,050.00	\$1,100.00	\$3,300.00	\$1,038.00	\$3,114.00	\$3,000.00	\$9,000.00	\$940.00	\$2,820.00	\$1,500.00	\$4,500.00

**TABULATION OF BIDS**

PROJECT: VOLCANO ROAD INTERSECTION IMPROVEMENTS AT HUINA ROAD														
PROJECT NO.:	11M-01-00	NET LENGTH OF PROJECT: 0.5 MILES												
ISLAND:	HAWAII			WILLOCKS CONSTRUCTION CORP.**		ISEMOTO CONTRACTING CO., LTD.		JAS. W. GLOVER, LTD.		GOODFELLOW BROS., INC.		DILLINGHAM CONSTRUCTION PACIFIC, LTD. DBA HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION
DISTRICT:	PUNA													
DATE ADVERTISED:	Honolulu Advertiser, Hawaii Tribune Herald February 6, 2002													
BIDS OPENED:	May 30, 2002													
COMPLETION TIME:	TWO HUNDRED FIVE (205) WORKING DAYS													

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
622.7020	Highway Lighting Aerial Cable, 2#8 with Copper Clad Steel Neutral Messenger	2,000	LIN FT	\$4.75	\$9,500.00	\$5.00	\$10,000.00	\$4.80	\$9,600.00	\$5.00	\$10,000.00	\$4.33	\$8,660.00	\$15.00	\$30,000.00
624.0100	Relocate Water Meter Box	11	EACH	\$300.00	\$3,300.00	\$600.00	\$6,600.00	\$3,160.00	\$34,760.00	\$1,200.00	\$13,200.00	\$2,000.00	\$22,000.00	\$1,200.00	\$13,200.00
624.0201	New (4-Feet) Height Fire Hydrant, Type B	1	EACH	\$8,200.00	\$8,200.00	\$3,200.00	\$3,200.00	\$9,030.00	\$9,030.00	\$5,000.00	\$5,000.00	\$17,000.00	\$17,000.00	\$7,000.00	\$7,000.00
624.0202	New (6-Feet) Height Fire Hydrant, Type B	1	EACH	\$9,200.00	\$9,200.00	\$4,600.00	\$4,600.00	\$14,570.00	\$14,570.00	\$6,000.00	\$6,000.00	\$18,500.00	\$18,500.00	\$7,000.00	\$7,000.00
624.0203	8-Inch Ductile Iron Pipe (Class 52)	44	LIN FT	\$350.00	\$15,400.00	\$146.00	\$6,424.00	\$285.00	\$12,540.00	\$275.00	\$12,100.00	\$460.00	\$20,240.00	\$90.00	\$3,960.00
624.0204	12-Inch Ductile Iron Pipe (Class 52)	47	LIN FT	\$360.00	\$16,920.00	\$150.00	\$7,050.00	\$318.00	\$14,946.00	\$285.00	\$13,395.00	\$500.00	\$23,500.00	\$104.00	\$4,888.00
624.0205	1-Inch Air Relief Valve Unit	2	EACH	\$1,450.00	\$2,900.00	\$1,000.00	\$2,000.00	\$2,295.00	\$4,590.00	\$3,800.00	\$7,600.00	\$4,100.00	\$8,200.00	\$700.00	\$1,400.00
624.0206	Ductile Iron Fittings	1,960	LB	\$3.00	\$5,880.00	\$3.00	\$5,880.00	\$5.20	\$10,192.00	\$2.00	\$3,920.00	\$5.00	\$9,800.00	\$2.50	\$4,900.00
629.0100	Single 4-Inch Pavement Striping (Thermoplastic Extrusion)	3,940	LIN FT	\$0.90	\$3,546.00	\$1.00	\$3,940.00	\$0.95	\$3,743.00	\$1.00	\$3,940.00	\$0.90	\$3,546.00	\$0.90	\$3,546.00
629.0101	Single 4-Inch Guideline (Thermoplastic Extrusion)	450	LIN FT	\$1.20	\$540.00	\$1.30	\$585.00	\$1.30	\$585.00	\$1.10	\$495.00	\$1.10	\$495.00	\$0.90	\$405.00
629.0102	Single 8-Inch Pavement Striping (Thermoplastic Extrusion)	100	LIN FT	\$1.40	\$140.00	\$1.50	\$150.00	\$1.40	\$140.00	\$1.25	\$125.00	\$1.30	\$130.00	\$1.80	\$180.00
629.0103	Single 12-Inch Pavement Striping (Thermoplastic Extrusion)	310	LIN FT	\$3.00	\$930.00	\$3.35	\$1,038.50	\$3.05	\$945.50	\$3.00	\$930.00	\$2.80	\$868.00	\$3.60	\$1,116.00
629.0104	Single 12-Inch Pavement Striping (Thermoplastic Extrusion) (For Stop Bar)	80	LIN FT	\$2.50	\$200.00	\$2.75	\$220.00	\$2.50	\$200.00	\$3.00	\$240.00	\$2.30	\$184.00	\$3.60	\$288.00
629.0200	Double 4-Inch Pavement Striping (Yellow) (Thermoplastic Extrusion)	2,530	LIN FT	\$1.80	\$4,554.00	\$2.00	\$5,060.00	\$1.85	\$4,680.50	\$2.00	\$5,060.00	\$1.70	\$4,301.00	\$3.50	\$8,855.00
629.0300	Pavement Arrow (Thermoplastic Extrusion)	7	EACH	\$215.00	\$1,505.00	\$230.00	\$1,610.00	\$215.00	\$1,505.00	\$200.00	\$1,400.00	\$195.00	\$1,365.00	\$250.00	\$1,750.00
629.0301	Pavement Word (Thermoplastic Extrusion)	5	EACH	\$660.00	\$3,300.00	\$730.00	\$3,650.00	\$663.00	\$3,315.00	\$600.00	\$3,000.00	\$600.00	\$3,000.00	\$250.00	\$1,250.00

**TABULATION OF BIDS**

PROJECT: VOLCANO ROAD INTERSECTION IMPROVEMENTS AT HUINA ROAD PROJECT NO.: 11M-01-00      NET LENGTH OF PROJECT: 0.5 MILES ISLAND: HAWAII DISTRICT: PUNA DATE ADVERTISED: Honolulu Advertiser, Hawaii Tribune Herald February 6, 2002 BIDS OPENED: May 30, 2002 COMPLETION TIME: TWO HUNDRED FIVE (205) WORKING DAYS				WILLOCKS CONSTRUCTION CORP.**		ISEMOTO CONTRACTING CO., LTD.		JAS. W. GLOVER, LTD.		GOODFELLOW BROS., INC.		DILLINGHAM CONSTRUCTION PACIFIC, LTD. DBA HAWAIIAN DREDGING CONSTRUCTION CO.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.0302	Crosswalk Marking (Thermoplastic Extrusion)	1	EACH	\$360.00	\$360.00	\$400.00	\$400.00	\$360.00	\$360.00	\$325.00	\$325.00	\$325.00	\$325.00	\$350.00	\$350.00
629.0400	Type A Pavement Marker	20	EACH	\$8.00	\$160.00	\$8.00	\$160.00	\$8.00	\$160.00	\$8.00	\$160.00	\$7.50	\$150.00	\$5.00	\$100.00
629.0401	Type C Pavement Marker	120	EACH	\$8.00	\$960.00	\$8.00	\$960.00	\$8.00	\$960.00	\$8.00	\$960.00	\$7.50	\$900.00	\$5.50	\$660.00
629.0402	Type D Pavement Marker	28	EACH	\$8.00	\$224.00	\$8.00	\$224.00	\$8.00	\$224.00	\$8.00	\$224.00	\$7.50	\$210.00	\$5.50	\$154.00
629.0403	Type H Pavement Marker	106	EACH	\$8.00	\$848.00	\$8.00	\$848.00	\$8.00	\$848.00	\$8.00	\$848.00	\$7.50	\$795.00	\$5.50	\$583.00
636.0100	Field Office (Not to Exceed \$32,000.00)	L.S.	L.S.	L.S.	\$18,000.00	L.S.	\$4,600.00	L.S.	\$32,000.00	L.S.	\$32,000.00	L.S.	\$32,000.00	L.S.	\$32,000.00
645.0100	Additional Traffic Control Devices	F.A.	F.A.	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00
646.0001	Underground Telephone Infrastructure Reconnection and Relocation (1-2'x4' Telephone Pullbox, 6 LF 2" Concrete Jacketed Conduit and Pole Riser)	L.S.	L.S.	L.S.	\$2,800.00	L.S.	\$4,600.00	L.S.	\$3,215.00	L.S.	\$4,000.00	L.S.	\$6,041.00	L.S.	\$6,000.00
699.0100	Mobilization (Not to exceed 10% of the sum of all items excluding the bid price of this item, field office and force account items)	L.S.	L.S.	L.S.	\$132,000.00	L.S.	\$150,000.00	L.S.	\$98,300.00	L.S.	\$150,000.00	L.S.	\$231,907.00	L.S.	\$120,907.00
	Sum of All Items				\$1,639,312.00		* \$2,020,437.50		\$2,038,778.00		\$2,109,482.00		\$2,653,000.00		\$1,431,582.00
	Preferences: (For Evaluation of Bids)														
	A. Hawaii Products				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	B. In-State Contractor				\$0.00		\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	Amount for Comparison of Bids				** \$1,639,312.00		* \$2,020,437.50		\$2,038,778.00		\$2,109,482.00		\$2,653,000.00		\$1,431,582.00
	* Corrected Amount														
	** Bid Rejected Due to Incomplete Proposal														
	Project Manager: Glenn Kurashima														
	Date: June 7, 2002														