

TABULATION OF BIDS

PROJECT:	VOLCANO ROAD RESURFACING VICINITY OF MOUNTAIN VIEW SCHOOL								
PROJECT NO.:	11M-02-02M	NET LENGTH OF PROJECT:	0.40 MILES						
ISLAND:	HAWAII			YAMADA & SONS, INC.		JAS. W. GLOVER, LTD.		STATE OF HAWAII	
DISTRICT:	PUNA							DEPARTMENT OF TRANSPORTATION	
DATE ADVERTISED:	Honolulu Star Bulletin, Hawaii Tribune Herald, West Hawaii Today June 4, 2002							HIGHWAYS DIVISION	
BIDS OPENED:	June 24, 2002								
COMPLETION TIME:	TWENTY-EIGHT (28) WORKING DAYS								

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
✓ 209.0100	✓ Water Pollution and Erosion Control	F.A.	F.A.	F.A.	\$25,000.00	F.A.	\$25,000.00	F.A.	\$25,000.00
✓ 312.0100	✓ Plant Mix Glassphalt Concrete Base Course	660	Ton	\$100.45	\$66,297.00	\$72.75	\$48,015.00	\$82.00	\$54,120.00
✓ 401.0400	✓ Asphalt Concrete Pavement, Mix No. IV	1,300	Ton	\$100.00	\$130,000.00	\$103.25	\$134,225.00	\$84.00	\$109,200.00
✓ 401.0500	✓ Asphalt Concrete Pavement, Mix No. V	200	Ton	\$188.10	\$37,620.00	\$154.55	\$30,910.00	\$120.00	\$24,000.00
✓ 407.0100	✓ 100% Emulsified Asphalt for Tack Coat	1,427	Gallon	\$3.80	\$5,422.60	\$4.45	\$6,350.15	\$6.00	\$8,562.00
✓ 604.4550	✓ Adjusting Water Valve/Meter Box Frame and Cover	20	Each	\$400.00	\$8,000.00	\$936.00	\$18,720.00	\$555.00	\$11,100.00
✓ 606.1500	✓ Modified Type "G" End Treatment	6	Each	\$2,070.00	\$12,420.00	\$2,010.00	\$12,060.00	\$5,000.00	\$30,000.00
✓ 606.3110	✓ Strong Post W-Beam Guardrail	488	Lin Ft	\$32.77	\$15,991.76	\$37.15	\$18,129.20	\$55.00	\$26,840.00
✓ 613.0120	✓ Reconstructing Centerline and Reference Survey Monuments	2	Each	\$287.50	\$575.00	\$280.00	\$560.00	\$300.00	\$600.00
✓ 621.4050	✓ Reflector Marker (RM-5) without Flex Post	20	Each	\$79.35	\$1,587.00	\$77.00	\$1,540.00	\$25.00	\$500.00
✓ 621.4135	✓ Reflector Marker (RM-3) Bi-Directional with Flex Post	90	Each	\$79.35	\$7,141.50	\$77.00	\$6,930.00	\$62.00	\$5,580.00
✓ 621.4705	✓ Type II Object Marker with Flex Post	8	Each	\$79.35	\$634.80	\$77.00	\$616.00	\$65.00	\$520.00
✓ 621.5000	✓ Regulatory and Warning Sign (10 Square Feet or Less) without Post	9	Each	\$86.82	\$781.38	\$85.00	\$765.00	\$50.00	\$450.00
✓ 621.5100	✓ Regulatory and Warning Sign (10 Square Feet or Less) with Post	36	Each	\$327.75	\$11,799.00	\$319.00	\$11,484.00	\$238.00	\$8,568.00
✓ 621.5200	✓ Regulatory and Warning Sign (Greater than 10 Square Feet) with Post	1	Each	\$454.25	\$454.25	\$442.00	\$442.00	\$300.00	\$300.00
✓ 621.7120	✓ Construction Sign with Two Posts	8	Each	\$488.75	\$3,910.00	\$948.00	\$7,584.00	\$225.00	\$1,800.00
✓ 621.7610	✓ Mile Post Marker and Route Number Plate with Post (Bi-Directional)	1	Each	\$235.75	\$235.75	\$229.00	\$229.00	\$200.00	\$200.00
✓ 629.1011	✓ 4-Inch Pavement Striping (Thermoplastic Extrusion)	4,780	Lin Ft	\$1.05	\$5,019.00	\$1.05	\$5,019.00	\$1.00	\$4,780.00
✓ 629.1014	✓ 8-Inch Pavement Striping (Thermoplastic Extrusion)	4,040	Lin Ft	\$2.00	\$8,080.00	\$2.00	\$8,080.00	\$2.50	\$10,100.00
✓ 629.1017	✓ 12-Inch Pavement Striping (Thermoplastic Extrusion)	120	Lin Ft	\$3.50	\$420.00	\$3.40	\$408.00	\$4.00	\$480.00
✓ 629.1018	✓ Double 4-Inch Pavement Striping (Thermoplastic Extrusion)	2,360	Lin Ft	\$1.05	\$2,478.00	\$1.05	\$2,478.00	\$1.30	\$3,068.00
✓ 629.1020	✓ Crosswalk Marking (Thermoplastic Extrusion)	2	Lane	\$402.50	\$805.00	\$391.00	\$782.00	\$200.00	\$400.00
✓ 629.2030	✓ Type C Pavement Marker	120	Each	\$8.00	\$960.00	\$7.75	\$930.00	\$6.00	\$720.00
✓ 629.2040	✓ Type D Pavement Marker	140	Each	\$8.00	\$1,120.00	\$7.75	\$1,085.00	\$6.00	\$840.00
✓ 638.0100	✓ Cellular Phone (Not to exceed \$900.00 for one phone)	F.A.	F.A.	F.A.	\$900.00	F.A.	\$900.00	F.A.	\$900.00
✓ 645.2000	✓ Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	\$40,000.00	F.A.	\$40,000.00	F.A.	\$40,000.00
✓ 651.0100	✓ Excavation for Reconstruction of Weakened Pavement Areas	5,487	Sq Yd	\$11.60	\$63,649.20	\$14.05	\$77,092.35	\$8.00	\$43,896.00

TABULATION OF BIDS

PROJECT:	VOLCANO ROAD RESURFACING VICINITY OF MOUNTAIN VIEW SCHOOL						
PROJECT NO.:	11M-02-02M	NET LENGTH OF PROJECT:	0.40 MILES				
ISLAND:	HAWAII			YAMADA & SONS, INC.		JAS. W. GLOVER, LTD.	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION
DISTRICT:	PUNA						
DATE ADVERTISED:	Honolulu Star Bulletin, Hawaii Tribune Herald, West Hawaii Today June 4, 2002						
BIDS OPENED:	June 24, 2002						
COMPLETION TIME:	TWENTY-EIGHT (28) WORKING DAYS						

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
✓ 699.1000 ✓	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$7,400.00	L.S.	\$23,940.00	L.S.	\$34,662.40
	Sum of All Items				\$458,701.24		\$484,273.70		\$447,186.40
	Preferences: (For Evaluation of Bids)								
	A. Hawaii Products				\$0.00		\$0.00		\$0.00
	B. In-State Contractor				\$0.00		\$0.00		\$0.00
	Amount for Comparison of Bids				\$458,701.24		\$484,273.70		\$447,186.40
	Project Manager: Glenn Kurashima Date: July 6, 2002								