

TABULATION OF BIDS

| PROJECT: Hawaii Belt Road, Intersection Improvements at Police Station Road and Hualalai Road PROJECT NO.: 11A-01-02 Net Length of Project: 0.14 Miles, 0.10 Miles ISLAND: Hawaii DISTRICT: North Kona DATE ADVERTISED: Honolulu Star-Bulletin, Hawaii Tribune Herald, West Hawaii Today - January 17, 2003 BIDS OPENED: February 20, 2003 COMPLETION TIME: Ninety (90) Working Days | | | | JAS. W. GLOVER, LTD. | | ISEMOTO CONTRACTING COMPANY, LTD. | | SITE ENGINEERING, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|--|----------|-----------|----------------------|-------------|--------------------------------------|-------------|------------------------|----------------|---|-------------|
| ITEM NO. | ITEM | QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 203.0100B | Roadway Excavation | 151 | CY | \$371.00 | \$56,021.00 | \$640.00 | \$96,640.00 | \$608.95 | \$91,951.45 | \$50.00 | \$7,550.00 |
| 203.0210B | Borrow Excavation | 20 | CY | \$580.00 | \$11,600.00 | \$150.00 | \$3,000.00 | \$123.98 | \$2,479.60 | \$50.00 | \$1,000.00 |
| 209.0100 | Water Pollution and Erosion Control | FA | FA | FA | \$10,000.00 | FA | \$10,000.00 | FA | \$10,000.00 | FA | \$10,000.00 |
| 312.1000B | Plant Mix Glassphalt Concrete Base Course | 395 | TON | \$135.00 | \$53,325.00 | \$130.00 | \$51,350.00 | \$107.40 | \$42,423.00 | \$100.00 | \$39,500.00 |
| 401.0400B | Asphalt Concrete Pavement, Mix No. IV | 124 | TON | \$202.00 | \$25,048.00 | \$280.00 | \$34,720.00 | \$25,700.00 * | \$3,186,800.00 | \$100.00 | \$12,400.00 |
| 606.5000B | Guardrail, Type Strong Post W-Beam | 300 | LF | \$48.00 | \$14,400.00 | \$28.00 | \$8,400.00 | \$29.90 | \$8,970.00 | \$30.00 | \$9,000.00 |
| 606.7000B | Terminal Section, Type FLEAT 350 | 1 | EACH | \$8,000.00 | \$8,000.00 | \$2,930.00 | \$2,930.00 | \$7,198.50 | \$7,198.50 | \$5,000.00 | \$5,000.00 |
| 621.1300B | Foundation and Post for Relocated Destination Sign | 2 | EACH | \$1,300.00 | \$2,600.00 | \$2,060.00 | \$4,120.00 | \$1,162.85 | \$2,325.70 | \$750.00 | \$1,500.00 |
| 621.4700B | Type II Object Marker | 5 | EACH | \$33.00 | \$165.00 | \$22.00 | \$110.00 | \$29.90 | \$149.50 | \$50.00 | \$250.00 |
| 621.5000A | Regulatory and Warning Sign, (10 square feet or less) | 4 | EACH | \$120.00 | \$480.00 | \$580.00 | \$2,320.00 | \$107.45 | \$429.80 | \$75.00 | \$300.00 |
| 621.5000B | Regulatory and Warning Sign, (10 square feet or less) | 5 | EACH | \$95.00 | \$475.00 | \$80.00 | \$400.00 | \$83.00 | \$415.00 | \$75.00 | \$375.00 |
| 621.5100A | Regulatory and Warning Sign, (10 square feet or less), with post | 4 | EACH | \$340.00 | \$1,360.00 | \$240.00 | \$960.00 | \$304.55 | \$1,218.20 | \$300.00 | \$1,200.00 |
| 621.5100B | Regulatory and Warning Sign, (10 square feet or less), with post | 4 | EACH | \$375.00 | \$1,500.00 | \$240.00 | \$960.00 | \$337.80 | \$1,351.20 | \$300.00 | \$1,200.00 |
| 621.5300B | Regulatory and Warning Sign, (Greater than 10 square feet), with post | 2 | EACH | \$400.00 | \$800.00 | \$290.00 | \$580.00 | \$3,559.90 * | \$7,119.80 | \$350.00 | \$700.00 |
| 621.5301A | Warning Sign with Post and Flashing Yellow Beacon | 2 | EACH | \$900.00 | \$1,800.00 | \$3,920.00 | \$7,840.00 | \$802.90 | \$1,605.80 | \$350.00 | \$700.00 |

Sheet No. 1 of 7 Sheets

TABULATION OF BIDS

| PROJECT: Hawaii Belt Road, Intersection Improvements at Police Station Road and Hualalai Road PROJECT NO.: 11A-01-02 Net Length of Project: 0.14 Miles, 0.10 Miles ISLAND: Hawaii DISTRICT: North Kona DATE ADVERTISED: Honolulu Star-Bulletin, Hawaii Tribune Herald, West Hawaii Today - January 17, 2003 BIDS OPENED: February 20, 2003 COMPLETION TIME: Ninety (90) Working Days | | | | JAS. W. GLOVER, LTD. | | ISEMOTO CONTRACTING COMPANY, LTD. | | SITE ENGINEERING, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|---|----------|-----------|----------------------|-------------|--------------------------------------|-------------|------------------------|-------------|---|-------------|
| ITEM NO. | ITEM | QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 621.5400A | Construction Sign with Two Posts | 8 | EACH | \$840.00 | \$6,720.00 | \$490.00 | \$3,920.00 | \$481.75 | \$3,854.00 | \$400.00 | \$3,200.00 |
| 621.5400B | Construction Sign with Two Posts | 8 | EACH | \$840.00 | \$6,720.00 | \$4,900.00 | \$39,200.00 | \$481.75 | \$3,854.00 | \$400.00 | \$3,200.00 |
| 621.5410A | Construction Sign without Posts | 4 | EACH | \$645.00 | \$2,580.00 | \$90.00 | \$360.00 | \$304.55 | \$1,218.20 | \$75.00 | \$300.00 |
| 621.5410B | Construction Sign without Posts | 4 | EACH | \$645.00 | \$2,580.00 | \$90.00 | \$360.00 | \$304.55 | \$1,218.20 | \$75.00 | \$300.00 |
| 621.8000B | Relocation of Existing Regulatory and Warning Sign | 6 | EACH | \$280.00 | \$1,680.00 | \$200.00 | \$1,200.00 | \$249.20 | \$1,495.20 | \$150.00 | \$900.00 |
| 621.8001B | Relocation of Existing Destination Sign | 1 | EACH | \$500.00 | \$500.00 | \$1,650.00 | \$1,650.00 | \$448.50 | \$448.50 | \$1,000.00 | \$1,000.00 |
| 622.0120A | Removal of Existing Highway Lighting Wood Pole, Luminaire, and Wiring | 1 | EACH | \$1,160.00 | \$1,160.00 | \$810.00 | \$810.00 | \$886.00 | \$886.00 | \$500.00 | \$500.00 |
| 622.0121B | Highway Lighting Standard with Pole, Mast Arm, Luminaire and Concrete Foundation | 5 | EACH | \$6,500.00 | \$32,500.00 | \$7,000.00 | \$35,000.00 | \$4,740.00 | \$23,700.00 | \$4,500.00 | \$22,500.00 |
| 622.0122A | Highway Lighting with Wood Pole, Mast Arm, Luminaire and Wiring | 2 | EACH | \$2,320.00 | \$4,640.00 | \$3,000.00 | \$6,000.00 | \$1,772.00 | \$3,544.00 | \$2,000.00 | \$4,000.00 |
| 622.0508A | Waterproof Fuse Connectors with Fuse and Appurtenances | 2 | EACH | \$65.00 | \$130.00 | \$100.00 | \$200.00 | \$48.85 | \$97.70 | \$75.00 | \$150.00 |
| 622.0508B | Waterproof Fuse Connectors with Fuse and Appurtenances | 5 | EACH | \$65.00 | \$325.00 | \$100.00 | \$500.00 | \$48.85 | \$244.25 | \$75.00 | \$375.00 |
| 622.5030A | Highway Lighting Ductline, One 2-Inch PVC, Schedule 80, Direct Buried (150 L.F.) | LS | LS | LS | \$18,900.00 | LS | \$18,800.00 | LS | \$18,314.85 | LS | \$10,500.00 |
| 622.5030B | Highway Lighting Ductline, One 2-Inch PVC, Schedule 80, Direct Buried (430 L.F.) | LS | LS | LS | \$54,000.00 | LS | \$48,360.00 | LS | \$43,206.42 | LS | \$30,100.00 |

TABULATION OF BIDS

| PROJECT: Hawaii Belt Road, Intersection Improvements at Police Station Road and Hualalai Road PROJECT NO.: 11A-01-02 Net Length of Project: 0.14 Miles, 0.10 Miles ISLAND: Hawaii DISTRICT: North Kona DATE ADVERTISED: Honolulu Star-Bulletin, Hawaii Tribune Herald, West Hawaii Today - January 17, 2003 BIDS OPENED: February 20, 2003 COMPLETION TIME: Ninety (90) Working Days | | | | JAS. W. GLOVER, LTD. | | ISEMOTO CONTRACTING COMPANY, LTD. | | SITE ENGINEERING, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|--|----------|-----------|----------------------|-------------|--------------------------------------|-------------|------------------------|-------------|---|-------------|
| ITEM NO. | ITEM | QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 622.5035B | Highway Lighting Ductline, One 2-Inch PVC, Schedule 40, Concrete Encased (125 L.F.) | LS | LS | LS | \$22,600.00 | LS | \$21,870.00 | LS | \$21,405.92 | LS | \$11,250.00 |
| 622.5040A | Highway Lighting Power Cable, No. 6, 3-Conductor and No. 8 Ground (450 L.F.) | LS | LS | LS | \$4,900.00 | LS | \$4,900.00 | LS | \$9,060.46 | LS | \$3,150.00 |
| 622.5040B | Highway Lighting Power Cable, No. 6, 3-Conductor and No. 8 Ground (650 L.F.) | LS | LS | LS | \$7,000.00 | LS | \$3,400.00 | LS | \$10,471.21 | LS | \$4,550.00 |
| 622.5045A | Highway Lighting Cable, No. 10, 2-Conductor (175 L.F.) | LS | LS | LS | \$1,100.00 | LS | \$460.00 | LS | \$814.00 | LS | \$525.00 |
| 622.5045B | Highway Lighting Cable, No. 10, 2-Conductor (175 L.F.) | LS | LS | LS | \$1,100.00 | LS | \$460.00 | LS | \$814.00 | LS | \$525.00 |
| 622.7000B | Highway Lighting Pullbox, Type A with Modified Cover | 7 | EACH | \$1,340.00 | \$9,380.00 | \$930.00 | \$6,510.00 | \$812.90 | \$5,690.30 | \$1,500.00 | \$10,500.00 |
| 622.8000A | Electric Service Ductline, One 2-Inch PVC, Schedule 40, Concrete Encased (60 L.F.) | LS | LS | LS | \$9,800.00 | LS | \$11,770.00 | LS | \$6,611.60 | LS | \$5,400.00 |
| 622.8500A | Electric Service Pullbox, 2 x 4 | 1 | EACH | \$2,300.00 | \$2,300.00 | \$1,700.00 | \$1,700.00 | \$1,032.15 | \$1,032.15 | \$1,200.00 | \$1,200.00 |
| 622.9000A | Electric Service Equipment | 1 | EACH | \$6,300.00 | \$6,300.00 | \$3,500.00 | \$3,500.00 | \$4,078.70 | \$4,078.70 | \$2,500.00 | \$2,500.00 |
| 622.9000B | Electric Service Equipment | 1 | EACH | \$4,500.00 | \$4,500.00 | \$3,000.00 | \$3,000.00 | \$2,712.85 | \$2,712.85 | \$2,500.00 | \$2,500.00 |
| 623.2002A | Controller Assembly (Model 170 EX Traffic Signal Controller Unit Type 332A Cabinet & Auxiliary Equipment) | 1 | EACH | \$19,800.00 | \$19,800.00 | \$32,000.00 | \$32,000.00 | \$15,143.70 | \$15,143.70 | \$20,000.00 | \$20,000.00 |
| 623.2003A | Uninterruptible Power Supply Assembly, Cabinet and Auxiliary Equipment | 1 | EACH | \$8,300.00 | \$8,300.00 | \$11,500.00 | \$11,500.00 | \$6,338.50 | \$6,338.50 | \$20,000.00 | \$20,000.00 |
| 623.2025A | Type IV Traffic Signal Standard with Wood Pole, Tether Cable, Messenger Cable & Guy and Anchor | 4 | EACH | \$6,155.00 | \$24,620.00 | \$8,500.00 | \$34,000.00 | \$4,718.35 | \$18,873.40 | \$5,000.00 | \$20,000.00 |

TABULATION OF BIDS

| PROJECT: Hawaii Belt Road, Intersection Improvements at Police Station Road and Hualalai Road PROJECT NO.: 11A-01-02 Net Length of Project: 0.14 Miles, 0.10 Miles ISLAND: Hawaii DISTRICT: North Kona DATE ADVERTISED: Honolulu Star-Bulletin, Hawaii Tribune Herald, West Hawaii Today - January 17, 2003 BIDS OPENED: February 20, 2003 COMPLETION TIME: Ninety (90) Working Days | | | | JAS. W. GLOVER, LTD. | | ISEMOTO CONTRACTING COMPANY, LTD. | | SITE ENGINEERING, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|---|----------|-----------|----------------------|--------------|--------------------------------------|--------------|------------------------|-------------|---|-------------|
| ITEM NO. | ITEM | QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 623.2050A | Foundation for Controller Cabinet/UPS | 1 | EACH | \$6,800.00 | \$6,800.00 | \$2,400.00 | \$2,400.00 | \$4,499.40 | \$4,499.40 | \$4,500.00 | \$4,500.00 |
| 623.3000A | Traffic Signal Assembly (One-Way, 12-Inch, 1-3 Section Vertical with Bracket Mounting) | 4 | EACH | \$1,140.00 | \$4,560.00 | \$1,100.00 | \$4,400.00 | \$870.60 | \$3,482.40 | \$1,000.00 | \$4,000.00 |
| 623.3001A | Traffic Signal Assembly (One-Way, 12-Inch, 1-3 Section Span Wire Mounting) with Back Plate | 10 | EACH | \$1,500.00 | \$15,000.00 | \$1,200.00 | \$12,000.00 | \$1,126.00 | \$11,260.00 | \$1,400.00 | \$14,000.00 |
| 623.3700A | Opticom Receiver (TPIW-EVP Mounting) | 3 | EACH | \$1,300.00 | \$3,900.00 | \$900.00 | \$2,700.00 | \$981.00 | \$2,943.00 | \$900.00 | \$2,700.00 |
| 623.5000A | Traffic Signal Ductline, One 2-Inch Conduit, Schedule 80, Direct Buried (1,100 L.F.) | LS | LS | LS | \$132,900.00 | LS | \$107,400.00 | LS | \$96,848.00 | LS | \$77,000.00 |
| 623.5010A | Traffic Signal Ductline, Three 2-Inch Conduit, Schedule 80, Direct Buried (20 L.F.) | LS | LS | LS | \$3,790.00 | LS | \$3,290.00 | LS | \$1,760.90 | LS | \$2,200.00 |
| 623.5020A | Traffic Signal Ductline, Four 2-Inch Conduit, Schedule 40, Concrete Encased (180 L.F.) | LS | LS | LS | \$24,200.00 | LS | \$32,920.00 | LS | \$15,847.85 | LS | \$21,600.00 |
| 623.6000A | Type A Pullbox | 9 | EACH | \$1,600.00 | \$14,400.00 | \$1,400.00 | \$12,600.00 | \$812.90 | \$7,316.10 | \$1,200.00 | \$10,800.00 |
| 623.6010A | Type B Pullbox | 1 | EACH | \$2,530.00 | \$2,530.00 | \$1,600.00 | \$1,600.00 | \$983.45 | \$983.45 | \$1,500.00 | \$1,500.00 |
| 623.6020A | Type C Pullbox | 1 | EACH | \$2,750.00 | \$2,750.00 | \$2,000.00 | \$2,000.00 | \$1,154.00 | \$1,154.00 | \$2,500.00 | \$2,500.00 |
| 623.7010A | No. 6, 3-Conductor Power Cable & No. 8 Ground (100 L.F.) | LS | LS | LS | \$1,080.00 | LS | \$800.00 | LS | \$825.05 | LS | \$800.00 |
| 623.7020A | No. 14, 26-Conductor Traffic Control Cable (200 L.F.) | LS | LS | LS | \$1,360.00 | LS | \$1,100.00 | LS | \$1,041.00 | LS | \$2,000.00 |
| 623.7030A | No. 14, 4-Conductor Signal Drop Cable (2,100 L.F.) | LS | LS | LS | \$5,400.00 | LS | \$3,900.00 | LS | \$4,128.10 | LS | \$6,300.00 |
| 623.7040A | No. 16, 2-Conductor Loop Detector Lead-In Cable (2,500 L.F.) | LS | LS | LS | \$6,285.00 | LS | \$5,100.00 | LS | \$4,823.00 | LS | \$7,500.00 |

TABULATION OF BIDS

| PROJECT: Hawaii Belt Road, Intersection Improvements at Police Station Road and Hualalai Road PROJECT NO.: 11A-01-02 Net Length of Project: 0.14 Miles, 0.10 Miles ISLAND: Hawaii DISTRICT: North Kona DATE ADVERTISED: Honolulu Star-Bulletin, Hawaii Tribune Herald, West Hawaii Today - January 17, 2003 BIDS OPENED: February 20, 2003 COMPLETION TIME: Ninety (90) Working Days | | | | JAS. W. GLOVER, LTD. | | ISEMOTO CONTRACTING COMPANY, LTD. | | SITE ENGINEERING, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|---|----------|-----------|----------------------|-------------|--------------------------------------|-------------|------------------------|-------------|---|-------------|
| ITEM NO. | ITEM | QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 623.7070A | No. 20, 3-Conductor Opticom Receiver Cable (900 L.F.) | LS | LS | LS | \$4,980.00 | LS | \$4,300.00 | LS | \$3,812.45 | LS | \$2,700.00 |
| 623.7080A | Preformed Loop Detector Sensing Unit, 6' x 6' | 2 | EACH | \$1,520.00 | \$3,040.00 | \$1,000.00 | \$2,000.00 | \$1,160.20 | \$2,320.40 | \$1,000.00 | \$2,000.00 |
| 623.7081A | Preformed Loop Detector Sensing Unit, 6' x 40' | 6 | EACH | \$2,700.00 | \$16,200.00 | \$2,400.00 | \$14,400.00 | \$2,061.25 | \$12,367.50 | \$2,000.00 | \$12,000.00 |
| 623.7082A | Preformed Loop Detector Sensing Unit, 6' x 60' | 2 | EACH | \$4,080.00 | \$8,160.00 | \$3,500.00 | \$7,000.00 | \$3,126.40 | \$6,252.80 | \$2,400.00 | \$4,800.00 |
| 623.9005A | Traffic Signal Service Equipment | 1 | EACH | \$3,540.00 | \$3,540.00 | \$2,800.00 | \$2,800.00 | \$2,712.85 | \$2,712.85 | \$2,500.00 | \$2,500.00 |
| 623.9050A | County of Hawaii Charges for Technical Assistance (Programming, Testing, and Start-up) | FA | FA | FA | \$10,000.00 | FA | \$10,000.00 | FA | \$10,000.00 | FA | \$10,000.00 |
| 629.1011A | 4-Inch Pavement Striping (Thermoplastic Extrusion) | 1890 | LF | \$1.65 | \$3,118.50 | \$2.00 | \$3,780.00 | \$1.50 | \$2,835.00 | \$1.50 | \$2,835.00 |
| 629.1011B | 4-Inch Pavement Striping (Thermoplastic Extrusion) | 1748 | LF | \$1.65 | \$2,884.20 | \$2.00 | \$3,496.00 | \$1.50 | \$2,622.00 | \$1.50 | \$2,622.00 |
| 629.1012B | 6-Inch Pavement Striping (Thermoplastic Extrusion) | 80 | LF | \$3.35 | \$268.00 | \$11.00 | \$880.00 | \$3.00 | \$240.00 | \$2.50 | \$200.00 |
| 629.1013A | 8-Inch Pavement Striping (Thermoplastic Extrusion) | 1336 | LF | \$3.35 | \$4,475.60 | \$3.00 | \$4,008.00 | \$3.00 | \$4,008.00 | \$3.50 | \$4,676.00 |
| 629.1013B | 8-Inch Pavement Striping (Thermoplastic Extrusion) | 1540 | LF | \$3.35 | \$5,159.00 | \$3.00 | \$4,620.00 | \$3.00 | \$4,620.00 | \$3.50 | \$5,390.00 |
| 629.1014A | 12-Inch Pavement Striping (Thermoplastic Extrusion) | 80 | LF | \$5.00 | \$400.00 | \$11.00 | \$880.00 | \$4.50 | \$360.00 | \$6.00 | \$480.00 |
| 629.1014B | 12-Inch Pavement Striping (Thermoplastic Extrusion) | 245 | LF | \$5.00 | \$1,225.00 | \$9.00 | \$2,205.00 | \$4.50 | \$1,102.50 | \$6.00 | \$1,470.00 |
| 629.1020B | Crosswalk Marking (Thermoplastic Extrusion) | 4 | LANE | \$400.00 | \$1,600.00 | \$250.00 | \$1,000.00 | \$360.00 | \$1,440.00 | \$250.00 | \$1,000.00 |
| 629.1030A | Pavement Arrow (Thermoplastic Extrusion) | 10 | EACH | \$337.00 | \$3,370.00 | \$240.00 | \$2,400.00 | \$304.55 | \$3,045.50 | \$225.00 | \$2,250.00 |
| 629.1030B | Pavement Arrow (Thermoplastic Extrusion) | 10 | EACH | \$337.00 | \$3,370.00 | \$190.00 | \$1,900.00 | \$304.55 | \$3,045.50 | \$225.00 | \$2,250.00 |

TABULATION OF BIDS

| PROJECT: Hawaii Belt Road, Intersection Improvements at Police Station Road and Hualalai Road PROJECT NO.: 11A-01-02 Net Length of Project: 0.14 Miles, 0.10 Miles ISLAND: Hawaii DISTRICT: North Kona DATE ADVERTISED: Honolulu Star-Bulletin, Hawaii Tribune Herald, West Hawaii Today - January 17, 2003 BIDS OPENED: February 20, 2003 COMPLETION TIME: Ninety (90) Working Days | | | | JAS. W. GLOVER, LTD. | | ISEMOTO CONTRACTING COMPANY, LTD. | | SITE ENGINEERING, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|--|----------|-----------|----------------------|-------------|--------------------------------------|-------------|------------------------|-------------|---|-------------|
| ITEM NO. | ITEM | QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 629.1040B | Pavement Symbol (Shark's Teeth Marking) (Thermoplastic Extrusion) | 8 | EACH | \$374.00 | \$2,992.00 | \$190.00 | \$1,520.00 | \$337.75 | \$2,702.00 | \$50.00 | \$400.00 |
| 629.2010B | Type A Pavement Markers | 28 | EACH | \$9.00 | \$252.00 | \$9.00 | \$252.00 | \$8.05 | \$225.40 | \$9.00 | \$252.00 |
| 629.2030A | Type C Pavement Markers | 67 | EACH | \$9.00 | \$603.00 | \$7.00 | \$469.00 | \$8.05 | \$539.35 | \$9.00 | \$603.00 |
| 629.2030B | Type C Pavement Markers | 79 | EACH | \$9.00 | \$711.00 | \$7.00 | \$553.00 | \$8.05 | \$635.95 | \$9.00 | \$711.00 |
| 629.2040A | Type D Pavement Markers | 21 | EACH | \$9.00 | \$189.00 | \$9.00 | \$189.00 | \$8.05 | \$169.05 | \$9.00 | \$189.00 |
| 629.2040B | Type D Pavement Markers | 34 | EACH | \$9.00 | \$306.00 | \$9.00 | \$306.00 | \$8.05 | \$273.70 | \$9.00 | \$306.00 |
| 629.2070A | Type H Pavement Markers | 34 | EACH | \$9.00 | \$306.00 | \$9.00 | \$306.00 | \$8.05 | \$273.70 | \$9.00 | \$306.00 |
| 629.2070B | Type H Pavement Markers | 19 | EACH | \$9.00 | \$171.00 | \$9.00 | \$171.00 | \$8.05 | \$152.95 | \$9.00 | \$171.00 |
| 629.3050B | Pavemet Bike Route Symbol (Biker and Arrow) (Paint) | 2 | EACH | \$165.00 | \$330.00 | \$150.00 | \$300.00 | \$149.50 | \$299.00 | \$225.00 | \$450.00 |
| 636.0200 | Field Office (Not to Exceed \$32,000) | LS | LS | LS | \$32,000.00 | LS | \$28,200.00 | LS | \$32,000.00 | LS | \$32,000.00 |
| 645.0200 | Additional Police Officers and/or Additional Traffic Control Devices | FA | FA | FA | \$20,000.00 | FA | \$20,000.00 | FA | \$20,000.00 | FA | \$20,000.00 |
| 699.1000 | Mobilization (not to exceed 10% of the sum of all items excluding the bid price of this item, field office, and force account items) | LS | LS | LS | \$70,085.70 | LS | \$72,000.00 | LS | \$60,098.49 | LS | \$46,776.00 |

TABULATION OF BIDS

| PROJECT: Hawaii Belt Road, Intersection Improvements at Police Station Road and Hualalai Road PROJECT NO.: 11A-01-02 Net Length of Project: 0.14 Miles, 0.10 Miles ISLAND: Hawaii DISTRICT: North Kona DATE ADVERTISED: Honolulu Star-Bulletin, Hawaii Tribune Herald, West Hawaii Today - January 17, 2003 BIDS OPENED: February 20, 2003 COMPLETION TIME: Ninety (90) Working Days | | | | JAS. W. GLOVER, LTD. | | ISEMOTO CONTRACTING COMPANY, LTD. | | SITE ENGINEERING, INC. | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|--|----------|-----------|----------------------|--------------|--------------------------------------|--------------|------------------------|------------------|---|--------------|
| ITEM NO. | ITEM | QUANTITY | UNIT USED | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| | Sum of All Items | | | | \$866,400.00 | | \$897,905.00 | | * \$3,904,632.00 | | \$586,537.00 |
| | A. Hawaii Products | | | | \$0.00 | | \$0.00 | | \$0.00 | | \$0.00 |
| | B. In-State Contractor | | | | \$0.00 | | \$0.00 | | \$0.00 | | \$0.00 |
| | AMOUNT FOR COMPARISON OF BIDS | | | | \$866,400.00 | | \$897,905.00 | | * \$3,904,632.00 | | \$586,537.00 |
| | * Corrected Figure | | | | | | | | | | |
| | Note: A indicates items for Police Station Road B indicates items for Hualalai Road | | | | | | | | | | |
| | Project Manager: Christine Yamasaki Date: April 3, 2003 | | | | | | | | | | |