

FED. ROAD DIST. NO.	STATE	PROJ. NO.	FISCAL YEAR	SHEET NO.	TOTAL SHEETS
HAWAII	HAW.	11K-01-03M	2003	17	20

REFLECTOR AND OBJECT MARKER SCHEDULE																
STATION		LEFT	RIGHT	RM-2 (White)			RM-3 (Yellow)		RM-3 (Bi-dir) (Yellow)		RM-4		TYPE II (Bi-dir)		RM-5	REMARKS
FROM	TO			STEEL POST	FLEX POST	W/OUT POST	FLEX POST	W/OUT POST	FLEX POST	W/OUT POST	STEEL POST	W/OUT POST	FLEX POST	W/OUT POST	W/OUT POST	
Project No. NPH-3A																
25+08			●		1											Drop Off
41+45		●	●						2							Culvert
46+00		●	●						2							Culvert
48+82		●							1				2			Utility Pole
60+23			●						1							Drop Off
60+60		●							1							Drop Off
61+44		●	●						2							Drop Off
62+29			●						1							Drop Off
62+48		●							1							Drop Off
63+31		●	●						2							Drop Off
64+10		●							1							Drop Off
64+12			●						1							Drop Off
64+95		●							1							Drop Off
64+98			●						1							Drop Off
65+87			●						1							Drop Off
65+91		●							1							Drop Off
66+89		●							1							Drop Off
67+24			●						1							Drop Off
67+90			●						1							Drop Off
67+92		●							1							Drop Off
69+86		●	●						2							Drop Off
75+00		●	●						2							Culvert
99+50		●	●				1		1							Drop Off
99+50			●						1							Drop Off
153+55		●												2		Utility Pole
154+11			●						1					2		Utility Pole
155+87			●						1					2		Utility Pole
156+51			●						1							Drop Off
Project No. S-0144(2)																
157+32			●						1							Drop Off
157+86			●						1							Drop Off
158+02		●	●						2							Culvert
158+35			●						1							Drop Off

LEGEND FOR
AS-BUILT POSTINGS

- ~~~~~ Squiggly line for as-built deletion
- ~~100.00~~ Double line for as-built deletion
- Roadway Text for as-built posting

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

**REFLECTOR AND OBJECT
MARKER SCHEDULE**

MAMALAHOA HIGHWAY RESURFACING, VICINITY
OF HAWAII VOLCANOES NATIONAL PARK
PROJECT NO. 11K-01-03M

Scale: As Shown Date: April, 2003

SHEET No. 1 OF 2 SHEETS

"AS-BUILT"

ORIGINAL PLAN	SURVEY PLOTTED BY	DATE
NOTE BOOK	DRAWN BY	
6674msldgn	TRACED BY	
	QUANTITIES BY	
	CHECKED BY	

FED. ROAD DIST. NO.	STATE	PROJ. NO.	FISCAL YEAR	SHEET NO.	TOTAL SHEETS
HAWAII	HAW.	11K-01-03M	2003	18	20

REFLECTOR AND OBJECT MARKER SCHEDULE																
STATION		LEFT	RIGHT	RM-2 (White)			RM-3 (Yellow)		RM-3 (Bi-dir) (Yellow)		RM-4		TYPE II (Bi-dir)		RM-5	REMARKS
FROM	TO			STEEL POST	FLEX POST	W/OUT POST	FLEX POST	W/OUT POST	FLEX POST	W/OUT POST	STEEL POST	W/OUT POST	FLEX POST	W/OUT POST	W/OUT POST	
Project No. S-0144(2) (continued)																
158+79			●						1							Drop Off
159+64			●						1							Drop Off
160+54			●						1							Drop Off
161+24			●						1							Drop Off
161+48			●						1							Drop Off
161+77			●						1							Drop Off
162+23			●						1							Drop Off
162+73			●						1							Drop Off
163+22			●						1							Drop Off
163+73			●						1							Drop Off
164+21			●						1							Drop Off
165+62			●						1							Drop Off
166+71			●						1							Drop Off
167+01		●	●						≠ 2							Drop Off
165+55			●						1							Drop Off
168+38			●						1							Drop Off
168+52		●							1							Drop Off
169+23			●						1							Drop Off
169+79		●							1							Drop Off
170+07			●						1							Drop Off
170+91			●						1							Drop Off
Project No. NPH-3A (Pi'i Mauna Drive)																
0+80			●						1							
1+41.50		●	●						2							
2+21			●						1							
2+22		●							1							
2+96.50		●							1							
2+94			●						1							
TOTALS				0	1	0	1	0	62 66	0	0	0	0	4	0	—
CONTRACT ITEM NUMBER					621.4130	621.4131	621.4600	621.4030	621.4630			621.4140		621.4700		

ORIGINAL PLAN	SURVEY PLOTTED BY	DATE
DRAWN BY		
TRACED BY		
DESIGNED BY		
CHECKED BY		
NOTED BY		
DATE		

LEGEND FOR AS-BUILT POSTINGS	
	Squiggly line for as-built deletion
	Double line for as-built deletion
Roadway	Text for as-built posting

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

REFLECTOR AND OBJECT
MARKER SCHEDULE

MAMALAHOA HIGHWAY RESURFACING, VICINITY
OF HAWAII VOLCANOES NATIONAL PARK
PROJECT NO. 11K-01-03M

Scale: As Shown Date: April, 2003

SHEET No. 2 OF 2 SHEETS