

TABULATION OF BIDS - FOR INTERNAL (DOT) USE ONLY

PROJECT: HAWAII BELT ROAD, SEISMIC RETROFIT OF VARIOUS BRIDGES VICINITY OF HILO, PHASE 2											
PROJECT NO. BR-019-2(56) NET LENGH OF PROJECT: N/A											
ISLAND: HAWAII											
DISTRICT: SOUTH HILO											
INTERNET POSTING: AUGUST 30, 2006											
BIDS OPENED: SEPTEMBER 28, 2006											
COMPLETION TIME: 120 WORKING DAYS											

TABULATION OF BIDS - FOR INTERNAL (DOT) USE ONLY

PROJECT: HAWAII BELT ROAD, SEISMIC RETROFIT OF VARIOUS BRIDGES VICINITY OF HILO, PHASE 2											
PROJECT NO. BR-019-2(56) NET LENGH OF PROJECT: N/A											
ISLAND: HAWAII											
DISTRICT: SOUTH HILO											
INTERNET POSTING: AUGUST 30, 2006											
BIDS OPENED: SEPTEMBER 28, 2006											
COMPLETION TIME: 120 WORKING DAYS											
** NOTE: Quantities shown in this column are for in-house use only.				GLOBAL SPECIALTY CONTRACTORS, INC.		ISEMOTO CONTRACTING CO., LTD		KIEWIT PACIFIC CO.		DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	** QTY	UNIT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
X 699.1000	Mobilization (Not to Exceed 10 % of the Sum of All Items Excluding the Bid Price of this Item, Field Office Trailer, Furnishing Specialty Equipment, and Force Account Items)	L.S.	L.S.	L.S.	\$ 100,000.00	L.S.	\$ 181,364.00 *	L.S.	\$ 175,000.00	L.S.	\$ 58,200.00
	a. Sum of All Items				\$ 1,387,500.00		\$ 2,092,004.00 *		\$ 2,129,300.00		\$ 827,200.00
	b. Either furnish foreign steel not to exceed minimal amount (Insert"0") or furnish foreign steel in excess of minimal amount (Insert 25% x a)				\$ 0.00		\$ 0.00		\$ 0.00		\$ 0.00
	c. Amount for Comparison of Bids (a + b)				\$ 1,387,500.00		\$ 2,092,004.00 *		\$ 2,129,300.00		\$ 827,200.00

I certify that this is true and correct tabulation of bids opened for this project.


Emilio Barroga, Jr., Project Manager

10-13-06

Date

* Corrected Amount

Sheet 2 of 2