

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 5

FOR

**HAWAII BELT ROAD, GUARDRAIL AND SHOULDER IMPROVEMENTS
PAAUHAU ROAD TO PAKALANA STREET**


FEDERAL AID PROJECT NO. NH-019-1(36)

Amend the **NOTICE TO BIDDERS** as follows:

NOTICE TO BIDDERS

Prospective bidders are hereby notified that receiving of sealed proposals scheduled for July 16, 2009 will be postponed and rescheduled for 2:00 P.M. July 30, 2009. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

Please acknowledge receipt of this Addendum No. 5 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



BRENNON T. MORIOKA, PhD, PE
Director of Transportation



NOTICE TO BIDDERS

(Chapter 103D, HRS)

The receiving of SEALED BIDS for Hawaii Belt Road, Guardrail and Shoulder Improvements, Paauhau Road to Pakalana Street, Federal-Aid Project No. NH-019-1(36), District of Hamakua, Island of Hawaii scheduled for 2:00 P.M., Hawaii Standard Time (HST), July 16, 2009, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813 or at the Office of the District Engineer – Hawaii, 50 Makaala Street, Hilo, Hawaii 96720 has been POSTPONED until 2:00 P.M. HST, July 30, 2009, at which time and places they will be publicly opened and read.


BRENNON T. MORIOKA, Ph.D., P.E.
Director of Transportation

Internet Posting: July 14, 2009