

TABULATION OF BIDS

PROJECT: Hawaii Belt Road, Guardrail and Shoulder Improvements, Paauhau Road to Papalele Road and Various Locations  PROJECT NO.: NH-019-1(37)      Net Length of Project: 2.28 Miles  ISLAND: Hawaii  DATE ADVERTISED: Internet Posting - March 23, 2007  BIDS OPENED: May 3, 2007  COMPLETION TIME: One Hundred Forty (140) Working Days				** NOTE: Quantities shown in this column are for in- house use only.		GP ROADWAY SOLUTIONS, INC.	GLOBAL SPECIALTY CONTRACTORS, INC.	STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$42,640.00	L.S.	\$50,000.00	L.S.	\$60,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00
401.0100	HMA Pavement, Mix No. IV	100 Ton	L.S.	L.S.	\$590,000.00	L.S.	\$462,180.00	L.S.	\$60,000.00
507.7660	Type "A" Bridge Railings Upgrade	555.125 Lin. Ft.	L.S.	L.S.	\$130,040.00	L.S.	\$156,850.00	L.S.	\$221,250.00
507.7663	Type "D" Bridge Railings Upgrade	212.5 Lin. Ft.	L.S.	L.S.	\$124,680.00	L.S.	\$100,485.00	L.S.	\$106,250.00
507.7664	Type "E" End Post Upgrade	4 Each	L.S.	L.S.	\$191,100.00	L.S.	\$168,645.00	L.S.	\$140,000.00
507.7761	Type "B" Bridge Railings Upgrade	116 Lin Ft.	L.S.	L.S.	\$116,300.00	L.S.	\$127,425.00	L.S.	\$23,200.00
507.7762	Type "C" Bridge Railings Upgrade	116 Lin. Ft.	L.S.	L.S.	\$74,790.00	L.S.	\$76,940.00	L.S.	\$5,800.00
606.0100	Guardrail Type 3 , Strong Post with W-Beam	7,850 Lin. Ft.	L.S.	L.S.	\$402,500.00	L.S.	\$602,945.00	L.S.	\$838,750.00
606.3112	Guardrail, Transition Section, Type 3 Thrie Beam	297 Lin. Ft.	L.S.	L.S.	\$101,700.00	L.S.	\$44,555.00	L.S.	\$37,109.00
606.7010	Terminal Section, Modified Type 'G' with Rounded End	14 Each	L.S.	L.S.	\$55,020.00	L.S.	\$45,855.00	L.S.	\$126,000.00
606.7020	Terminal Section, Type Fleat-350	2 Each	L.S.	L.S.	\$25,720.00	L.S.	\$8,200.00	L.S.	\$16,000.00
606.7030	Terminal Section, Type ET 2000 Plus	13 Each	L.S.	L.S.	\$80,340.00	L.S.	\$71,725.00	L.S.	\$104,000.00
606.7040	Terminal Section, Type A Flare	7 Each	L.S.	L.S.	\$120,960.00	L.S.	\$68,000.00	L.S.	\$129,000.00
615.0100	Milled Rumble Strip	9,800 Lin. Ft.	L.S.	L.S.	\$134,300.00	L.S.	\$70,200.00	L.S.	\$19,600.00
629.1010	4-Inch Pavement Striping - Tape, Type II	5,880 Lin. Ft.	L.S.	L.S.	\$31,100.00	L.S.	\$35,500.00	L.S.	\$14,700.00
629.1020	4-Inch Pavement Striping - Tape, Type I	3,920 Lin. Ft.	L.S.	L.S.	\$25,900.00	L.S.	\$29,600.00	L.S.	\$13,720.00
629.2050	Type D Pavement Markers	343 Each	L.S.	L.S.	\$3,400.00	L.S.	\$3,950.00	L.S.	\$2,744.00

PROJECT: Hawaii Belt Road, Guardrail and Shoulder Improvements,  
Paauhau Road to Papalele Road and Various Locations

PROJECT NO.: NH-019-1(37)      Net Length of Project: 2.28 Miles

ISLAND: Hawaii

DATE ADVERTISED: Internet Posting - March 23, 2007

BIDS OPENED: May 3, 2007

COMPLETION TIME: One Hundred Forty (140) Working Days


\*\* NOTE:

Quantities  
shown in this  
column are  
for in-house  
use only.

GP ROADWAY  
SOLUTIONS, INC.

GLOBAL SPECIALTY  
CONTRACTORS, INC.

STATE OF HAWAII  
DEPARTMENT OF  
TRANSPORTATION  
HIGHWAYS DIVISION

ITEM NO.	ITEM	**APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
629.2060	Type H Pavement Markers	147 Each	L.S.	L.S.	\$1,000.00	L.S.	\$1,100.00	L.S.	\$1,176.00
629.2070	Type J Pavement Markers	588 Each	L.S.	L.S.	\$11,500.00	L.S.	\$13,100.00	L.S.	\$4,704.00
631.5210	Warning Sign (10 Sq. Ft. or Less)	4 Each	L.S.	L.S.	\$2,080.00	L.S.	\$6,000.00	L.S.	\$2,000.00
632.0100	Reflector Marker	34 Each	L.S.	L.S.	\$5,250.00	L.S.	\$6,000.00	L.S.	\$1,400.00
643.0100	Maintenance of Existing Landscape Areas	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00
645.0100	Traffic Control	L.S.	L.S.	L.S.	\$44,980.00	L.S.	\$340,000.00	L.S.	\$100,000.00
645.0200	Additional Police Officers and/or Additional Traffic Control Devices	F.A.	F.A.	F.A.	\$30,000.00	F.A.	\$30,000.00	F.A.	\$30,000.00
648.0100	Field Posted Drawings	L.S.	L.S.	L.S.	\$5,760.00	L.S.	\$6,000.00	L.S.	\$7,000.00
694.0100	Portable Concrete Barriers	20	EA.	\$4,020.00	\$80,400.00	\$3,900.00	\$78,000.00	\$3,900.00	\$40,000.00
694.0200	Inertial Barrier System	L.S.	L.S.	L.S.	\$12,600.00	L.S.	\$31,800.00	L.S.	\$5,000.00
699.1000	Mobilization (Not to exceed 10% of the sum of all items excluding the bid price of this item, and force account items)	L.S.	L.S.	L.S.	\$105,940.00	L.S.	\$170,000.00	L.S.	\$207,940.30
A. Sum of All Items					\$2,590,000.00		\$2,845,055.00		\$2,357,343.30
B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)					\$0.00		\$0.00		\$0.00
C. Amount for Comparison of Bids (A + B)					\$2,590,000.00		\$2,845,055.00		\$2,357,343.30
I certify that this is a true and correct tabulation of bids for this project.									
			5/16/07						
Robert Sun, Project Manager			Date						