

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations PROJECT NO.: 19FGH-01-07M Net Length of Project: ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua DATE ADVERTISED: Internet Posting - May 23, 2007 BIDS OPENED: June 14, 2007 COMPLETION TIME: Two hundred fifteen (215) Working Days					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	MILEPOST 15.34									
201.0101	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 7,124.00	L.S.	\$ 28,000.00	L.S.	\$ 2,500.00
207.0101	Ditch and Channel Excavation	230	230	C.Y.	\$ 244.00	\$ 56,120.00	\$ 300.00	\$ 69,000.00	\$ 50.00	\$ 11,500.00
209.0101	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 3,341.00	L.S.	\$ 33,000.00	L.S.	\$ 20,000.00
209.0201	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
401.0501	HMA Pavement, Mix No. V (Patching)	L.S.	120 S.F.	L.S.	L.S.	\$ 4,673.00	L.S.	\$ 12,000.00	L.S.	\$ 3,000.00
612.0101	Grouted Rubble Paving	L.S.	36 C.Y.	L.S.	L.S.	\$ 50,392.00	L.S.	\$ 50,000.00	L.S.	\$ 54,000.00
612.0201	Grouted Riprap	L.S.	12 C.Y.	L.S.	L.S.	\$ 14,150.00	L.S.	\$ 26,500.00	L.S.	\$ 13,200.00
641.0401	Hydro-mulch Seeding	L.S.	2,420 S.F.	L.S.	L.S.	\$ 4,247.00	L.S.	\$ 17,500.00	L.S.	\$ 2,420.00
645.0101	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 3,840.00	L.S.	\$ 51,000.00	L.S.	\$ 20,000.00
645.0201	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
648.0101	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 1,000.00	L.S.	\$ 500.00
659.0101	Erosion Control Matting	L.S.	2,420 S.F.	L.S.	L.S.	\$ 2,262.00	L.S.	\$ 17,500.00	L.S.	\$ 4,840.00
699.1001	Mobilization (Not to Exceed 10% of the Sum of All Items Milepost 15.34) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 12,317.00	L.S.	\$ 29,200.00	L.S.	\$ 13,190.00
SUM OF ALL ITEMS (MILEPOST 15.34)						\$ 173,507.00		\$ 349,700.00		\$ 160,150.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations PROJECT NO.: 19FGH-01-07M Net Length of Project: ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua DATE ADVERTISED: Internet Posting - May 23, 2007 BIDS OPENED: June 14, 2007 COMPLETION TIME: Two hundred fifteen (215) Working Days					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 16.59</u>									
201.0102	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 1,964.00	L.S.	\$ 8,000.00	L.S.	\$ 2,000.00
201.0202	Removal of Silt Deposit and Debris	L.S.	10 C.Y.	L.S.	L.S.	\$ 1,880.00	L.S.	\$ 5,000.00	L.S.	\$ 500.00
206.4202	Excavation for Outlet Apron	L.S.	5 C.Y.	L.S.	L.S.	\$ 1,965.00	L.S.	\$ 6,000.00	L.S.	\$ 6,000.00
207.0102	Ditch and Channel Excavation	6	6	C.Y.	\$ 344.50 *	\$ 2,067.00	\$ 1,100.00	\$ 6,600.00	\$ 50.00	\$ 300.00
209.0102	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 3,341.00	L.S.	\$ 14,000.00	L.S.	\$ 20,000.00
209.0202	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
304.1102	Aggregate Base	L.S.	3 C.Y.	L.S.	L.S.	\$ 307.00	L.S.	\$ 2,500.00	L.S.	\$ 600.00
503.1002	Concrete for Outlet Culvert Apron	L.S.	3 C.Y.	L.S.	L.S.	\$ 4,500.00	L.S.	\$ 10,000.00	L.S.	\$ 9,000.00
602.1402	Reinforcing Steel for Outlet Culvert Apron	L.S.	170 LBS.	L.S.	L.S.	\$ 631.00	L.S.	\$ 1,500.00	L.S.	\$ 850.00
641.0402	Hydro-mulch Seeding	L.S.	320 S.F.	L.S.	L.S.	\$ 728.00	L.S.	\$ 4,000.00	L.S.	\$ 320.00
645.0102	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 596.00	L.S.	\$ 18,000.00	L.S.	\$ 15,000.00
645.0202	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
648.0102	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 400.00	L.S.	\$ 500.00
656.0102	Drilling Holes and Installing Dowel Reinforcing Bars	L.S.	20 EA.	L.S.	L.S.	\$ 990.00	L.S.	\$ 1,600.00	L.S.	\$ 1,200.00
659.0102	Erosion Control Matting	L.S.	320 S.F.	L.S.	L.S.	\$ 564.00	L.S.	\$ 4,000.00	L.S.	\$ 640.00
699.1002	Mobilization (Not to Exceed 10% of the Sum of All Items Milepost 16.59) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 1,663.00	L.S.	\$ 6,800.00	L.S.	\$ 5,690.00
SUM OF ALL ITEMS (MILEPOST 16.59)						** \$ 36,237.00		\$ 103,400.00		\$ 77,600.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations PROJECT NO.: 19FGH-01-07M Net Length of Project: ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua DATE ADVERTISED: Internet Posting - May 23, 2007 BIDS OPENED: June 14, 2007 COMPLETION TIME: Two hundred fifteen (215) Working Days					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	MILEPOST 19.55									
209.0103	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 219.00	L.S.	\$ 11,000.00	L.S.	\$ 5,000.00
209.0203	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
645.0103	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 307.00	L.S.	\$ 5,000.00	L.S.	\$ 2,000.00
645.0203	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	L.S.	L.S.	\$ 1,000.00	L.S.	\$ 1,000.00	L.S.	\$ 1,000.00
648.0103	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 300.00	L.S.	\$ 500.00
676.0103	Spall Repair	43	43	S.F.	\$ 183.95	\$ 7,909.85	\$ 183.95	\$ 12,900.00	\$ 230.00	\$ 9,890.00
699.1003	Mobilization (Not to Exceed 10% of the Sum of All Items Milepost 19.55) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 721.00	L.S.	\$ 2,100.00	L.S.	\$ 1,740.00
SUM OF ALL ITEMS (MILEPOST 19.55)						\$ 12,197.85		\$ 34,300.00		\$ 22,130.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

**** NOTE:**
Quantities
shown in
this column
are for in-
house use
only.

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 21.92</u>									
201.0204	Removal of Silt Deposit and Debris	L.S.	L.S.	L.S.	L.S.	\$ 2,746.00	L.S.	\$ 3,000.00	L.S.	\$ 250.00
209.0104	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 672.00	L.S.	\$ 11,000.00	L.S.	\$ 5,000.00
209.0204	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
503.7504	Concrete for Energy Dissipaters	L.S.	1 C.Y.	L.S.	L.S.	\$ 3,815.00	L.S.	\$ 10,000.00	L.S.	\$ 3,000.00
602.1404	Reinforcing Steel for Energy Dissipaters	L.S.	70 LBS.	L.S.	L.S.	\$ 128.00	L.S.	\$ 1,000.00	L.S.	\$ 350.00
645.0104	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 533.00	L.S.	\$ 2,000.00	L.S.	\$ 20,000.00
645.0204	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
648.0104	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 300.00	L.S.	\$ 500.00
656.0104	Drilling Holes and Installing Dowel Reinforcing Bars	L.S.	40 EA.	L.S.	L.S.	\$ 1,117.00	L.S.	\$ 4,000.00	L.S.	\$ 2,400.00
676.0104	Spall Repair	1	1	S.F.	\$ 420.00	\$ 420.00	\$ 1,000.00	\$ 1,000.00	\$ 900.00	\$ 900.00
699.1004	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 21.92) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 805.00	L.S.	\$ 2,400.00	L.S.	\$ 3,240.00
SUM OF ALL ITEMS (MILEPOST 21.92)						\$ 22,277.00		\$ 46,700.00		\$ 47,640.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations PROJECT NO.: 19FGH-01-07M Net Length of Project: ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua DATE ADVERTISED: Internet Posting - May 23, 2007 BIDS OPENED: June 14, 2007 COMPLETION TIME: Two hundred fifteen (215) Working Days					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 25.99</u>									
201.0105	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 9,914.00	L.S.	\$ 14,000.00	L.S.	\$ 2,000.00
201.0205	Removal of Silt Deposit and Debris	L.S.	10 C.Y.	L.S.	L.S.	\$ 5,862.00	L.S.	\$ 10,000.00	L.S.	\$ 500.00
207.0105	Ditch and Channel Excavation	76	76	C.Y.	\$ 241.00	\$ 18,316.00	\$ 300.00	\$ 22,800.00	\$ 50.00	\$ 3,800.00
209.0105	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 1,698.00	L.S.	\$ 20,000.00	L.S.	\$ 20,000.00
209.0205	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
641.0405	Hydro-mulch Seeding	L.S.	1,650 S.F.	L.S.	L.S.	\$ 3,564.00	L.S.	\$ 13,500.00	L.S.	\$ 1,650.00
645.0105	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 622.00	L.S.	\$ 15,000.00	L.S.	\$ 20,000.00
645.0205	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
648.0105	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 600.00	L.S.	\$ 500.00
659.0105	Erosion Control Matting	L.S.	1,650 S.F.	L.S.	L.S.	\$ 922.00	L.S.	\$ 13,500.00	L.S.	\$ 3,300.00
699.1005	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 25.99) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 3,738.00	L.S.	\$ 10,000.00	L.S.	\$ 5,175.00
	SUM OF ALL ITEMS (MILEPOST 25.99)					\$ 64,677.00		\$ 139,400.00		\$ 76,925.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 19FGH-01-07M Net Length of Project:										
ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua										
DATE ADVERTISED: Internet Posting - May 23, 2007										
BIDS OPENED: June 14, 2007										
COMPLETION TIME: Two hundred fifteen (215) Working Days										
					** NOTE: Quantities shown in this column are for in- house use only.					
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 27.10</u>									
206.4206	Excavation for Inlet Apron	L.S.	3 C.Y.	L.S.	L.S.	\$ 2,514.00	L.S.	\$ 6,000.00	L.S.	\$ 3,600.00
209.0106	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 220.00	L.S.	\$ 11,000.00	L.S.	\$ 5,000.00
209.0206	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
304.1106	Aggregate Base	L.S.	1 C.Y.	L.S.	L.S.	\$ 107.00	L.S.	\$ 2,000.00	L.S.	\$ 200.00
508.0206	CRM Wall Repair	L.S.	L.S.	L.S.	L.S.	\$ 522.00	L.S.	\$ 10,000.00	L.S.	\$ 500.00
508.0306	CRM Soffit Repair	L.S.	L.S.	L.S.	L.S.	\$ 2,750.00	L.S.	\$ 18,000.00	L.S.	\$ 1,500.00
612.0206	Grouted Riprap	L.S.	3 C.Y.	L.S.	L.S.	\$ 9,114.00	L.S.	\$ 10,000.00	L.S.	\$ 3,300.00
645.0106	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 404.00	L.S.	\$ 5,000.00	L.S.	\$ 5,000.00
645.0206	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
648.0106	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 300.00	L.S.	\$ 500.00
699.1006	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 27.10) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 1,331.00	L.S.	\$ 5,000.00	L.S.	\$ 1,960.00
SUM OF ALL ITEMS (MILEPOST 27.10)						\$ 21,003.00		\$ 71,300.00		\$ 25,560.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 29.01</u>								
201.0107	Clearing and Grubbing	L.S.	L.S.	L.S.	\$ 1,701.00	L.S.	\$ 5,000.00	L.S.	\$ 1,000.00
201.0207	Removal of Silt Deposit and Debris	L.S.	L.S.	L.S.	\$ 4,124.00	L.S.	\$ 4,000.00	L.S.	\$ 250.00
209.0107	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ 316.00	L.S.	\$ 14,000.00	L.S.	\$ 5,000.00
209.0207	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
612.0107	Grouted Rubble Paving	L.S.	L.S.	L.S.	\$ 11,439.00	L.S.	\$ 22,000.00	L.S.	\$ 12,000.00
645.0107	Traffic Control	L.S.	L.S.	L.S.	\$ 308.00	L.S.	\$ 5,000.00	L.S.	\$ 20,000.00
645.0207	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
648.0107	Field Posted Drawings	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 300.00	L.S.	\$ 500.00
699.1007	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 29.01) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ 1,524.00	L.S.	\$ 4,000.00	L.S.	\$ 3,875.00
SUM OF ALL ITEMS (MILEPOST 29.01)					\$ 31,453.00		\$ 66,300.00		\$ 54,625.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

** NOTE:
Quantities
shown in
this column
are for in-
house use
only.

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 31.45</u>									
206.4208	Excavation for Outlet Apron	L.S.	10 C.Y.	L.S.	L.S.	\$ 23,825.00	L.S.	\$ 20,000.00	L.S.	\$ 12,000.00
209.0108	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 469.00	L.S.	\$ 14,000.00	L.S.	\$ 10,000.00
209.0208	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
304.1108	Aggregate Base	L.S.	6 C.Y.	L.S.	L.S.	\$ 1,329.00	L.S.	\$ 9,000.00	L.S.	\$ 1,200.00
612.0208	Grouted Riprap	L.S.	24 C.Y.	L.S.	L.S.	\$ 53,510.00	L.S.	\$ 38,000.00	L.S.	\$ 26,400.00
645.0108	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 1,306.00	L.S.	\$ 18,000.00	L.S.	\$ 10,000.00
645.0208	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
648.0108	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 500.00	L.S.	\$ 500.00
676.0108	Spall Repair	24	24	S.F.	\$ 239.75	\$ 5,754.00	\$ 300.00	\$ 7,200.00	\$ 600.00	\$ 14,400.00
699.1008	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 31.45) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 8,623.00	L.S.	\$ 9,800.00	L.S.	\$ 6,190.00
SUM OF ALL ITEMS (MILEPOST 31.45)						\$ 104,857.00		\$ 126,500.00		\$ 90,690.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

**** NOTE:**
Quantities
shown in
this column
are for in-
house use
only.

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 33.14</u>									
201.0109	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 4,373.00	L.S.	\$ 8,000.00	L.S.	\$ 1,000.00
201.0209	Removal of Silt Deposit and Debris	L.S.	15 C.Y.	L.S.	L.S.	\$ 2,778.00	L.S.	\$ 3,000.00	L.S.	\$ 750.00
209.0109	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 478.00	L.S.	\$ 14,000.00	L.S.	\$ 10,000.00
209.0209	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
401.0509	HMA Pavement, Mix No. V (Patching)	L.S.	80 S.F.	L.S.	L.S.	\$ 5,658.00	L.S.	\$ 9,000.00	L.S.	\$ 2,000.00
612.0109	Grouted Rubble Paving	L.S.	32 C.Y.	L.S.	L.S.	\$ 53,724.00	L.S.	\$ 43,000.00	L.S.	\$ 48,000.00
645.0109	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 15,974.00	L.S.	\$ 15,000.00	L.S.	\$ 20,000.00
645.0209	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
648.0109	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 500.00	L.S.	\$ 500.00
699.1009	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 33.14) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	** \$ 8,302.60	L.S.	\$ 8,100.00	L.S.	\$ 8,225.00
SUM OF ALL ITEMS (MILEPOST 33.14)						** \$ 106,328.60		\$ 115,600.00		\$ 105,475.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations PROJECT NO.: 19FGH-01-07M Net Length of Project: ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua DATE ADVERTISED: Internet Posting - May 23, 2007 BIDS OPENED: June 14, 2007 COMPLETION TIME: Two hundred fifteen (215) Working Days					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 33.75</u>									
201.0110	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 1,566.00	L.S.	\$ 8,000.00	L.S.	\$ 3,000.00
202.0410	Removal of 48-Inch CMP Culvert	L.S.	8 L.F.	L.S.	L.S.	\$ 2,947.00	L.S.	\$ 7,500.00	L.S.	\$ 2,000.00
206.0110	Excavation for Gabion Wall	26	26 C.Y.	C.Y.	\$ 327.65	\$ 8,518.90	\$ 1,900.00	\$ 49,400.00	\$ 1,600.00	\$ 41,600.00
206.4210	Excavation for Outlet Apron	L.S.	5 C.Y.	L.S.	L.S.	\$ 4,697.00	L.S.	\$ 6,000.00	L.S.	\$ 6,000.00
209.0110	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 9,271.00	L.S.	\$ 28,000.00	L.S.	\$ 10,000.00
209.0210	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
304.1110	Aggregate Base	L.S.	3 C.Y.	L.S.	L.S.	\$ 432.00	L.S.	\$ 2,000.00	L.S.	\$ 600.00
401.0510	HMA Pavement, Mix No. V (Patching)	L.S.	80 S.F.	L.S.	L.S.	\$ 10,307.00	L.S.	\$ 9,000.00	L.S.	\$ 2,000.00
503.1110	Concrete for Culvert Floor Slab Overlay	L.S.	3 C.Y.	L.S.	L.S.	\$ 16,591.00	L.S.	\$ 54,000.00	L.S.	\$ 18,000.00
503.1210	Concrete for Outlet Apron	L.S.	2 C.Y.	L.S.	L.S.	\$ 1,643.00	L.S.	\$ 12,000.00	L.S.	\$ 6,000.00
503.1310	Concrete for Collar Wall	L.S.	1 C.Y.	L.S.	L.S.	\$ 2,790.00	L.S.	\$ 8,000.00	L.S.	\$ 3,000.00
602.1410	Reinforcing Steel for Outlet Apron	L.S.	255 LBS.	L.S.	L.S.	\$ 315.00	L.S.	\$ 2,500.00	L.S.	\$ 1,020.00
612.0210	Grouted Rip-Rap	L.S.	3 C.Y.	L.S.	L.S.	\$ 5,845.00	L.S.	\$ 7,500.00	L.S.	\$ 3,300.00
645.0110	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 8,947.00	L.S.	\$ 60,000.00	L.S.	\$ 20,000.00
645.0210	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00	F.A.	\$ 10,000.00
648.0110	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 82.00	L.S.	\$ 1,200.00	L.S.	\$ 500.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations PROJECT NO.: 19FGH-01-07M Net Length of Project: ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua DATE ADVERTISED: Internet Posting - May 23, 2007 BIDS OPENED: June 14, 2007 COMPLETION TIME: Two hundred fifteen (215) Working Days					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
647.0110	Gabion Wall	L.S.	86 C.Y.	L.S.	L.S.	\$ 147,842.00	L.S.	\$ 160,000.00	L.S.	\$ 25,800.00
699.1010	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 33.75) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 22,179.00	L.S.	\$ 37,800.00	L.S.	\$ 14,282.00
SUM OF ALL ITEMS (MILEPOST 33.75)						\$ 258,972.90		\$ 467,900.00		\$ 172,102.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations PROJECT NO.: 19FGH-01-07M Net Length of Project: ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua DATE ADVERTISED: Internet Posting - May 23, 2007 BIDS OPENED: June 14, 2007 COMPLETION TIME: Two hundred fifteen (215) Working Days					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	MILEPOST 33.76									
209.0111	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 523.00	L.S.	\$ 14,000.00	L.S.	\$ 5,000.00
209.0211	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
503.1111	Concrete for Culvert Floor Slab Overlay	L.S.	9 C.Y.	L.S.	L.S.	\$ 14,395.00	L.S.	\$ 71,000.00	L.S.	\$ 36,000.00
645.0111	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 10,445.00	L.S.	\$ 15,000.00	L.S.	\$ 10,000.00
645.0211	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
648.0111	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 300.00	L.S.	\$ 500.00
676.0111	Spall Repair	1	1	S.F.	\$ 941.00	\$ 941.00	\$ 1,000.00	\$ 1,000.00	\$ 600.00	\$ 600.00
699.1011	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 33.76) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 2,634.00	L.S.	\$ 7,300.00	L.S.	\$ 5,210.00
SUM OF ALL ITEMS (MILEPOST 33.76)						\$ 35,979.00		\$ 115,600.00		\$ 64,310.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

** NOTE:
Quantities
shown in
this column
are for in-
house use
only.

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 35.51</u>									
201.0112	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 1,804.00	L.S.	\$ 5,000.00	L.S.	\$ 3,000.00
201.0212	Removal of Silt Deposit and Debris	L.S.	5 C.Y.	L.S.	L.S.	\$ 1,837.00	L.S.	\$ 5,000.00	L.S.	\$ 250.00
206.4112	Excavation for Inlet Floor	L.S.	12 C.Y.	L.S.	L.S.	\$ 9,332.00	L.S.	\$ 7,000.00	L.S.	\$ 4,800.00
209.0112	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 392.00	L.S.	\$ 14,000.00	L.S.	\$ 5,000.00
209.0212	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
304.1112	Aggregate Base	L.S.	3 C.Y.	L.S.	L.S.	\$ 864.00	L.S.	\$ 5,000.00	L.S.	\$ 600.00
612.0112	Grouted Rubble Paving	L.S.	2 C.Y.	L.S.	L.S.	\$ 5,231.00	L.S.	\$ 5,000.00	L.S.	\$ 3,000.00
612.0212	Grouted Riprap	L.S.	11 C.Y.	L.S.	L.S.	\$ 15,353.00	L.S.	\$ 19,500.00	L.S.	\$ 12,100.00
645.0112	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 11,059.00	L.S.	\$ 5,000.00	L.S.	\$ 10,000.00
645.0212	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
648.0112	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$41.00	L.S.	\$300.00	L.S.	\$500.00
699.1012	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 35.51) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$4,591.00	L.S.	\$5,400.00	L.S.	\$3,925.00
SUM OF ALL ITEMS (MILEPOST 35.51)						\$ 57,504.00		\$ 78,200.00		\$ 50,175.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

** NOTE:
Quantities
shown in
this column
are for in-
house use
only.

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 37.06</u>									
209.0113	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 280.00	L.S.	\$ 14,000.00	L.S.	\$ 2,000.00
209.0213	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 1,000.00	F.A.	\$ 1,000.00	F.A.	\$ 1,000.00
304.1113	Aggregate Base	L.S.	1 C.Y.	L.S.	L.S.	\$ 890.00	L.S.	\$ 4,500.00	L.S.	\$ 200.00
401.0513	HMA Pavement, Mix No. V (Patching)	L.S.	60 S.F.	L.S.	L.S.	\$ 2,887.00	L.S.	\$ 8,000.00	L.S.	\$ 1,500.00
645.0113	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 115.00	L.S.	\$ 5,000.00	L.S.	\$ 5,000.00
645.0213	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
648.0113	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 300.00	L.S.	\$ 500.00
651.0413	Reconstruction of Weakened Pavement	60	60	S.F.	\$ 21.30	\$ 1,278.00	\$ 225.00	\$ 13,500.00	\$ 15.00	\$ 900.00
699.1013	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 37.06) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 548.00	L.S.	\$ 3,300.00	L.S.	\$ 1,100.00
SUM OF ALL ITEMS (MILEPOST 37.06)						\$ 9,039.00		\$ 51,600.00		\$ 14,200.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 19FGH-01-07M Net Length of Project:										
ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua										
DATE ADVERTISED: Internet Posting - May 23, 2007										
BIDS OPENED: June 14, 2007										
COMPLETION TIME: Two hundred fifteen (215) Working Days										
					** NOTE: Quantities shown in this column are for in- house use only.					
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 37.88</u>									
201.0114	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 2,659.00	L.S.	\$ 8,000.00	L.S.	\$ 2,000.00
201.0214	Removal of Silt Deposit and Debris	L.S.	6 C.Y.	L.S.	L.S.	\$ 2,788.00	L.S.	\$ 5,000.00	L.S.	\$ 300.00
206.4114	Excavation for Aprons	L.S.	12 C.Y.	L.S.	L.S.	\$ 13,036.00	L.S.	\$ 14,000.00	L.S.	\$ 14,400.00
209.0114	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 1,968.00	L.S.	\$ 14,000.00	L.S.	\$ 10,000.00
209.0214	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
304.1114	Aggregate Base	L.S.	2 C.Y.	L.S.	L.S.	\$ 1,056.00	L.S.	\$ 7,000.00	L.S.	\$ 400.00
612.0114	Grouted Rubble Paving	L.S.	16 C.Y.	L.S.	L.S.	\$ 26,508.00	L.S.	\$ 25,000.00	L.S.	\$ 24,000.00
612.0214	Grouted Riprap	L.S.	10 C.Y.	L.S.	L.S.	\$ 23,784.00	L.S.	\$ 28,000.00	L.S.	\$ 11,000.00
645.0114	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 1,421.00	L.S.	\$ 15,000.00	L.S.	\$ 10,000.00
645.0214	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
648.0114	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 700.00	L.S.	\$ 500.00
658.0114	Concrete Joint Repair	L.S.	L.S.	L.S.	L.S.	\$ 461.00	L.S.	\$ 9,000.00	L.S.	\$ 1,000.00
699.1014	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 37.88) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 7,372.00	L.S.	\$ 11,300.00	L.S.	\$ 7,360.00
SUM OF ALL ITEMS (MILEPOST 37.88)						\$ 91,094.00		\$ 147,000.00		\$ 90,960.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

** NOTE:
Quantities
shown in
this column
are for in-
house use
only.

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 38.31</u>									
201.0115	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 2,659.00	L.S.	\$ 8,000.00	L.S.	\$ 2,000.00
201.0215	Removal of Silt Deposit and Debris	L.S.	5 C.Y.	L.S.	L.S.	\$ 2,788.00	L.S.	\$ 5,000.00	L.S.	\$ 250.00
209.0115	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 862.00	L.S.	\$ 14,000.00	L.S.	\$ 5,000.00
209.0215	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
612.0115	Grouted Rubble Paving	L.S.	14 C.Y.	L.S.	L.S.	\$ 22,258.00	L.S.	\$ 28,000.00	L.S.	\$ 21,000.00
645.0115	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 538.00	L.S.	\$ 18,000.00	L.S.	\$ 10,000.00
645.0215	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
648.0115	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 300.00	L.S.	\$ 500.00
699.1015	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 38.31) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 2,914.00	L.S.	\$ 5,500.00	L.S.	\$ 3,875.00
SUM OF ALL ITEMS (MILEPOST 38.31)						\$ 39,060.00		\$ 85,800.00		\$ 49,625.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

** NOTE:
Quantities
shown in
this column
are for in-
house use
only.

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 40.33</u>									
201.0116	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 1,619.00	L.S.	\$ 5,000.00	L.S.	\$ 2,000.00
201.0216	Removal of Silt Deposit and Debris	L.S.	5 C.Y.	L.S.	L.S.	\$ 2,788.00	L.S.	\$ 5,000.00	L.S.	\$ 250.00
206.4116	Excavation for Aprons	L.S.	8 C.Y.	L.S.	L.S.	\$ 3,155.00	L.S.	\$ 8,000.00	L.S.	\$ 9,600.00
209.0116	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 1,067.00	L.S.	\$ 14,000.00	L.S.	\$ 5,000.00
209.0216	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
304.1116	Aggregate Base	L.S.	2 C.Y.	L.S.	L.S.	\$ 318.00	L.S.	\$ 2,000.00	L.S.	\$ 400.00
612.0116	Grouted Rubble Paving	L.S.	7 C.Y.	L.S.	L.S.	\$ 11,165.00	L.S.	\$ 15,000.00	L.S.	\$ 10,500.00
612.0216	Grouted Riprap	L.S.	7 C.Y.	L.S.	L.S.	\$ 9,976.00	L.S.	\$ 14,000.00	L.S.	\$ 7,700.00
645.0116	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 691.00	L.S.	\$ 18,000.00	L.S.	\$ 5,000.00
645.0216	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
648.0116	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 400.00	L.S.	\$ 500.00
699.1016	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 40.33) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$3,060.00	L.S.	\$6,800.00	L.S.	\$ 4,095.00
SUM OF ALL ITEMS (MILEPOST 40.33)						\$ 37,880.00		\$ 92,200.00		\$ 49,045.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

** NOTE:
Quantities
shown in
this column
are for in-
house use
only.

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	<u>MILEPOST 40.56</u>									
201.0117	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 19,733.00	L.S.	\$ 42,000.00	L.S.	\$ 3,000.00
207.0117	Ditch and Channel Excavation	75	75	C.Y.	\$268.00	\$ 20,100.00	\$300.00	\$ 22,500.00	\$50.00	\$ 3,750.00
209.0117	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 5,011.00	L.S.	\$ 28,000.00	L.S.	\$ 10,000.00
209.0217	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
612.0117	Grouted Rubble Paving	L.S.	187 C.Y.	L.S.	L.S.	\$ 244,919.00	L.S.	\$ 195,000.00	L.S.	\$ 187,000.00
641.0417	Hydro-mulch Seeding	L.S.	700 S.F.	L.S.	L.S.	\$ 4,950.00	L.S.	\$ 8,000.00	L.S.	\$ 700.00
645.0117	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 3,571.00	L.S.	\$ 35,000.00	L.S.	\$ 20,000.00
645.0217	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00	F.A.	\$ 5,000.00
648.0117	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 1,000.00	L.S.	\$ 500.00
659.0117	Erosion Control Matting	L.S.	700 S.F.	L.S.	L.S.	\$ 3,686.00	L.S.	\$ 8,000.00	L.S.	\$ 1,400.00
696.0117	Field Office Trailer (Not to Exceed \$100,000.00)	L.S.	L.S.	L.S.	L.S.	\$ 40,000.00	L.S.	\$ 70,000.00	L.S.	\$ 32,000.00
696.0217	Maintenance of Trailer	F.A.	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$ 10,000.00
699.1017	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 40.56) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$29,707.00	L.S.	\$39,200.00	L.S.	\$ 25,835.00
SUM OF ALL ITEMS (MILEPOST 40.56)						\$ 391,718.00		\$ 468,700.00		\$ 304,185.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 19FGH-01-07M Net Length of Project:										
ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua										
DATE ADVERTISED: Internet Posting - May 23, 2007										
BIDS OPENED: June 14, 2007										
COMPLETION TIME: Two hundred fifteen (215) Working Days					** NOTE: Quantities shown in this column are for in- house use only.					
ITEM NO.	ITEM	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	MILEPOST 41.95									
201.0118	Clearing and Grubbing	L.S.	L.S.	L.S.	L.S.	\$ 1,878.00	L.S.	\$ 5,000.00	L.S.	\$ 1,000.00
207.0118	Ditch and Channel Excavation	5	5	C.Y.	\$ 489.00	\$ 2,445.00	\$ 1,100.00	\$ 5,500.00	\$ 50.00	\$ 250.00
209.0118	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	L.S.	\$ 853.00	L.S.	\$ 14,000.00	L.S.	\$ 5,000.00
209.0218	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00	F.A.	\$ 2,000.00
401.0518	HMA Pavement, Mix No. V (Patching)	L.S.	20 S.F.	L.S.	L.S.	\$ 542.00	L.S.	\$ 8,000.00	L.S.	\$ 500.00
612.0118	Grouted Rubble Paving	L.S.	9 C.Y.	L.S.	L.S.	\$ 5,126.00	L.S.	\$ 8,000.00	L.S.	\$ 13,500.00
641.0418	Hydro-mulch Seeding	L.S.	50 S.F.	L.S.	L.S.	\$ 900.00	L.S.	\$ 2,000.00	L.S.	\$ 50.00
645.0118	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$ 557.00	L.S.	\$ 10,000.00	L.S.	\$ 2,000.00
645.0218	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	F.A.	\$ 1,000.00	F.A.	\$ 1,000.00	F.A.	\$ 1,000.00
648.0118	Field Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$ 41.00	L.S.	\$ 300.00	L.S.	\$ 500.00
659.0118	Erosion Control Matting	L.S.	50 S.F.	L.S.	L.S.	\$ 614.00	L.S.	\$ 2,000.00	L.S.	\$ 100.00
699.1018	Mobilization (Not to Exceed 10% of the Sum of All Items (Milepost 41.95) Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	L.S.	\$ 1,205.00	L.S.	\$ 4,000.00	L.S.	\$ 2,290.00
SUM OF ALL ITEMS (MILEPOST 41.95)						\$ 17,161.00		\$ 61,800.00		\$ 28,190.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements
Various Locations

PROJECT NO.: 19FGH-01-07M Net Length of Project:

ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua

DATE ADVERTISED: Internet Posting - May 23, 2007

BIDS OPENED: June 14, 2007

COMPLETION TIME: Two hundred fifteen (215) Working Days

** NOTE:
Quantities
shown in
this column
are for in-
house use
only.

ISEMOTO CONTRACTING
CO., LTD.

GLOBAL SPECIALTY
CONTRACTORS, INC.

STATE OF HAWAII
DEPARTMENT OF
TRANSPORTATION
HIGHWAYS DIVISION

ITEM NO.	DESCRIPTION	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	SUM OF ALL ITEMS (MILEPOST 15.34)					\$ 173,507.00		\$ 349,700.00		\$ 160,150.00
	SUM OF ALL ITEMS (MILEPOST 16.59)					** \$ 36,237.00		\$ 103,400.00		\$ 77,600.00
	SUM OF ALL ITEMS (MILEPOST 19.55)					\$ 12,197.85		\$ 34,300.00		\$ 22,130.00
	SUM OF ALL ITEMS (MILEPOST 21.92)					\$ 22,277.00		\$ 46,700.00		\$ 47,640.00
	SUM OF ALL ITEMS (MILEPOST 25.99)					\$ 64,677.00		\$ 139,400.00		\$ 76,925.00
	SUM OF ALL ITEMS (MILEPOST 27.10)					\$ 21,003.00		\$ 71,300.00		\$ 25,560.00
	SUM OF ALL ITEMS (MILEPOST 29.01)					\$ 31,453.00		\$ 66,300.00		\$ 54,625.00
	SUM OF ALL ITEMS (MILEPOST 31.45)					\$ 104,857.00		\$ 126,500.00		\$ 90,690.00
	SUM OF ALL ITEMS (MILEPOST 33.14)					** \$ 106,328.60		\$ 115,600.00		\$ 105,475.00
	SUM OF ALL ITEMS (MILEPOST 33.75)					\$ 258,972.90		\$ 467,900.00		\$ 172,102.00
	SUM OF ALL ITEMS (MILEPOST 33.76)					\$ 35,979.00		\$ 115,600.00		\$ 64,310.00
	SUM OF ALL ITEMS (MILEPOST 35.51)					\$ 57,504.00		\$ 78,200.00		\$ 50,175.00
	SUM OF ALL ITEMS (MILEPOST 37.06)					\$ 9,039.00		\$ 51,600.00		\$ 14,200.00
	SUM OF ALL ITEMS (MILEPOST 37.88)					\$ 91,094.00		\$ 147,000.00		\$ 90,960.00
	SUM OF ALL ITEMS (MILEPOST 38.31)					\$ 39,060.00		\$ 85,800.00		\$ 49,625.00
	SUM OF ALL ITEMS (MILEPOST 40.33)					\$ 37,880.00		\$ 92,200.00		\$ 49,045.00
	SUM OF ALL ITEMS (MILEPOST 40.56)					\$ 391,718.00		\$ 468,700.00		\$ 304,185.00

TABULATION OF BIDS

PROJECT: Hawaii Belt Road Drainage Improvements Various Locations PROJECT NO.: 19FGH-01-07M Net Length of Project: ISLAND: Hawaii DISTRICT: South Hilo, North Hilo and Hamakua DATE ADVERTISED: Internet Posting - May 23, 2007 BIDS OPENED: June 14, 2007 COMPLETION TIME: Two hundred fifteen (215) Working Days					ISEMOTO CONTRACTING CO., LTD.		GLOBAL SPECIALTY CONTRACTORS, INC.		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
ITEM NO.	DESCRIPTION	APPROX. QUANTITY	** APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
	SUM OF ALL ITEMS (MILEPOST 41.95)					\$ 17,161.00		\$ 61,800.00		\$ 28,190.00
	SUM OF ALL ITEMS					** \$1,510,945.35		\$2,622,000.00		** \$1,483,587.00
	Hawaii Product Preference					\$0.00		\$0.00		\$0.00
	AMOUNT FOR COMPARISON OF BIDS					** \$1,510,945.35		\$2,622,000.00		** \$1,483,587.00
* Extension Error ** Corrected Amount Project Manager: Roy Shioji Date: June 14, 2007										