

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
202.1000	Removal of Existing Bridge	L.S.	L.S.	L.S.	\$ _____
202.2000	Removal of Detour Road Bridge Abutment and Wingwall	L.S.	L.S.	L.S.	\$ _____
203.0100	Roadway Excavation	450	CU YD	\$ _____	\$ _____
204.1000	Trench Excavation for Water System	L.S.	L.S.	L.S.	\$ _____
205.0100	Structure Excavation for Abutment Walls	L.S.	L.S.	L.S.	\$ _____
205.1000	Structure Excavation for Wing Walls, Retaining Walls and Footings, End Posts and Footings	L.S.	L.S.	L.S.	\$ _____
205.1010	Structure Excavation for Invert Slab	L.S.	L.S.	L.S.	\$ _____
205.1100	Structure Backfill for Abutment Walls	L.S.	L.S.	L.S.	\$ _____
205.2000	Structure Backfill for Wing Walls, Retaining Walls and Footings, End Posts and Footings	L.S.	L.S.	L.S.	\$ _____
209.0050	Installation, Maintenance, Monitoring and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0100	Additional Water Pollution, Dust and Erosion Control	F.A.	F.A.	F.A.	\$ <u>50,000.00</u>
215.1000	Historic Documentation	L.S.	L.S.	L.S.	\$ _____
305.1000	Aggregate Subbase	L.S.	L.S.	L.S.	\$ _____
312.1100	Hot Mix Glassphalt Base Course	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
401.0400	HMA Pavement, Mix No. IV	L.S.	L.S.	L.S.	\$ _____
401.0500	HMA Pavement, Mix No. V	L.S.	L.S.	L.S.	\$ _____
401.0600	HMA Pavement, Mix No. IV at Guardrail	L.S.	L.S.	L.S.	\$ _____
415.0100	Cold Planing	L.S.	L.S.	L.S.	\$ _____
503.0500	Concrete for Water System	L.S.	L.S.	L.S.	\$ _____
503.1000	Concrete for Abutment Walls	L.S.	L.S.	L.S.	\$ _____
503.1010	Concrete for Wing Walls with Concrete Railing	L.S.	L.S.	L.S.	\$ _____
503.1020	Concrete for Wing Walls	L.S.	L.S.	L.S.	\$ _____
503.1030	Concrete for Retaining Walls and Footings with Concrete Railing	L.S.	L.S.	L.S.	\$ _____
503.1040	Concrete for Retaining Walls and Footing	L.S.	L.S.	L.S.	\$ _____
503.1050	Concrete for Invert Slab	L.S.	L.S.	L.S.	\$ _____
503.1060	Concrete for Bridge Deck	L.S.	L.S.	L.S.	\$ _____
503.1070	Concrete for Approach Slab with Sleeper Slab	L.S.	L.S.	L.S.	\$ _____
504.1000	Prestressed Concrete Plank	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
507.1000	Bridge Concrete Railing	L.S.	L.S.	L.S.	\$ _____
507.2000	Metal Railing on Concrete Railing	L.S.	L.S.	L.S.	\$ _____
602.0500	Reinforcing for Water System	L.S.	L.S.	L.S.	\$ _____
602.1000	Reinforcing for Abutment Walls	L.S.	L.S.	L.S.	\$ _____
602.1010	Reinforcing for Wing Walls with Concrete Railing	L.S.	L.S.	L.S.	\$ _____
602.1020	Reinforcing for Wing Walls	L.S.	L.S.	L.S.	\$ _____
602.1030	Reinforcing for Retaining Walls and Footings with Concrete Railing	L.S.	L.S.	L.S.	\$ _____
602.1040	Reinforcing for Retaining Walls and Footing	L.S.	L.S.	L.S.	\$ _____
602.1050	Reinforcing for Invert Slab	L.S.	L.S.	L.S.	\$ _____
602.1060	Reinforcing for Bridge Deck	L.S.	L.S.	L.S.	\$ _____
602.1070	Reinforcing for Approach Slab with Sleeper Slab	L.S.	L.S.	L.S.	\$ _____
605.0100	6-Inch Underdrain	L.S.	L.S.	L.S.	\$ _____
605.0200	Underdrain Outlet	L.S.	L.S.	L.S.	\$ _____
605.0300	Cleanout	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
606.1000	Concrete End Post	L.S.	L.S.	L.S.	\$ _____
606.3111	Guardrail Type 3 - Thrie Beam Transition to End Post	L.S.	L.S.	L.S.	\$ _____
606.3112	Guardrail Type 3 – W-Beam w/ Strong Post	L.S.	L.S.	L.S.	\$ _____
606.7000	Terminal Section Type FLEAT-350 Guardrail	L.S.	L.S.	L.S.	\$ _____
606.7010	Terminal Section Type "G" Guardrail	L.S.	L.S.	L.S.	\$ _____
607.1000	Four-Feet, Chain Link Fence	L.S.	L.S.	L.S.	\$ _____
612.0300	Grouted Rubble Paving	L.S.	L.S.	L.S.	\$ _____
624.1000	Water System	L.S.	L.S.	L.S.	\$ _____
629.1000	Double 4-inch Yellow Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1010	4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1030	8-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1040	12-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2040	Type D Pavement Marker	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.2050	Type H Pavement Marker	L.S.	L.S.	L.S.	\$ _____
629.2060	Type J Pavement Marker	L.S.	L.S.	L.S.	\$ _____
632.4020	Reflector Marker (RM-2, white) on Flexible Post	L.S.	L.S.	L.S.	\$ _____
632.4030	Reflector Marker (RM-3, yellow) on Flexible Post	L.S.	L.S.	L.S.	\$ _____
632.4040	Reflector Marker (RM-4, yellow) w/ Steel Post	L.S.	L.S.	L.S.	\$ _____
632.4050	Reflector Marker (RM-5, yellow) Mounted on Guardrail	L.S.	L.S.	L.S.	\$ _____
645.7000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
645.7110	Additional Police Officers, Additional Traffic Control Devices, and Advertisement	F.A.	F.A.	F.A.	\$ <u>25,000.00</u>
648.1000	Field-Posted Drawings	L.S.	L.S.	L.S.	\$ _____
651.0100	Improvement of Access to County Baseyard	F.A.	F.A.	F.A.	\$ <u>6,500.00</u>
655.0100	Dumped Riprap	L.S.	L.S.	L.S.	\$ _____
660.1000	Furnishing Probing and Grouting Equipment	L.S.	L.S.	L.S.	\$ _____
660.1100	Probe Holes	400	LIN FT	\$ _____	\$ _____
660.1200	Grouting of Probe Holes	5	CU YD	\$ _____	\$ _____

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
660.1300	Additional Probe Holes	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
660.1400	Grouting of Additional Probe Holes	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
696.1000	Field Office Trailer (Not to Exceed \$32,000)	L.S.	L.S.	L.S.	\$ _____
696.2000	Maintenance of Trailer	F.A.	F.A.	F.A.	\$ <u>10,000.00</u>
699.1000	Mobilization (Not to Exceed 10% of Sum of All Items Excluding the Bid Price of this Item and Force Account Items)	L.S.	L.S.	L.S.	\$ _____
a. Sum of All Items \$ _____ b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x a) \$ _____ c. Amount for Comparison of Bids (a + b) \$ _____ All bidders must fill in b and complete c NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.					

1 **PROPOSAL SCHEDULE**

2
3 The bidder is directed to Subsection 105.16 – Subcontracts.

4
5 The bidder's attention is directed to Sections 696 - Field Office and
6 Project Site Laboratory and 699 - Mobilization for the limitation of the amount
7 bidders are allowed to bid.

8
9 If the bid price for any proposal item having a maximum allowable bid
10 indicated therefore in any of the contract documents is in excess of such a
11 maximum amount, the bid price for such proposal item shall be adjusted to
12 reflect the limitation thereon. The comparison of bids to determine the
13 successful bidder and the amount of contract to be awarded shall be determined
14 after such adjustments are made, and such adjustments shall be binding upon
15 the bidder.

16
17 The bidder is directed to Section 717 – Cullet and Cullet-Made Materials
18 regarding recycling of waste glass.

19
20 **INSTRUCTIONS TO COMPUTE THE AMOUNT FOR COMPARISON OF BIDS**
21 **FOR FOREIGN STEEL**

22
23 Each bidder shall indicate its intention to furnish foreign steel on this
24 project by initialing after the AMOUNT for each of the items the bidder intends to
25 use such foreign steel including lump sum items. A bidder not indicating such
26 usage certifies that the bidder will furnish and use only domestic steel on this
27 project. Also, the bidder shall add an additional 25% to the SUM OF ALL ITEMS
28 if the bid submitted is based on furnishing foreign steel in excess of the minimal
29 use specified in Subsection 106.11 - Steel and Iron Construction Material.