

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**ADDENDUM NO. 1
for
HAWAII BELT ROAD
REHABILITATION OF UMAUMA STREAM BRIDGE
FAP NO. BR-019-2(61)**

The following amendments shall be made to the Bid Documents:


A. NOTICE TO BIDDERS

Prospective bidders are hereby notified that receiving of sealed proposals scheduled for October 18, 2012 at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813, & Office of the District Engineer – Hawaii 50 Makaala Street, Hilo, Hawaii 96720 is hereby postponed and rescheduled for 2:00 P.M., November 1, 2012. The attached NOTICE TO BIDDERS shall be incorporated and made part of the NOTICE TO BIDDERS.

B. PERMITS, REPORTS AND OTHER ENVIRONMENTAL DOCUMENTS

Attached in this addendum are also copies of the various permit applications, permits, permit conditions, final environmental assessment, hazardous materials assessment, right-of-entry rental agreement, foundation investigation report and addendum no. 1 to the report.

Please acknowledge receipt of this Addendum No.(1) by recording the date of its receipt in the space provided on page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

ADDENDUM NO. 1
10/10/12

BR-019-2(61)

NOTICE TO BIDDERS


(Chapter 103D, HRS)

The receiving of sealed proposals for **Hawaii Belt Road Rehabilitation of Umauma Stream Bridge, Federal-Aid Project No. BR-019-2(61), District of North Hilo, Island of Hawaii** scheduled for 2:00 P.M., October 18, 2012, is hereby POSTPONED UNTIL 2:00 P.M., November 1, 2012, at the following offices:

 X Contracts Office, Department of Transportation
 869 Punchbowl Street, Honolulu, Hawaii 96813

 X Office of the District Engineer – Hawaii
 50 Makaala Street, Hilo, Hawaii 96720

at which time and place(s) they will be publicly opened and read.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

Internet Posting: