STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION

ADDENDUM NO. 3 for HAWAII BELT ROAD REHABILITATION OF UMAUMA STREAM BRIDGE FAP NO. BR-019-2(61)

The following amendments shall be made to the Bid Documents:

A. PROPOSAL

Replace Proposal Schedule Pages P-9 dated r10/23/12 with the attached Pages P-9 dated r10/30/12. Revision was made to Item No. 212.2000 changed units from C.F. to C.Y.

B. PLANS

Replace Plan Sheet No. ADD. 38, Delta 2, dated 10/22/12, with the attached Plan Sheet No. ADD. 38, Delta 3, dated 10/30/12.

Please acknowledge receipt of this Addendum No. 3 by recording the date of its receipt in the space provided on page P-4 of the Proposal.

GLENN M. OKIMOTO, Ph.D. Director of Transportation

en Manne

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
205.2000	Structure Excavation for Piers #1, #2 and #3	L.S.	L.S.	L.S.	\$
205.3000	Shoring, Bracing and/or Underpinning of Existing Bridge Foundations	L.S.	L.S.	L.S.	\$
205.4000	Structure Backfill for Abutments and Wingwalls	L.S.	L.S.	L.S.	\$
205.5000	Structure Backfill for Piers #1, #2 and #3	L.S.	L.S.	L.S.	\$
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ 100,000
212.1000	Probing at Pier #1 and Pier #2	460	L.F.	\$	\$
212.2000	Grouting of Probe Holes at Pier #1 and Pier #2	4	C.Y.	\$	\$
212.3000	Backfilling or Grouting of Voids or Cavities at Pier #1 and Pier #2	F.A.	F.A.	F.A.	\$50,000
304.1000	Aggregate Base	L.S.	L.S.	L.S.	\$
401.1000	HMA Pavement, Mix No. V	L.S.	L.S.	L.S.	\$
415.0100	Cold Planing	L.S.	L.S.	L.S.	\$
501.1000	Structural Steel – Welded Plate Girders (Primed and Painted)	L.S.	L.S.	L.S.	\$
501,2000	Structural Steel – Bracing and Other Members (Zinc Hot Dip Galvanized and Painted)	L.S.	L.S.	L.S.	\$
501.3000	Structural Steel - Longitudinal Strut, Bumper and Strut/Bumper (Zinc Hot Dip Galvanized and Painted)	L.S.	L.S.	L.S.	\$

BR-019-2(61) r10/30/12 P-9