

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
201.0100	Clearing and Grubbing	L.S.	L.S.	L.S.	\$ _____
202.0130	Removal of Anchor Blocks	L.S.	L.S.	L.S.	\$ _____
202.0150	Removal of Existing A.C. Ramp	L.S.	L.S.	L.S.	\$ _____
202.0160	Removal of Existing Stairs	L.S.	L.S.	L.S.	\$ _____
202.0170	Removal of Existing Concrete Barriers	L.S.	L.S.	L.S.	\$ _____
202.0180	Removal of Existing Guardrails	L.S.	L.S.	L.S.	\$ _____
202.1000	Removal of Existing Bridge Railings, Endposts and Sidewalks, Portion of Existing Deck Slabs and Deck Drains, Portion of Existing Abutments, Wingwalls, Fins, Parapets and Brackets, Existing Wood Stairs and Concrete Stair On Grade	L.S.	L.S.	L.S.	\$ _____
202.2000	Relocate Existing DOT Trailer and Field House	L.S.	L.S.	L.S.	\$ _____
203.0100	Roadway Excavation	L.S.	L.S.	L.S.	\$ _____
203.0200	Borrow Excavated Material	L.S.	L.S.	L.S.	\$ _____
205.0200	Geotextile Fabric Installation	L.S.	L.S.	L.S.	\$ _____
205.0300	Geogrid Slope Reinforcement	L.S.	L.S.	L.S.	\$ _____
205.1000	Structure Excavation for Abutments and Wingwalls	L.S.	L.S.	L.S.	\$ _____

BR-019-2(61)

r10/23/12

P-8

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
205.2000	Structure Excavation for Piers #1, #2 and #3	L.S.	L.S.	L.S.	\$ _____
205.3000	Shoring, Bracing and/or Underpinning of Existing Bridge Foundations	L.S.	L.S.	L.S.	\$ _____
205.4000	Structure Backfill for Abutments and Wingwalls	L.S.	L.S.	L.S.	\$ _____
205.5000	Structure Backfill for Piers #1, #2 and #3	L.S.	L.S.	L.S.	\$ _____
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	L.S.	L.S.	L.S.	\$ _____
209.0200	Additional Water Pollution, Dust, and Erosion Control	F.A.	F.A.	F.A.	\$ <u>100,000</u>
212.1000	Probing at Pier #1 and Pier #2	460	L.F.	\$ _____	\$ _____
212.2000	Grouting of Probe Holes at Pier #1 and Pier #2	4	C.Y.	\$ _____	\$ _____
212.3000	Backfilling or Grouting of Voids or Cavities at Pier #1 and Pier #2	F.A.	F.A.	F.A.	\$ <u>50,000</u>
304.1000	Aggregate Base	L.S.	L.S.	L.S.	\$ _____
401.1000	HMA Pavement, Mix No. V	L.S.	L.S.	L.S.	\$ _____
415.0100	Cold Planing	L.S.	L.S.	L.S.	\$ _____
501.1000	Structural Steel – Welded Plate Girders (Primed and Painted)	L.S.	L.S.	L.S.	\$ _____
501.2000	Structural Steel – Bracing and Other Members (Zinc Hot Dip Galvanized and Painted)	L.S.	L.S.	L.S.	\$ _____
501.3000	Structural Steel - Longitudinal Strut, Bumper and Strut/Bumper (Zinc Hot Dip Galvanized and Painted)	L.S.	L.S.	L.S.	\$ _____

BR-019-2(61)

r10/30/12

P-9

PROPOSAL SCHEDULE

ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
503.1000	Concrete in Bridge Deck Slab Widening	L.S.	L.S.	L.S.	\$ _____
503.2000	Concrete in Pier Columns and Caps – Piers #1, #2 and #3	L.S.	L.S.	L.S.	\$ _____
503.3000	Concrete in Abutments and Wingwalls	L.S.	L.S.	L.S.	\$ _____
503.4000	Concrete in Abutment Foundations (Pile Caps)	L.S.	L.S.	L.S.	\$ _____
503.5000	Concrete in Pier Foundations (Footings and Pile Caps)	L.S.	L.S.	L.S.	\$ _____
503.6000	Concrete in Approach Slabs Behind Abutments	L.S.	L.S.	L.S.	\$ _____
503.7000	Concrete in Bridge Deck New and Existing – Joint Seals	L.S.	L.S.	L.S.	\$ _____
506.1000	Bearing and Expansion Plates Under New and Existing Steel Plate Girders (Including New Anchor Bolts)	L.S.	L.S.	L.S.	\$ _____
507.1000	Concrete Traffic Railing and Endposts	L.S.	L.S.	L.S.	\$ _____
511.1000	Furnishing Drilled Shaft Drilling Equipment	L.S.	L.S.	L.S.	\$ _____
511.2000	Furnishing Instrumentation and Collecting Data	L.S.	L.S.	L.S.	\$ _____
511.3000	Drilled Shaft	330	L.F.	\$ _____	\$ _____
511.4000	Standard Excavation	330	L.F.	\$ _____	\$ _____
512.1000	Furnishing Micropile Drilling and Grouting Equipment	L.S.	L.S.	L.S.	\$ _____
512.2000	Preproduction Micropile Load Tests	L.S.	L.S.	L.S.	\$ _____

BR-019-2(61)

r10/23/12

P-10

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
512.3000	Production Micropiles - Uncased Length of Micropile	720	L.F.	\$ _____	\$ _____
512.4000	Production Micropiles - Cased Length of Micropile	800	L.F.	\$ _____	\$ _____
602.1000	Reinforcing Steel for Bridge (Except Foundations)	L.S.	L.S.	L.S.	\$ _____
602.2000	Reinforcing Steel for Foundations	L.S.	L.S.	L.S.	\$ _____
604.0100	Bridge Deck Drain Inlets	L.S.	L.S.	L.S.	\$ _____
604.1000	Steel Frame and Hatch Cover in Concrete Pier Column	L.S.	L.S.	L.S.	\$ _____
606.3100	Guardrail Type 3 Strong Post W-Beam	L.S.	L.S.	L.S.	\$ _____
606.3200	Guardrail Type 3 Thrie Beam	L.S.	L.S.	L.S.	\$ _____
607.0100	6 Feet - Chainlink Fence	L.S.	L.S.	L.S.	\$ _____
607.0200	Chain Link Gate, 6 Feet High and 20 Feet Wide	L.S.	L.S.	L.S.	\$ _____
608.0100	Inertial Sand Barrel Array	L.S.	L.S.	L.S.	\$ _____
628.1000	Shotcrete for Pier #3 Ground Anchors	L.S.	L.S.	L.S.	\$ _____
629.1010	Single 4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.1015	Double 4-inch Pavement Striping (Thermoplastic Extrusion)	L.S.	L.S.	L.S.	\$ _____
629.2030	Type C Pavement Marker	L.S.	L.S.	L.S.	\$ _____

BR-019-2(61)

r10/23/12

P-11

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
629.2040	Type D Pavement Marker	L.S.	L.S.	L.S.	\$ _____
632.0100	Type III Object Marker	L.S.	L.S.	L.S.	\$ _____
640.0100	Concrete Lined Drainage Ditch	L.S.	L.S.	L.S.	\$ _____
641.0100	Hydro-mulch Seeding	L.S.	L.S.	L.S.	\$ _____
645.1000	Traffic Control	L.S.	L.S.	L.S.	\$ _____
648.1000	Field Posted Drawings	L.S.	L.S.	L.S.	\$ _____
654.1000	Longitudinal Cable Restrainer	L.S.	L.S.	L.S.	\$ _____
670.1000	Draped Wire Mesh	180	S.Y.	S.Y.	\$ _____
681.1000	Furnishing Specialty Equipment for Ground Anchors	L.S.	L.S.	L.S.	\$ _____
681.2000	Ground Anchors for Pier #3	10	EA.	\$ _____	\$ _____
681.3000	Reinstallation of Ground Anchors Due to Grout Loss and Additional Performance Tests or Proof Tests	F.A.	F.A.	F.A.	\$ <u>50,000</u>
694.1001	Repair to Structural Steel Members – Type 1	20	EA.	EA.	\$ _____
694.1002	Repair to Structural Steel Members – Type 2	500	EA.	EA.	\$ _____
694.1003	Repair to Structural Steel Members – Type 3	100	EA.	EA.	\$ _____
694.1004	Repair to Structural Steel Members – Type 4	100	EA.	EA.	\$ _____

BR-019-2(61)

r10/23/12

P-12

PROPOSAL SCHEDULE					
ITEM NO.	ITEM	APPROX. QUANTITY	UNIT	UNIT PRICE	AMOUNT
694.1005	Repair to Structural Steel Members – Type 5	1,000	L.F.	L.F.	\$ _____
694.1006	Repair to Structural Steel Members – Type 6	1,000	L.F.	L.F.	\$ _____
694.2000	Clean and Paint Existing Steel Towers and Bents	L.S.	L.S.	L.S.	\$ _____
694.3000	Clean and Paint Existing Steel Superstructure	L.S.	L.S.	L.S.	\$ _____
694.4000	Repair to Structural Steel Members in Existing Superstructure	F.A.	F.A.	F.A.	\$ <u>50,000</u>
695.1000	Certified Industrial Hygienist	F.A.	F.A.	F.A.	\$ <u>13,000</u>
695.2000	Industrial Hygienist Technician	F.A.	F.A.	F.A.	\$ <u>6,000</u>
695.3000	Removal and Disposal of Lead-Based Paint	F.A.	F.A.	F.A.	\$ <u>50,000</u>
695.4000	Remediation of Lead-Impacted Soil	F.A.	F.A.	F.A.	\$ <u>25,000</u>
696.1000	Field Office Trailer (Not to Exceed \$100,000.00)	L.S.	L.S.	L.S.	\$ _____
696.2000	Maintenance of Trailers	F.A.	F.A.	F.A.	\$ <u>80,000</u>
699.1000	Mobilization (Not to exceed 6 percent of the sum of all Items excluding bid price of this item)	L.S.	L.S.	L.S.	\$ _____

PROPOSAL SCHEDULE

- a. Sum of All Items \$ _____
- b. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or
Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x a) \$ _____
- c. Amount for Comparison of Bids (a + b) \$ _____

All bidders must fill in b and complete c

NOTE: Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection of bid.

1
2
3
4
5
6
7
8
9
0
1
2
3
4
5
6
7
8
9
0
1
2
3
4
5
6
7
8
9
0

2
3
4
5
6
7
8
9
0
1
2
3
4
5
6
7
8
9

5
6
7
8
9
0
1
2
3
4
5

9
0
1
2
3
4
5
6

7
8
9

20
21
22

3
4
5
6
7
8
9
0