STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 2
for
QUEEN KA'AHUMANU HIGHWAY
RUMBLE STRIPS IMPROVEMENTS
MAHAI'ULA TO KAWAIHAE
PROJECT NO. 19BC-01-17
The following amendments shall be made to the Bid Documents:
A. TITLE
1. Remove the Title Page and replace it with the attached Title Page.
B. TABLE OF CONTENTS
1. Amend Page 1 of the Table of Contents dated 12/22/16 by removing
in its entirety and replacing it with the attached Page 1 of the Table of
Contents dated 3/05/17.
C.  NOTICE TO BIDDERS
1. Amend the Notice to Bidders pages NB-1 to NB-3 dated 5/18/15 by
replacing them with the attached Notice to Bidders pages NB-1 to
NB-3 dated 3/05/17.
D.  SPECIFICATIONS
1. Amend Special Provisions Section 629 - Pavement Markings pages
629-3a and 629-4a dated 5/20/09 with the attached Section 629 —
Pavement Markings pages 629-3a and 629-4a dated 3/05/17.

2. Amend the Special Provisions by adding the attached Section 645 -
Work Zone Traffic Control pages 645-1h to 645-2h dated 3/05/17.

E.  PROPOSAL

1. Replace Proposal Page P-1 dated 12/21/16 with the attached
Proposal Page P-1 dated 3/05/17.
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2. Replace Proposal Schedule pages P-11 and P-12 dated 12/22/16
with the attached Proposal Schedule pages P-11 and P-12 dated
3/05/17.

F. PLANS

a. Amend Plan Sheet Nos. 3, 4, 8, 9, 10, 13, 14, 17 to 22, 24 to 26, and 28
to 30 by replacing them with the attached Plan Sheet Nos. ADD. 3, ADD.
4, ADD. 8, ADD. 9, ADD. 10, ADD. 13, ADD. 14, ADD. 17 to ADD. 22,
ADD. 24 to ADD. 26, and ADD. 28 to ADD. 30.

The following are provided for information.

A. PRE-BID MEETING MINUTES AND REQUESTS FOR INFORMATION (RFls)

i. The February 3, 2017 minutes of the pre-bid meeting and the
attendance sheet are provided for your information. Responses to all
RFIs received prior to that date are included in the minutes of the pre-
bid meeting.

2. Attached are a list of RF| questions received after the Pre-Bid Meeting
and the responses.

Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in
the space provided on page P-4 of the Proposal.

[ . T N
&EORWHGAW

Director of Transportation
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NOTICE TO BIDDERS
(Chapter 103D, HRS)

SEALED BIDS for:

Queen Ka'ahumanu Highway, Rumble Strips Improvements,
Mahai'ula to Kawaihae
Project No. 19BC-01-17
Districts of South Kohala and North Kona
Island of Hawai'i
will be received at the:

X Contracts Office, Department of Transportation
869 Punchbowl Street, Honolulu, Hawai'i 96813

X Office of the District Engineer — Hawai'i
50 Maka'ala Street, Hilo, Hawai'i 96720

until 2:00 P.M., March 23, 2017, at which time and place(s) they will be publicly
opened and read.

A compact disc containing the plans, specifications, proposal, and
contract forms may be obtained from the above offices. Bids (hard copies)
shall be submitted in a sealed envelope, and shall be on the Proposal Form
provided on the compact disc furnished by said Depariment. Bids received
after the established due date and time will not be considered.

The project includes installing centerline rumble strips, pavement
markers, and pavement striping. Estimated construction cost is $1,000,000 to
$3,000,000. |

To be eligible to bid, bidders must possess a valid State of Hawaii
General Engineering Contractor's “A” license, Specialty Contractor C-3 Asphalt
Paving and Surfacing license or Specialty Contractor C-3a Asphalt Concrete

Patching, Sealing, and Striping license, prior to bidding.

NB-1 3/05/117



The Hawaii Products Preference pursuant to Act 175, SLH 2009, is
applicable to this project. Persons wishing to certify and qualify a product as a
Hawaii Product shall submit a Certification for Hawaii Product Preference (SPO-
Form 38) to the DOT Contracts office no later than 4:30 P.M., fourteen (14)
calendar days prior to the bid opening date. Late submittals for this project will
not be reviewed by the DOT. A separate SPO-Form 38 shall be completed and
submitted for each product. Forms are avéilable " at

hitp://www4 .hawaii.gov/StateForms/ShowForm.cfm.

A 5% bid adjustment for bidders that are parties to apprenticeship
agreements pursuant to Section 103-55.6, Hawaii Revised Statutes (HRS), is
applicable to this project.

Compliance with Act 68, SLH 2010 is a requirement whereby a minimum
of 80% of the bidder's work force on this project must consist of Hawaii
residents.

A pre-bid conference is set for 9:00 AM. on February 3, 2017. Al
prospective bidders or their representatives (employees) are encouraged to
attend, but attendance is not mandatory. Persons needing special
accommodations at the pre-bid conference due to a disability may contact
Project Manager Robert Taira by phone at (808) 933-8866 or by facsimile at
(808) 933-8869.

Campaign contributions by State and County Contractors. Contractors

are hereby notified of the applicability of Section 11-355, HRS, which states that

campaign contributions are prohibited from specified State or county government
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contractors during the term of the contract if the contractors are paid with funds
appropriated by the legislative body. For more information, contact the
Campaign Spending Commission at (808) 586-0285.

The Equal Employment Opportunity Regulations of the Secretary of Labor
implementing Executive Order 11246, as amended, shall be complied with on
this on this project.

The U.S. Department of Transportation Regulation entitled
“Nondiscrimination in Federally-Assisted Programs of the U.S. Department of
Transportation,” Title 49, Code of Federal Regulations (CFR), Part 21 is
applicable to this project. Bidders are hereby notified that the Department of
Transportation will affirmatively ensure that the contract entered into pursuant to
this advertisement will be awarded to the lowest responsible bidder without
discrimination on the grounds of race, color, national origin or sex (as directed by
23 CFR Part 200).

For additional information on this project, contact Robert Taira at (808)
933-8866 or by e-mail at Robert.taira@hawaii.gov.

The State reserves the right to reject any or all proposals and to waive any

defects in said proposals for the best interest of the public.

e, o

~FORD N~EUCHIGAMI

Director of Transportation

NB-3 3/05/17



64
65
66
67
68
69
70
71
72
73
74
75
76
77
78
79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109

(V)

On concrete pavements, on HMA pavements more than
seven days old, and on HMA pavements paved within seven days
containing less than 6 percent bituminous asphalt, pre-stripe
application area with binder material, primer, or prime seal coat
recommended by pavement marker manufacturer.

Line thickness, as viewed from lateral cross section, shall
measure not less than 3/32 inch at edges, and not less than 1/8
inch in center.

Where required by the contract documents to apply new
markings over existing markings, eradicate the old markings to the
finished grade of the roadway surface by heat or by mechanical
grinding. The Contractor shall work in a manner to preempt visible
leaching or visible spread of the waste materials that may
compromise the clean, finished appearance of the new pavement
markings.

Provide finished lines with well-defined edges, free of
waviness.”

Amend Subsection 629.04 - Measurement by revising lines 292 to 294

fo read as follows:

"629.04 Measurement.

V)

(A) Pavement Striping. The Engineer will measure pavement striping
per linear foot.

(B) Pavement Markers. The Engineer will measure pavement markers
per each."

Amend Subsection 629.05 — Payment by revising lines 296 to 324 to
read as follows:

"629.05 Payment.

(A) Pavement Striping. The Engineer will pay for the accepted
pavement striping at the contract unit price per linear foot basis. Payment
will be full compensation for work prescribed in this section and contract
documents.

(B) Pavement Markers. The Engineer will pay for the accepted
pavement markers at the contract unit price per each. Payment will be full
compensation for work prescribed in this section and contract documents.

19BC-01-17
629-3a 3/05/17



110 The Engineer will pay for each of the following pay items when included in
111 the proposal schedule:

112

113 Pay ltem Pay Unit
114

115 -Inch Pavement Striping (Thermoplastic Hot Spray) Linear Foot
116

117  Type ____ Pavement Marker Each"
118

119

120

121

122 ‘

123 END OF SECTION 629

124

19BC-01-17
629-4a 3/05117
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SECTION 645 - WORK ZONE TRAFFIC CONTROL

Make the following amendments to said Section:

(1

Amend 645.03 (B) Construction Signs from line 162 to 169 by changing

all references to “Construction Signs” to read “Work Zone Signs”.

(in

()

Amend 645.03 (F) Lane Closure from line 248 to 278 to read as follows:

“(F) Lane Closures. Provided the minimum number and width of lanes
described in paragraph 645.03(K) Minimum Number of Lanes and Lane
Widths Lane are provided, lane closures will be allowed only from 8:30 a.m.
to 3:00 p.m., Monday through Friday. Exceptions to lane closure hours
specified require written acceptance by the Engineer. No increase in
contract price or contract time will be given for lane closure restrictions
specified.

For island of Hawaii, no lane closures will be allowed during 24-hour
periods as follows:

(1) Holidays (Midnight to Midnight).
(2) Day before and day after Thanksgiving Day (Midnight to Midnight).

(3) Holiday period for Christmas and New Years (Two Weeks prior to
Christmas and the week between Christmas and New Years).

(4) lronman Triathlon in Kona in October (No construction work during
the period three weeks prior to the event).

(5) Other dates of events indicated in the contract documents.

No time extension will be given for the above restrictions. The contract
time for the project has accounted for any loss of time due to the above
restrictions.

Keep lanes open to traffic and allow flow at normal posted speed limit
during nonlane-closure hours.”

Amend 645.03 Construction by adding the following after line 393:

“(). Work Zone Phasing. Work zones shall be limited to a continuous
section not to exceed five miles in length at any time. The Contractor shall
complete all work within the five mile section before proceeding to set up the
next work zone. The Contractor may choose a shorter section, but must
complete the work on such section before proceeding to set up the next work
zone.

19BC-01-17
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(V)

(J) Variable Message Sign Boards. Variable message sign boards
shall be installed on both approaches (opposite ends) of the work zone. The
sign boards shall be installed a minimum of two weeks prior to
implementation of the work zone."

(K) Minimum Number of Lanes and Lane Widths. A minimum of two
lanes (either permanent lanes or temporary paved detour lanes) shall be
provided at all times within the work zone. Each lane of traffic shall be a
minimum of ten feet wide with at least two feet clearance from any obstacles
or obstructions, including traffic control devices.

Amend 645.05 Payment line 415 to read as follows:

“Traffic Control (including Work Zone Signs and Posts) Lump Sum”

END OF SECTION 645

19BC-01-17
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PROPOSAL TO THE
STATE OF HAWAI'I

DEPARTMENT OF TRANSPORTATION

PROJECT: Queen Ka'ahumanu Highway
Rumble Strip Improvements
Mahai'ula to Kawaihae
Districts of South Kohala and North Kona
Island of Hawai'i

PROJECT NO.: 19BC-01-17

COMPLETION TIME: 150 Working days from the date indicated in the
Notice to Proceed from the Department.

DESIGN PROJECT MANAGER:

NAME: Robert Taira
ADDRESS: 50 Maka'ala Street, Hilo, HI 96720
PHONE NO.: (808) 933-8866

EMAIL: robert.taira@hawaii.gov
FAX NO.: (808) 933-8869
19BC-01-17
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PROPOSAL SCHEDULE

ITEM NO. ITEM APPROX. UNIT UNIT PRICE AMOUNT
QUANTITY

909.0100 gatgllatlon, Maintenance, Monitoring, and Removal of LS. LS. LS. $

209.0200 Additional Water Pollution, Dust, and Erosion Control F.A. F.A. F.A. $ _50,000.00

615.1000 | Milled Rumble Strip, Centerline L.S. L.S. L.S. $

629.1012 Single Yellow 4-Inch Pavement Striping (Thermoplastic 13,278 LE. $ $
Hot Spray)

629.1014 Double Yellow 4-Inch Pavement Striping (Thermoplastic 66,013 LE. $ $
Hot Spray)

629.1016 gglrgl;a)Whlte 4-Inch Pavement Striping (Thermoplastic Hot 056,521 LE. $ $
Single White Guide 4-inch Pavement Striping

629.1018 (Thermoplastic Hot Spray) 12,085 L.F. $ $

629.1020 ggrglye) White 8-Inch Pavement Striping (Thermoplastic Hot 9.012 LE. $ $
Single Yellow 12-Inch Pavement Striping (Thermoplastic

629.1022 Hot Spray) 11,362 L.F. $ $

629.2010 | Type A Pavement Markers 1,650 Each $ $

629.2012 | Type C Pavement Markers 5,121 Each $ $

629.2014 | Type D Pavement Markers 2,318 Each $ $

629.2016 | Type H Pavement Markers 3,098 Each $ $

19BC-01-17
3/05/17
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PROPOSAL SCHEDULE

ITEM NO. ITEM APPROX. UNIT UNIT PRICE AMOUNT
QUANTITY

629.2018 | Type J Pavement Markers 7,876 Each $ 3

645.1000 | Traffic Control (including Work Zone Signs and Posts) L.S. L.S. L.S. $

645.2000 Additiqnal Police Officers, Additional Control Devices and FA. EA EA. $ 50.000.00
Advertisement -

648.0100 | Field-Posted Drawings L.S. L.S. L.S. $

696.0100 | Field Office Trailer (Not to Exceed $32,000.00) L.S. L.S. L.S. $

696.2000 | Maintenance of Trailers F.A. F.A. F.A. $__20,000.00
Mobilization (Not to Exceed 6 Percent of the Sum of All '

699.1000 Items Excluding the Bid Price of this ltem) LS. L.S. LS. $

SUM Of All HBIMIS .o e e e et e e e e e et et e e e e ans $

NOTE: Bidders must complete all unit prices and amounts.

Failure to do so may be grounds for rejection of bid.

19BC-01-17
3/05/17
P-12




MINUTES FOR PRE-BID MEETING

PROJECT: Queen Ka'ahumanu Highway, Rumble Strips Improvements
Mahai'ula to Kawaihae

PROJECT NO.: 19BC-01-17
LOCATION: Building D Classroom, 50 Maka'ala Street, Hilo, Hawai'i
DATE & TIME: Friday, February 3, 2017 at 9:00 a.m.

ATTENDING: (See attached sign-in log.)

Project Manager Robert Taira began the meeting by announcing, “Anything said at this
meeting is for clarification only, the bid documents shall govern over anything said today
and discrepancies shall be clarified by addendum.”

Robert reviewed the Requests for Information that had been asked prior to the pre-bid
meeting:

1. The Notice to Bidders presently specifies that the contract is only open to
contractors with a Type A license. The addendum will add the following
Specialty Contractors as being eligible to bid:

e (-3 Asphalt Paving and Surfacing
e (-3a Asphalt Concrete Patching, Sealing, and Striping

2. National Pollutant Discharge Elimination System requirements.

a. Question was raised whether Site Specific BMP Plan was available? s silt
barrier required for the entire length?

Response: The nature of what is needed in the way of BMP's is dependent
on the contractor's operations. The State does not anticipate a need for
extensive BMP measures such as the silt barrier along the entire length of
project, provided the Contractor use appropriate good housekeeping
practices to maintain level of dust down and dispose of onsite debris.

b. Can the pay item 209.0100 - Installation, Maintenance, Monitoring and
Removal of BMP be changed from Lump Sum to Force Account?

Response: No, the State will not pay for the item on a Force Account basis.
It is up to the Contractor to decide what means and methods he will use to
complete the work and depending on how this work is done, will determine
the extent of BMPs needed.

page 1 of 3



3. Does the existing pavement striping need to be totally eradicated?

No, since the intention is to replace the existing striping with no change in
pattern, the State will allow a tolerance of 1/32" to be left in place after grinding,
scraping or other removal method.

(Note: The response at the Pre-Bid Meeting has been superseded by new
Special Provisions page 629-3a issued in Addendum No. 2, that calls for
eradication of the old markings to the finished grade of the roadway sutface.)

4. lIs a fog seal required to mask the pavement striping eradication/improve visual
aesthetics?

No.
Questions and comments raised at the Pre-Bid Meeting:

5. Regarding the Field Office Trailer pay item in the proposal, is there a maximum
amount for this bid item.

Response: Yes, not to exceed $32,000.00. This oversight will be corrected in
the addendum.

6. Regarding phasing of the project, the addendum will set five segments, each
about four and a half miles long. The Contractor will need to complete each
segment before moving on. This is to minimize disruption of traffic.

(Note: The five equal segments requirement has been superseded by new
Special Provisions Section 645 - Work Zone Traffic Control. Instead, there is a
maximum 5 miles of continuous highway that the Contractor may work on at any
point in time. See Subsection 645.03() Work Zone Phasing.)

7. There was an undercount of the pavement striping and pavement marking
guantities, due to a failure to account for median double-yellow striping and Type
H pavement markers. The new addendum will correct this omission.

8. The addendum will also address openings in the rumble strips for side roads.

9. Question was asked requiring the necessity to replace all the Type J pavement
markers, which seem to be in generally good condition.

Response: The State would consider options and respond in the addendum.
(Note: In the absence of knowing which markers need to be replaced, the State

decided to keep this contract bid item. If, during construction, it is found that the
Type J pavement markers are in satisfactory condition; then the State may

page 2 of 3



consider a contract change order to reduce the number of Type J pavement
markers that need to be replaced on the project.)

10.Question was asked about the disposition of the asphalt grindings created by the
rumble strip milling operations.

Response: Unless otherwise specified, the Contractor is responsible for disposal
of all waste materials.

(Note: Note no. 13 has been added to the General Notes on Sheet No. ADD. 3
to clarify this responsibility.)

11.When does the State expect to issue Notice to Proceed on this project?

Response: Unknown. Anticipate the date for Notice to Proceed would ordinarily
be issued around August or September of this year.

12.Does the State have any available water resources or water pipes in this area?
Response: Negative.
13.Will lane closures be allowed?

Response: It is intended that two lanes of travel be provided to motorists at all
times. This will be clarified in the addendum.

14.Has the State considered night work?
Response: No, the State has no intention of trying to schedule this project at
night. Among the difficulties in doing the work at night: obtaining Department of
Health noise permit, complying with federal regulations regarding migratory birds
and endangered species, and safety issues.

15.1n lieu of the 5 fixed segments of work, can the Contractor provide a moving
traffic plan?

Response: The Contractor may submit such a plan for review and approval by
the Engineer. :

16. Will the Field Office Trailer have to set up at different locations to match the
moving segments of construction work?

Response: No. It is the intention of the project to set up the field office just once,
somewhere within the State right-of-way.

The meeting concluded at 9:25 A.M
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QUEEN KAAHUMANU HIGHWAY, RUMBLE STRIPS IMPROVEMENTS, MAHAIULA TO KAWAIHAE
PROJECT NO. 19BC-01-71
Friday, February 3, 2017
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