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(A)  Erosion and Sediment Control Inspection and Maintenance Practices.

(1) The Contractor shall inspect the erosion and sediment control measures
at least once a week or after 0.5 inches of rainfall,

(2) The Contractor shall maintain the erosion and sediment control measures
according to the contract. If a repair is necessary, the Contractor shall
initiate the repairs within twenty-four (24) hours after the inspection such
as:

(a) When sediment build-up reaches one-third (1/3) the height of the
silt fence, the Contractor shall remove and dispose of the sediment
build-up from the silt fence.

(b) When the depth of the sediment basin reaches ten percent (10%) of
the design capacity, the Contractor shall remove and dispose of the
sediment build-up.

(c) When tears are found on the silt fence, the Contractor shall replace
the fabric.

(d) The Confractor shall check fo see if the fabric is securely attached
fo the fence posts and fo see that the fence posts are firmly in the
ground.

(e) The Contractor shall inspect the diversion dike and repair the
breaches.

(f) The Contractor shall inspect temporary and permanent seeding and
planting for bare spots, washouts, and healthy growth.

(3) The Contractor shall have its personnel make a maintenance inspection
report promptly after each inspection. The Contractor shall select a
minimum of three (3) personnel who will be responsible for inspection,
maintenance, repair activities, and filling out the inspection and maintenance
report. Personnel selected for the inspection and maintenance
responsibilities will receive training from the Contractor. The Contractor
shall train these personnel in the inspection and maintenance practices
necessary for keeping the erosion and sediment used onsite according to
the confract.

(B) Submittal Requirements:
(1) Construction activities of five (5) acres or more.

(a) Storm water discharges info State wafers due fo construction
activities of Five (5) acres or more, will require an NPDES permit

from the Department of Health (DOH). The Contractor shall submit to

the Engineer four (4) sets of Site-Specific Best Management Plans

(BMP). The Plans shall be submitted no later than thirty (30) calendar
days after the award of Conftract.

(b) No construction activities will be authorized until the Contractor’s
Site-Specific BMP has been approved by the Highways Division.

(2) Construction activities dewatering and/or hydrotesting water.

(a) Discharges info State waters due fo dewatering and/or hydrotesting Y
activities will require NPDES Permit(s) from DOH. If the Contractor DEPARTMENT OF TRANSPORTATION
options to discharge dewatering and/or hydrotesting effluent info State | HIGHWAYS DIVISION
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waters, the Contractor shall submit to the Engineer four (4) sets of
Site-Specific Dewatering and/or Hydrotesting BMP, and four (4) copies
of the Quality of Discharge Test results. The Plans and test results
-shall be submitted no later than thirty (30) calendar days affer the
award of Contract.

(b) No dewatering and/or hydrotesting activities will be authorized until

the receipt of the NPDES Permit(s) from DOH.
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