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(A)  Erosion and Sediment Control Inspection and Maintenance Practices.

(1) The Contractor shall inspect the erosion and sediment control measures
al least once a week or after 0.5 inches of rainfall.

(2) The Contractor shall maintain the erosion and sediment confrol measures
according to the contract. If a repair is necessary, the Contractor shall
initiate the repairs within twenty-four (24) hours after the inspection such
as:

(a) When sediment build-up reaches one-third (1/3) the height of the
silt fence, the Contractor shall remove and dispose of the sediment
build-up from the silt fence.

(b) When the depth of the sediment basin reaches ten percent (10%) of
the design capacity, the Contractor shall remove and dispose of the
sediment build-up.

(c) When tears are found on the silt fence, the Contractor shall replace
the fabric.

(d) The Contractor shall check to see if the fabric is securely attached
to the fence posts and fo see that the fence posts are firmly in the
ground.

(e) The Contractor shall inspect the diversion dike and repair the
breaches.

(f) The Contractor shall inspect temporary and permanent seeding and
planting for bare spots, washouts, and healthy growth.

(3) The Contractor shall have its personnel make a maintenance inspection
report promptly after each inspection. The Contractor shall select a
minimum of three (3) personnel who will be responsible for inspection,
maintenance, repair activities, and filling out the inspection and maintenance
report. Personnel selected for the inspection and maintenance
responsibilities will receive training from the Contractor. The Contractor
shall train these personnel in the inspection and maintenance practices
necessary for keeping the erosion and sediment used onsite according 1o
the contract.

(B) Submittal Requirements:
(1) Construction activities of five (5) acres or more.

(a) Storm water discharges info State waters due to construction
activities of Five (5) acres or more, will require an NPDES permit
from the Department of Health (DOH). The Contractor shall submit to
the Engineer four (4) sets of Site-Specific Best Management Plans
(BMP). The Plans shall be submitted no later than thirty (30) calendar
days after the award of Contract.

(b) No construction activities will be authorized until the Conitractor’'s
Site-Specific BMP has been approved by the Highways Division.

(2) Construction activities dewatering and/or hydrotesting water.

(a) Discharges into State watfers due to dewatering and/or hydrotesting TATE OF rAveRn
activities will require NPDES Permit(s) from DOH. If the Contractor DEPARTMENT OF TRANSPORTATION
options fo discharge dewatering and/or hydrotesting effluent into Stafe HIGHWAYS DIVISION
waters, the Contractor shall submit to the Engineer four (4) sets of
Site-Specific Dewatering and/or Hydrotesting BMP, and four (4) copies NPDES GENERAL NOTES
of the Quality of Discharge Test results. The Plans and test results
shall be submitted no later than thirty (30) calendar days after the GUARDRAIL AND SHOULDER IMPROVEMENT S|
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(b) No dewatering and/or hydrotesting activities will be authorized until FA. PROJECT NO. STP-0I3-1(29)

the receipt of the NPDES Permit(s) from DOH. Date: Sept, 1996
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