



SIGN DETAILS

Not To Scale

BEGIN PROJECT 191-01-97M STA, 14+50		CW20-1A(d) ROAD WORK AHEAD CG20-1A ROAD WORK NEXT 2 MILES CW13-1(35) M.P.H.
To Hilo	HAWAII BELT ROAD	*
ROAD WORK NEXT 2 MILES CW20-1A(d) WORK AHEAD CG20-1A		To Honoka'a —> 500' END ROAD WORK CG20-2A
35 M.P.H. CW13-1(35)	CONSTRUCTION SIGN PLAN Not To Scale	

CONSTRUCTION SIGN SCHEDULE						
ROAD AND LOCATION *	ROUTE 19 CENTERLINE STATION **	LEFT	RIGHT	ITEM No. 621.7121 (no posts)	ITEM No. 621.7120 (two posts)	
Hawaii Belt Road	9+50		•	CW13-1(35)	CW20-1A(d)	
	9+50	•			CG20-2A	
	14+50				CG20-1A	
	6+00				CG20-1A	
	1+00	•		CW13-1(35)	CW20-1A(d)	
	1+00				CG20-2A	
Total Construction Signs		2	6			

- * Final locations of all signs to be determined in the field by the Engineer.
- ** Signs erected on side roads must be located 50' (Min.), from E. P. of Hawaii Belt Road.

STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION

CONSTRUCTION SIGN
PLAN \$ SCHEDULE

HAWAI'I BELT ROAD RESURFACING
PAUKA'A TO PĀPA'IKOU
PROJECT NO. 19J-01-97M

SHEETS

FISCAL SHEET NO.

33

1997

STATE

PROJ. NO.

19J-01-97M

Scale: As Shown Date: Jan., 1997 SHEET No. 1 OF 1

