

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

STRIPING AND PAVEMENT
MARKING SCHEDULE

HAWAII BELT ROAD RESURFACING
PAUKA'A TO PĀPA'IKOU
PROJECT NO. 19J-01-97M

Scale: As Shown Date: Jan., 1997

SHEET No. / OF / SHEETS

STRIPING AND PAVEMENT MARKING SCHEDULE

NOTES: 1. Final striping layout to be determined by the Engineer in the field.
2. Striping quantities shown in this table may not match final field layout.

Scale: As Shown Date: Jan., 1997