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GENERAL NOTES

1.

10.

11.

12.

The scope of work for this project consists of retrofitting
superstructures and substructure of Kaumoalii Stream
Bridge and Waipunahina Bridge.

The Contractor is reminded of the requirements of
Subsection 108.01 — Subletting of Contract, which requires

him to perform work amounting to no less than 50 percent

of the total contract cost, less deductible items. Non-—
compliance with this subsection may be grounds for
rejection of bid.

The Contractor’s attention is directed to the following
sections of the special provisions: Subsection 107.15 —
Public Convenience and Safety; Subsection 107.21 —
Contractor’s Responsibility for Utility Property and Services;
and Section 645 — Traffic Control.

At the end of each day's work, the Contractor shall
remove all equipment and other obstructions to permit
free and safe passage of public traffic.

The existence and location of underground utilities,
manholes, monuments and structures as shown on the
plans are from the latest available data, but the
accuracy is not guaranteed. The encountering of other
obstacles during the course of work is possible. The
Contractor shall be held liable for any damages incurred
to the existing facilities and/or improvements as a
result of his operations.

The Contractor shall notify the Engineer in writing, two
(2) weeks prior to the start of retrofitting operations.

The Contractor shall erect construction warning signs
approximately 500 feet before the beginning of project
and 500 feet after the end of project, or, as directed
by the Engineer.

The Contractor shall notify the Engineer in writing, two (2)
weeks prior to starting paving operations.

The Contractor shall remove and dispose of all existing
raised pavement markers prior to the overlaying of Asphalt
Concrete. This work shall be considered incidental to
Asphalt Concrete Pavement, Mix No. V and will not be
paid for separately. |

All holes, depressions and wheel ruts shall be filled and
compacted with Asphalt Concrete Pavement, Mix No. V
prior to resurfacing. This work will be paid for under
Asphalt Concrete Pavement, Mix No. V.

Smooth riding connections shall be constructed at all
limits of resurfacing, including the beginning and end of
project, connecting approaches, side streets and driveways
as shown on the plans and/or as directed by the
Engineer.

Dressing of shoulder, sidewalk and bus turnout shall
consist of clearing, grubbing, grading, reshaping and
compacting the unpaved shoulders with suitable material

as shown on the plans and/or as directed by the Engineer.
This work shall be considered incidental to the various
contract items.

13.

14.

15.

16.

Existing drainage system will be functional at all times
during construction. The Contractor is to furnish
materials, equipment, labor, tools and incidentals necessary
to maintain flow. This work shall be considered incidental
to various contract items.

Earth swale shall be graded to drain. This work shall
be considered incidental to the various contract items.

The Contractor shall provide for access to and from all
existing side streets at all times.

All saw cutting work shall be considered incidental to
Excavation for Reconstruction of Weakened Pavement
Areas.
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