

FED. ROAD DIST. NO.	STATE	FED. AID PROJ. NO.	FISCAL YEAR	SHEET NO.	TOTAL SHEETS
HAWAI'I	HAW.	19H-01-00M	2000	17	19




CONSTRUCTION SIGN SCHEDULE								
ROUTE 19 CENTERLINE STATION	LEFT	RIGHT	ITEM No. 621.7121 ( no posts )	ITEM No. 621.7120 ( two posts )				
22+13 <b>.</b> 95		•		CW20-1A(d)				
<i>22+13.95</i>		•	CW13-1(35)					
<i>22+13.95</i>	•			CG20-2A				
<i>27+13<b>.</b>95</i>		0		CG20-1A(1/2)				
43+85	•			CG20-1A(1/2)				
48+85		•		CG20-2A				
48+85	•			CW20-1A(d)				
48+85	•		CW13-1(35)					
		*****						
Construction Signs	2	6						
	ROUTE 19 CENTERLINE STATION  22+13.95 22+13.95 22+13.95 27+13.95 43+85 48+85 48+85 48+85	ROUTE 19 CENTERLINE STATION  22+13.95 22+13.95 22+13.95 27+13.95 43+85 48+85 48+85	ROUTE 19 CENTERLINE STATION  22+13.95  22+13.95  27+13.95  43+85  48+85  48+85  48+85	ROUTE 19 CENTERLINE STATION  22+13.95  22+13.95  27+13.95  43+85  48+85  48+85  CW13-1(35)  CW13-1(35)  CW13-1(35)				

\* - Final locations of all signs to be determined in the field by the Engineer.



SIGN DETAILS Not To Scale



STATE OF HAWAI'I
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

## CONSTRUCTION SIGN PLAN

HAWAII BELT ROAD EMERGENCY REALIGNMENT VICINITY OF OPEA STREAM

PROJECT NO. 19H-01-00M Date: March, 2000 Scale: none

> OF 1 SHEETS SHEET No. 1

