

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 3
for

KEAAU-PAHOA ROAD, SHOULDER LANE CONVERSION, PHASE 1
KEAAU BYPASS ROAD TO SHOWER DRIVE

FEDERAL-AID PROJECT NO. STP-0130(28), PHASE 1

DISTRICT OF PUNA

ISLAND OF HAWAII

2012

The following amendments shall be made to the Bid Documents:

A. RFI AND RESPONSES

See attached for RFI and responses.

Please acknowledge receipt of this Addendum No. 3 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



Glenn M. Okimoto, Ph.D.
Director of Transportation

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

**Project: KEAAU-PAHOA ROAD SHOULDER LANE CONVERSION, PHASE 1
 KEAAU BYPASS ROAD TO SHOWER DRIVE
 FAP NO. STP-0130(28), PHASE 1**

RFI AND RESPONSES

1. Question: Where does the State DOT plan to install the Field Office Trailer? The location must have electric power and water available.

Response: Bid accordingly.

2. Question: Is the rock floor on each end of the bridge widening portion shown on the transverse bridge section on Sheet 251/S-3 made of new material? If so, what type of material is required and in what bid item do we include it in? Is this the work that bid item no. 205.0300 Structure Excavation for Bridge Channel covers?

Response: Rock floor is existing. Bid accordingly.

END OF RFI AND RESPONSES