

N:\DOT-HW\VT190\190-48.dwg Fr:1 May 07 10:55:31 1999 K Tseito

ORIGINAL PLAN	SURVEY PLOTTED BY	DATE
	DRAWN BY	
	TRACED BY	
	DESIGNED BY	
	CHECKED BY	
NOTE BOOK		
No.		

REFLECTOR AND OBJECT MARKER SCHEDULE

FED. ROAD DIST. NO.	STATE	PROJ. NO.	FISCAL YEAR	SHEET NO.	TOTAL SHEETS
HAWAII	HAW.	190DE-01-99M	1999	48	50

STATION *		LEFT	RIGHT	RM-2			RM-3			RM-3 (Bi)		RM-4		TYPE II	REMARKS
FROM	TO			FLEX POST	STEEL POST	STEEL BI	FLEX POST	STEEL POST	NO POST	STEEL POST	FLEX POST	STEEL POST	NO POST		
197+71	204+20		●		2					6					
197+71	206+60	●			8					4					
219+00	221+80	●			2					2					
219+00	220+50		●							2					
223+20	230+00	●			5					4					
226+10	230+00		●		1					3					
236+00	240+00	●					2								
240+00	-		●				1								
242+00	-	●	●								2				
244+00	-	●	●								2				
248+00	-		●				1								
256+80	-	●									1				
256+70	-		●								1				
271+50	-	●									1				
EQ. 272+00 =41+67.43	271+50		●								1				
50+00	52+20	●								3					
50+00	52+00		●							3					
57+65	61+29	●			4					3					
60+20	61+10		●							3					
80+95	83+50	●								3					
80+50	83+04		●							3					
103+25	-		●				1								
152+30	-		●										1		
193+20	195+30	●								3					
193+60	194+60		●							3					
224+80	231+50	●												6	
TOTALS					22		5			45	8		1	6	

* Stations May Vary in the Field.
final Marker Locations Are to be Approved by the Engineer.

ALAN Y. TOMITA
LICENSED
PROFESSIONAL
ENGINEER
NO. 4129-C
HAWAII, U.S.A.

THIS WORK WAS PREPARED BY ME
OR UNDER MY SUPERVISION.

Alan Y. Tomita

STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION
REFLECTOR AND OBJECT MARKING SCHEDULE
MAMALAHOA HIGHWAY RESURFACING Vicinity of Kamakoa Bridge No. 1 to Keamoku Project No. 190DE-01-99M
Scale: None Date: May, 1999
SHEET No. 1 OF 1 SHEETS