


TABULATION OF BIDS

PROJECT: Mamalahoa Highway Safety Improvements in the Vicinity of Pu'uwa'awa'a Ranch Road					GLOBAL SPECIALTY CONTRACTORS, INC.		GRACE PACIFIC CORPORATION		JAS W. GLOVER, LTD		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 190BC-01-06												
ISLAND: Hawaii DISTRICT: North Kona												
DATE ADVERTISED: Internet Posted: October 28, 2008												
BIDS OPENED: November 20, 2008												
COMPLETION TIME: Sixty (60) Working Days												
NOTE: Quantities shown in this column are for in-house use only.												
ITEM NO.	DESCRIPTION	QUANTITY	QUANTITY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	F.A.	F.A.	F.A.	F.A.	\$15,000.00	F.A.	\$15,000.00	F.A.	\$15,000.00	F.A.	\$15,000.00
202.0100	Removal of Existing Signs	L.S.	13 EA	L.S.	L.S.	\$2,200.00	L.S.	\$10,500.00	L.S.	\$8,550.00	L.S.	\$650.00
401.0400	HMA Pavement, Mix No. IV	260	260 TON	TON	\$650.00	\$169,000.00	\$311.00	\$80,860.00	\$1,285.00	\$334,100.00	\$400.00	\$104,000.00
606.3110	Guardrail, Type 3 - Single with 8-Foot Steel Post	L.S.	1800 LF	L.S.	L.S.	\$126,000.00	L.S.	\$207,500.00	L.S.	\$193,100.00	L.S.	\$180,000.00
606.7000	Terminal Section, Type FLEAT-350	L.S.	1 EA	L.S.	L.S.	\$7,000.00	L.S.	\$9,530.00	L.S.	\$7,750.00	L.S.	\$8,000.00
606.7100	Terminal Section, Type SKT-350	L.S.	1 EA	L.S.	L.S.	\$7,000.00	L.S.	\$11,200.00	L.S.	\$9,110.00	L.S.	\$8,000.00
629.0100	4-Inch Pavement Striping (Tape, Type I or Thermoplastic Extrusion)	L.S.	7,920 LF	L.S.	L.S.	\$17,500.00	L.S.	\$22,450.00	L.S.	\$18,220.00	L.S.	\$39,600.00
629.2080	Type "J" Pavement Markers	L.S.	1620 EA	L.S.	L.S.	\$28,600.00	L.S.	\$21,150.00	L.S.	\$17,200.00	L.S.	\$12,960.00
631.0110	Regulatory Sign (More than 10 Square Feet) with Steel Post	L.S.	2 EA	L.S.	L.S.	\$400.00	L.S.	\$2,500.00	L.S.	\$2,030.00	L.S.	\$800.00
631.0200	Warning Sign (10 Square Feet or Less) with Steel Post	L.S.	19 EA	L.S.	L.S.	\$8,000.00	L.S.	\$17,300.00	L.S.	\$14,065.00	L.S.	\$5,700.00
631.0300	Warning Sign (10 Square Feet or Less) without Steel Post	L.S.	21 EA	L.S.	L.S.	\$4,500.00	L.S.	\$561.00	L.S.	\$460.00	L.S.	\$4,200.00
631.0400	Warning Sign (More than 10 Square Feet) with Steel Post	L.S.	1 EA	L.S.	L.S.	\$3,500.00	L.S.	\$1,250.00	L.S.	\$1,015.00	L.S.	\$400.00
632.4110	Reflector Marker (RM-2, White) with Steel Post	L.S.	38 EA	L.S.	L.S.	\$4,500.00	L.S.	\$9,080.00	L.S.	\$7,400.00	L.S.	\$5,700.00
645.0100	Traffic Control	L.S.	L.S.	L.S.	L.S.	\$25,000.00	L.S.	\$49,150.00	L.S.	\$73,400.00	L.S.	\$60,000.00
645.0200	Additional Police Officers, Additional Traffic Control Devices, And Advertisement	F.A.	F.A.	F.A.	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00	F.A.	\$10,000.00

TABULATION OF BIDS

PROJECT: Mamalahoa Highway Safety Improvements in the Vicinity of Pu'uwa'awa'a Ranch Road					GLOBAL SPECIALTY CONTRACTORS, INC.		GRACE PACIFIC CORPORATION		JAS W. GLOVER, LTD		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.: 190BC-01-06												
ISLAND: Hawaii DISTRICT: North Kona												
DATE ADVERTISED: Internet Posted: October 28, 2008												
BIDS OPENED: November 20, 2008												
COMPLETION TIME: Sixty (60) Working Days					NOTE: Quantities shown in this column are for in-house use only.							
ITEM NO.	DESCRIPTION	QUANTITY	QUANTITY	UNITS	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
648.0100	Field-Posted Drawings	L.S.	L.S.	L.S.	L.S.	\$3,000.00	L.S.	\$286.00	L.S.	\$1,150.00	L.S.	\$2,000.00
699.1000	Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of This Item and Force Account Items.)	L.S.	L.S.	L.S.	L.S.	\$31,000.00	L.S.	\$42,776.00	L.S.	\$53,800.00	L.S.	\$43,201.00
SUM OF ALL ITEMS						\$462,200.00		\$511,093.00		\$766,350.00		\$500,211.00
Hawaii Products Preference						\$0.00		\$5,255.00		\$11,163.50		\$0.00
AMOUNT FOR COMPARISON OF BIDS						\$462,200.00		\$516,348.00		\$777,513.50		\$500,211.00
I certify that this is a true and correct tabulation of bids for this project.												
<div><div> Peter Chan, Project Manager</div><div>11/28/08 Date</div></div>												