STATE OF HAWAII

DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 1
for
MAMALAHOA HIGHWAY SAFETY IMPROVEMENTS
EAST AND WEST OF PUUWAAWAA RANCH

FEDERAL-AID PROJECT NO. HSIP-0190(018)

This addendum shall make the following amendments to the Bid Documents:
A. PROPOSAL
1. Replace Proposal Schedule Pages P-8 to P-10 dated 7/19/22 with the
attached Proposal Schedule Pages P-8 to P-10 dated r9/9/22.
B. PLANS
1. Replace Plan Sheet No. 8, 10, 16, 18, 24, 25, 42, and 43 with the
attached Plan Sheet No. ADD. 8, ADD. 10, ADD. 16, ADD. 18, ADD.
24, ADD. 25, ADD. 42, and ADD. 43.
The following is provided for information:
A PRE-BID MEETING MINUTES
1. Attached are the August 30, 2022 Pre-Bid Meeting Notes for your

iInformation.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in
the space provided on page P-4 of the Proposal.

iy

JADE T. BUTAY
Director of Transportation

Mamalahoa Highway Safety Improvements Addendum No.1
East and West of Puuwaawaa Ranch 9/9/2022
Federal-Aid Project No. HSIP-0190(018) Page 1 of 1



PROPOSAL SCHEDULE

ITEM NO. ITEM APPROX. UNIT UNIT PRICE AMOUNT
QUANTITY

202.0420 Removal of Existing Traffic Sign and Post 8 EACH $ 5

202.0430 Removal of Existing Reflector Marker on Flexible Post 638 EACH 5 5

203.0100 | Roadway Excavation 6,900 G.Y. $ $

509 0100 IBnhs/ItSIIation, Maintenance, Monitoring, and Removal of | S | S | S g

209.0200 Additional Water Pollution, Dust, and Erosion Control F.A. F.A. F.A. $ 50,000.00
301.0100 | Hot Mix Asphalt Base Course 4,560 TON $ $

304.1000 | Aggregate Base Course 4,560 TON $ $

401.0500 | PMA Pavement, Mix No. |V 3,310 ON $ b

606.3112 Guardrail Type — Midwest Guardrail System (6-ft Post) 825 LF 5 b

000.3113 Guardrail Type — Midwest Guardrail System (9-ft Post) 363 LF b b

606.3200 | Transition Section Type — MGS to Strong Post 1 EACH $ $

606.7010 End Anchorage Type - MASH MFLEAT 1 EACH $ 5

606.7020 End Anchorage Type — SoftStop System 4 EACH $ $

0606.7030 End Anchorage Type — Modified Type "A-1" Flare 1 EACH $ 5
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PROPOSAL SCHEDULE

ITEM NO. ITEM APPROX. UNIT UNIT PRICE AMOUNT
QUANTITY

615.0200 Milled Edgeline Rumble Strip 38,534 LF 5 b
Single White 6-Inch Pavement Striping

629.0405 (Thermoplastic Extrusion) 39,312 LF b b

631.5000 | Regulatory Sign (More than 10 Square Feet) 4 EA $ $

631.6000 | Warning Sign (10 Square Feet or Less) 03 EA $ $

631.7000 | Relocation of Existing Warning Sign and Post 1 EACH $ $

632.5000 Milepost Marker with Post and Route Sign (Bi-directional) 32 EACH 5 $

632.7000 Reflector Marker with Type B Flexible Post — RM-2 08 EACH $ $

636.0100 Addltlo.n.al E-Con.structlon Programs, Additional Licenses E A E A cA $ 10.000.00
or Additional Equipment

645.1000 | Traffic Control LS. L.S. L.S. $

645 2000 Add!tlonal Police Offllcers, Additional Traffic Control EA E A E A $ 50.000.00
Devices, and Advertisement

648.0100 Field-Posted Drawings L.S. L.S. L.S. $

6/71.1000 Protection of Endangered Species F.A. F.A. F.A. $ 25,000.00

699 1000 Maobilization (Not to Exceed six (6) Percent of the Sum of | S | S | S g

All ltems Excluding the Bid Price of this ltem)
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PROPOSAL SCHEDULE

ITEM NO. ITEM APPROX. UNIT UNIT PRICE AMOUNT
QUANTITY
DU GEAI TTBIMIE v sinan snvimmmmnmsn vvmin srmmpmmenm o s Som i e i @i s mmw
NOTES: 1. Bidders must complete all unit prices and amounts. Failure to do so may be grounds for rejection

B~ WON

of bid.

Bids shall include all Federal, State, County and other applicable taxes and fees.

he SUM OF ALL ITEMS will be used to determine the lowest responsible bidder.

In case of discrepancy between unit price and the total in said bid, the unit price shall prevaill.

HSIP-0190(018)
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MAMALAHOA H]

GHWAY SAFETY IMPROVEMI

INTS,

EAST AND WEST OF PUUWAAWAA RANCH
DISTRICT OF NORTH KONA, ISLAND OF HAWAII
FEDERAL-AID PROJECT NO. HSIP-0190(018)

PRE-BID MEETING NOTES
Meeting Date: August 30, 2022 at 10:00 AM HST
Virtual Meeting Venue: Microsott Teams

The following notes are from the Hawai1 Department of Transportation (HDOT) pre-bid meeting
with prospective bidders for the Mamalahoa Highway Safety Improvements, East and West of

Puuwaawaa Ranch.

The following was discussed:

A. General

e Pre-bid conference 1s non-mandatory and 1s imtended for clarification prior to bidding.

e Announcement: “Anything said at this meeting 1s for clarification only. The bid documents
shall govern over anything said today and discrepancies shall be clarified by an addendum.”

e All requests for mmformation (RFI) shall be received i writing via HIePRO by the due date and
time stated 1n the solicitation. Questions received after the deadline will not be addressed.

Verbal requests for information will not receive a response.

e The minutes to this meeting and the attendance sheet will be distributed by an addendum prior

to bid opening.

e Deadline to submit bids 1s — Bid Opening Day, 2:00 P.M. Hawai1 Standard Time (HST),
September 23, 2022. Bids received after said due date and time shall not be considered.

B. DBE

DBE talking points handout provided by Daniel Williams from the Office of Civil Rights. DBE

handout to be included 1n an addendum. See attached.

C. Open to discussion with prospective bidder.
Remind attendees to submit all questions on HIePRO.

Yanis Nora from Nan, Inc. asked when the RFI deadline 1s. The deadline 1s stated in the HIePRO
solicitation. As stated in the HIePRO solicitation, RFI deadline 1s September 2, 2022, 2PM HST.

D. Attendance List

Sharen Cho-Ibanez — HDOT HWYS

Norman Leong — Okahara & Associates, Inc.

Yanis Nora — Nan, Inc.
Sam Peng Ho — Jas W. Glover, Ltd.

Sean O’Kelly — Global Specialty Contractors, Inc.

Meeting adjourned at 10:10 am.



State of Hawaii, Dept. of Transportation — Administration Division (HDOT OCR)
Disadvantaged Business Enterprises (DBE) Program
Pre — Bid Meeting —8-30-22
Mamalahoa Highway Safety Improvements, East and West of Puuwaawaa Ranch
F.A.P. No. HSIP-0190(018)

Policy of the State of Hawaii, Department of Transportation’s (HDOT) DBE Program:

To ensure equal opportunity and non-discrimination in the award and administration of United
States DOT-assisted contracts. Contractors shall take all necessary and reasonable steps in
accordance with the regulations (49 CFR, Part 26) to ensure that DBE's have an equal
opportunity to compete for and perform on contracts.

DBE Goal for this project: 2.9%

Be sure to document discussions, phone calls, faxes or memos relating to your efforts in
meeting the DBE goal.

DBEs must be certified by the bid opening date.

DBE subcontractors, manufacturers, suppliers, trucking companies and any second tier
subcontractors shall be listed on the respective DBE forms in order to receive credit.

The following forms are due by the close of business (i.e. 4:30 pm HST) five (5) days after bid
opening:
1. DBE Confirmation and Commitment Agreement. This form must be signed by the

bidder/offeror and each DBE subcontractor, manufacturer, supplier, or trucking company
and submitted to the Project Manager. Information to be provided on the form shall
include, among other things, the project number, the DBE’s NAICS codes, description of
work, bid items with corresponding price information, prime contractor name and contact
information DBE name and contact information and subcontractor name and contact
information if the DBE is a second tier subcontractor.

To count toward meeting a goal, each DBE firm must be certified in a NAICS code applicable
to the kind of work the firm would perform on the contract.
DBE Contract Goal Verification and Good Faith Efforts (GFE) Documentation for

Construction. List the dollar amount of all subcontractors, manufacturers, suppliers, and

trucking companies {both DBE and non-DBE firms). Bidder/offeror must also list the DBE
project goal on this form. The bidder/offeror must submit documentation demonstrating
how the DBE goal was met or how the bidder/offeror attempted to meet the goal if the goal
was not met. This documentation shall include quotations for both DBE and non-DBE
subcontractors when a non-DBE is selected over a DBE for the project.

Documentation of good faith efforts is required irrespective of whether the bidder/offeror
met the DBE project goal.

The above forms must be complete and provide the necessary information to properly
evaluate bids/proposals. Failure to provide any of the above shall be cause for bid/proposal
rejection.



In determining calendar days, the day from which the period begins to run is not counted,
and when the last day of the period is a Saturday, Sunday, or Federal or State holiday, the
period extends to the next day that is not a Saturday, Sunday, or holiday.

Calculation of the DBE contract goal for this project is the proportionate contract dollar
value of work performed, materials, and goods to be supplied by DBEs. DBE credit shall not
be given for mobilization, force account items and allowance items. This DBE contract goal

Is applicable to all the contract work performed for this project.

DBE contract goal percentage = Contract Dollar Value of the work to be performed by DBE
subcontractors and manufacturers, plus 60% of the contract dollar value of DBE suppliers,
divided by the sum of all contract items {sum of all contract items is the total amount for
comparison of bids less mobilization, force account items, and allowance items).

The Department shall adjust the bidder’s/offeror’s DBE contract goal to the amount of the
oroject goal if it finds that the bidder/offeror met the goal but erroneously calculated a
ower percentage. If the amount the bidder/offeror submits as its contract goal exceeds the
oroject goal, the bidder/offeror shall be held to the higher goal.

In the bid documents, be sure to refer to DBE Requirements section and pay special
attention to Section VIll. Demonstration of Good Faith Efforts for Contract Award, which
summarizes the kinds of efforts that will be considered demonstrative of good faith efforts.
All federally funded projects awarded after October 1, 2017 are required to use the
Certification and Contract Compliance Management System program, an online payment
tracking system. This project will be required to use the Certification and Contract
Compliance Management System program. HDOT OCR will work with the Project Engineer
and selected bidder to get the contract information to create a contract record for the
project. Subcontractors, suppliers, manufacturers, trucking companies, etc. that are
selected to work on this project are expected to log in (on a regular basis) and indicate if
payment was prompt and provide all required information.
BIDDER REGISTRATION FORM. All firms bidding or quoting on DOT projects, including
vendors, subcontractors, manufacturers, truckers, etc., must register as a bidder. Certified
DBEs are automatically registered as a bidder with the HDOT.

Bidder Registration Form can be found at:

https://hidot.hawaii.gov/administration/files/2019/03/Bidder-Registration-Fillable-

Form.pdf

Be sure to check the DBE Directory online at: https://hdot.dbesystem.com/ to ensure the
DBEs listed are certified.




