# TABULATION OF BIDS

PROJECT: Route 190, Hawaii Belt Road Resurfacing, Keamuku to Puuanahulu
M.P. 9.74 to M.P.16.45

PROJECT NO.: 190C-01-00M LENGTH OF PROJECT: 6.71 Miles

ISLAND: Hawaii DISTRICTS: South Kohala and North Kona

DATE ADVERTISED: Honolulu Star Bulletin - June 6, 2000
Hawaii Tribune Herald - June 6, 2000

BIDS OPENED: June 28, 2000

COMPLETION TIME: One Hundred Forty Five (145) Working Days

| | | | | GRACE PACIFIC CORPORATION | | JAS. W. GLOVER, LTD. | | DILLINGHAM CONSTRUCTION PACIFIC, LTD. dba HAWAIIAN BITUMULS PAVING & PRECAST COMPANY | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | ITEM | QUANTITY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 209.1000 | Erosion Control | F.A. | F.A. | F.A. | $ 10,000.00 | F.A. | $ 10,000.00 | F.A. | $ 10,000.00 | F.A. | $ 10,000.00 |
| 304.1110 | Aggregate Base | 1,050 | Cu. Yd. | $ 65.80 | 69,090.00 | $ 30.70 | 32,235.00 | $ 127.10 | 133,455.00 | $ 60.00 | 63,000.00 |
| 312.0100 | Plant Mix Glassphalt Concrete Base Course | 3,150 | Ton | 64.90 | 204,435.00 | 68.60 | 216,090.00 | 79.00 | 248,850.00 | 80.00 | 252,000.00 |
| 401.0400 | Asphalt Concrete Pavement, Mix No. IV | 13,950 | Ton | 54.75 | 763,762.50 | 66.10 | 922,095.00 | 75.30 | 1,050,435.00 | 75.00 | 1,046,250.00 |
| 401.0500 | Asphalt Concrete Pavement, Mix No. V | 3,200 | Ton | 77.65 | 248,480.00 | 84.25 | 269,600.00 | 103.35 | 330,720.00 | 85.00 | 272,000.00 |
| 606.1000 | Resetting Guardrail with Post | 2,439 | Ln. Ft. | 5.50 | 13,414.50 | 8.00 | 19,512.00 | 5.50 | 13,414.50 | 15.00 | 36,585.00 |
| 606.3110 | Strong Post W-Beam Guardrail | 825 | Ln. Ft. | 28.00 | 23,100.00 | 32.00 | 26,400.00 | 28.00 | 23,100.00 | 30.00 | 24,750.00 |
| 606.7201 | Terminal Section, Type "A" Flare | 18 | Each | 5,500.00 | 99,000.00 | 5,800.00 | 104,400.00 | 5,500.00 | 99,000.00 | 2,600.00 | 46,800.00 |
| 606.7351 | Flared Energy Absorbing Terminal (FLEAT) 350 | 7 | Each | 3,150.00 | 22,050.00 | 3,400.00 | 23,800.00 | 3,150.00 | 22,050.00 | 3,700.00 | 25,900.00 |
| 613.0110 | Adjusting Centerline and Reference Survey Monuments | 14 | Each | 93.75 | 1,312.50 | 320.00 | 4,480.00 | 231.00 | 3,234.00 | 100.00 | 1,400.00 |
| 613.0120 | Reconstructing Centerline and Reference Survey Monuments | 5 | Each | 483.75 | 2,418.75 | 350.00 | 1,750.00 | 483.75 | 2,418.75 | 450.00 | 2,250.00 |
| 621.0200 | Panel for Destination Sign | 64 | Sq. Ft. | 34.00 | 2,176.00 | 37.00 | 2,368.00 | 34.00 | 2,176.00 | 75.00 | 4,800.00 |
| 621.0210 | Breakaway Steel Post and Foundation for Ground Mounted Destination Sign | 4 | Each | 1,450.00 | 5,800.00 | 1,600.00 | 6,400.00 | 1,450.00 | 5,800.00 | 2,000.00 | 8,000.00 |
| 621.4111 | Reflector Marker (RM-3) Bi-Directional with Flexible Posts | 6 | Each | 62.00 | 372.00 | 66.00 | 396.00 | 62.00 | 372.00 | 70.00 | 420.00 |
| 621.4120 | Reflector Marker (RM-2) | 49 | Each | 5.25 | 257.25 | 6.00 | 294.00 | 5.25 | 257.25 | 60.00 | 2,940.00 |

# TABULATION OF BIDS

PROJECT: Route 190, Hawaii Belt Road Resurfacing, Keamuku to Puuanahulu
M.P. 9.74 to M.P.16.45

PROJECT NO.: 190C-01-00M LENGTH OF PROJECT: 6.71 Miles

ISLAND: Hawaii DISTRICTS: South Kohala and North Kona

DATE ADVERTISED: Honolulu Star Bulletin - June 6, 2000
Hawaii Tribune Herald - June 6, 2000

BIDS OPENED: June 28, 2000

COMPLETION TIME: One Hundred Forty Five (145) Working Days

| | | | | GRACE PACIFIC CORPORATION | | JAS. W. GLOVER, LTD. | | DILLINGHAM CONSTRUCTION PACIFIC, LTD. dba HAWAIIAN BITUMULS PAVING & PRECAST COMPANY | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | ITEM | QUANTITY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 621.4121 | Reflector Marker (RM-2) Bi-Directional with Flexible Post | 120 | Each | $ 62.00 | $ 7,440.00 | $ 66.00 | $ 7,920.00 | $ 62.00 | $ 7,440.00 | $ 65.00 | $ 7,800.00 |
| 621.4130 | Reflector Marker (RM-3) | 41 | Each | 7.00 | 287.00 | 8.00 | 328.00 | 7.00 | 287.00 | 25.00 | 1,025.00 |
| 621.4131 | Reflector Marker (RM-3) with Steel Post | 30 | Each | 57.00 | 1,710.00 | 65.00 | 1,950.00 | 57.00 | 1,710.00 | 65.00 | 1,950.00 |
| 621.4132 | Reflector Marker (RM-3) Bi-Directional with Steel Posts | 70 | Each | 62.00 | 4,340.00 | 70.00 | 4,900.00 | 62.00 | 4,340.00 | 70.00 | 4,900.00 |
| 621.4140 | Reflector Marker (RM-4) | 2 | Each | 40.00 | 80.00 | 45.00 | 90.00 | 40.00 | 80.00 | 40.00 | 80.00 |
| 621.4141 | Reflector Marker (RM-4) with Steel Post | 8 | Each | 130.00 | 1,040.00 | 140.00 | 1,120.00 | 130.00 | 1,040.00 | 80.00 | 640.00 |
| 621.4700 | Type II Object Marker | 1 | Each | 20.00 | 20.00 | 25.00 | 25.00 | 20.00 | 20.00 | 50.00 | 50.00 |
| 621.5000 | Regulatory and Warning Sign (10 Sq. Ft. or Less) | 35 | Each | 45.00 | 1,575.00 | 50.00 | 1,750.00 | 45.00 | 1,575.00 | 100.00 | 3,500.00 |
| 621.5100 | Regulatory and Warning Sign (10 Sq. Ft. or Less) with Post | 35 | Each | 220.00 | 7,700.00 | 235.00 | 8,225.00 | 220.00 | 7,700.00 | 300.00 | 10,500.00 |
| 621.5300 | Regulatory and Warning Sign (Greater Than 10 Sq. Ft.) with Post | 5 | Each | 375.00 | 1,875.00 | 400.00 | 2,000.00 | 375.00 | 1,875.00 | 500.00 | 2,500.00 |
| 621.7100 | Construction Sign with Two Posts | 12 | Each | 390.00 | 4,680.00 | 575.00 | 6,900.00 | 390.00 | 4,680.00 | 450.00 | 5,400.00 |
| 621.7600 | State Route Marker with Post | 7 | Each | 215.00 | 1,505.00 | 230.00 | 1,610.00 | 215.00 | 1,505.00 | 250.00 | 1,750.00 |
| 621.7601 | State Route Marker Auxiliary Marker | 3 | Each | 42.00 | 126.00 | 50.00 | 150.00 | 42.00 | 126.00 | 50.00 | 150.00 |
| 621.7610 | Mile Post Marker and Route Marker Plate with Post (Bi-Directional) | 7 | Each | 163.00 | 1,141.00 | 180.00 | 1,260.00 | 163.00 | 1,141.00 | 250.00 | 1,750.00 |
| 629.1011 | 4-Inch Pavement Striping, Yellow (Thermoplastic Extrusion) | 12,890 | Ln. Ft. | 0.75 | 9,667.50 | 0.80 | 10,312.00 | 0.75 | 9,667.50 | 1.00 | 12,890.00 |

# TABULATION OF BIDS

PROJECT: Route 190, Hawaii Belt Road Resurfacing, Keamuku to Puuanahulu
M.P. 9.74 to M.P.16.45

PROJECT NO.: 190C-01-00M LENGTH OF PROJECT: 6.71 Miles

ISLAND: Hawaii DISTRICTS: South Kohala and North Kona

DATE ADVERTISED: Honolulu Star Bulletin - June 6, 2000
Hawaii Tribune Herald - June 6, 2000

BIDS OPENED: June 28, 2000

COMPLETION TIME: One Hundred Forty Five (145) Working Days

| | | | | GRACE PACIFIC CORPORATION | | JAS. W. GLOVER, LTD. | | DILLINGHAM CONSTRUCTION PACIFIC, LTD. dba HAWAIIAN BITUMULS PAVING & PRECAST COMPANY | | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION | |
|---|---|---|---|---|---|---|---|---|---|---|---|
| ITEM NO. | ITEM | QUANTITY | UNITS | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT | UNIT PRICE | AMOUNT |
| 629.1012 | 4-Inch Pavement Striping, White (Thermoplastic Extrusion) | 71,614 | Ln. Ft. | $ 0.75 | $ 53,710.50 | $ 0.80 | $ 57,291.20 | $ 0.75 | $ 53,710.50 | $ 1.00 | $ 71,614.00 |
| 629.1013 | 8-Inch Pavement Striping, White (Thermoplastic Extrusion) | 780 | Ln. Ft. | 1.05 | 819.00 | 1.20 | 936.00 | 1.05 | 819.00 | 1.50 | 1,170.00 |
| 629.1014 | 12-Inch Pavement Diagonal Striping, (Thermoplastic Extrusion) | 355 | Ln. Ft. | 1.72 | 610.60 | 2.00 | 710.00 | 1.72 | 610.60 | 3.50 | 1,242.50 |
| 629.1017 | 12-Inch Pavement Striping, Stop Bar (Thermoplastic Extrusion) | 40 | Ln. Ft. | 1.72 | 68.80 | 2.00 | 80.00 | 1.72 | 68.80 | 3.50 | 140.00 |
| 629.1018 | Double-4-Inch Pavement Striping, Yellow (Thermoplastic Extrusion) | 13,352 | Ln. Ft. | 1.15 | 15,354.80 | 1.50 | 20,028.00 | 1.15 | 15,354.80 | 1.75 | 23,366.00 |
| 629.1030 | Pavement Arrows, White (Thermoplastic Extrusion) | 12 | Each | 96.00 | 1,152.00 | 110.00 | 1,320.00 | 96.00 | 1,152.00 | 200.00 | 2,400.00 |
| 629.2030 | Type "C" Pavement Marker | 1,830 | Each | 4.90 | 8,967.00 | 6.00 | 10,980.00 | 4.90 | 8,967.00 | 6.00 | 10,980.00 |
| 629.2040 | Type "D" Pavement Marker | 1,181 | Each | 4.70 | 5,550.70 | 6.00 | 7,086.00 | 4.70 | 5,550.70 | 6.00 | 7,086.00 |
| 629.2070 | Type "H" Pavement Marker | 388 | Each | 4.50 | 1,746.00 | 6.00 | 2,328.00 | 4.50 | 1,746.00 | 6.50 | 2,522.00 |
| 629.2091 | Type "J" Pavement Marker | 2,272 | Each | 4.42 | 10,042.24 | 6.00 | 13,632.00 | 4.42 | 10,042.24 | 6.00 | 13,632.00 |
| 636.1000 | Field Office (Not to Exceed $32,000.00) | L.S. | L.S. | L.S. | 21,250.00 | L.S. | 23,000.00 | L.S. | 10,000.00 | L.S. | 32,000.00 |
| 645.2000 | Additional Police Officers and/or Additional Traffic Control Devices | F.A. | F.A. | F.A. | 30,000.00 | F.A. | 30,000.00 | F.A. | 30,000.00 | F.A. | 30,000.00 |
| 651.0100 | Excavation for Reconstruction of Weakened Pavement Areas | 1,500 | Cu. Yd. | 42.00 | 63,000.00 | 45.00 | 67,500.00 | 75.50 | 113,250.00 | 85.00 | 127,500.00 |
| 699.1000 | Mobilization (Not to Exceed 10% of the Sum of All Items Excluding the Bid Price of This Item, Field Office and Force Account Items.) | L.S. | L.S. | L.S. | 156,175.00 | L.S. | 106,748.80 | L.S. | 153,180.00 | L.S. | 210,467.50 |

# TABULATION OF BIDS

PROJECT: Route 190, Hawaii Belt Road Resurfacing, Keamuku to Puuanahulu
M.P. 9.74 to M.P.16.45

PROJECT NO.: 190C-01-00M LENGTH OF PROJECT: 6.71 Miles

ISLAND: Hawaii DISTRICTS: South Kohala and North Kona

DATE ADVERTISED: Honolulu Star Bulletin - June 6, 2000
Hawaii Tribune Herald - June 6, 2000

BIDS OPENED: June 28, 2000

COMPLETION TIME: One Hundred Forty Five (145) Working Days

| ITEM NO. | ITEM | QUANTITY | UNITS | GRACE PACIFIC CORPORATION UNIT PRICE | GRACE PACIFIC CORPORATION AMOUNT | JAS. W. GLOVER, LTD. UNIT PRICE | JAS. W. GLOVER, LTD. AMOUNT | DILLINGHAM CONSTRUCTION PACIFIC, LTD. dba HAWAIIAN BITUMULS PAVING & PRECAST COMPANY UNIT PRICE | DILLINGHAM CONSTRUCTION PACIFIC, LTD. dba HAWAIIAN BITUMULS PAVING & PRECAST COMPANY AMOUNT | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION UNIT PRICE | STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION AMOUNT |
|---|---|---|---|---|---|---|---|---|---|---|---|
| | SUM OF ALL ITEMS | | | | $ 1,877,301.64 | | $ 2,030,000.00 | | $ 2,392,920.64 | | $ 2,386,100.00 |
| | PREFERENCES: (FOR EVALUATION OF BIDS) | | | | | | | | | | |
| | A. HAWAII PRODUCTS | | | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| | B. IN-STATE CONTRACTOR | | | | 0.00 | | 0.00 | | 0.00 | | 0.00 |
| | AMOUNT FOR COMPARISON OF BIDS | | | | $ 1,877,301.64 | | $ 2,030,000.00 | | $ 2,392,920.64 | | $ 2,386,100.00 |

PROJECT MANAGER: CHRISTINE YAMASAKI
DATE: JULY 10, 2000