

**STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION**

ADDENDUM NO. 1

for

**KOHALA MOUNTAIN ROAD DRAINAGE IMPROVEMENTS, PHASE 2
VICINITY OF M.P. 12.88
PROJECT NO. 250A-02-09**

The following amendments shall be made to the Bid Documents:


A. PLANS

Replace Plan Sheet 7 with Plan Sheet ADD. 7. Plan Sheet ADD. 7 clarifies the RM-3 Flexible Post color and location.

B. PRE-BID MEETING

Meeting minutes and Agenda are attached for information.

Please acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided on Page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

Addendum No. 1
5/3/12

MINUTES FOR PRE-BID MEETING

PROJECT: Kohala Mountain Road Drainage Improvements, Phase 2
Vicinity of M.P. 12.88

PROJECT NO.: 250A-02-09

LOCATION: 601 Kamokila Blvd. Room #611

DATE & TIME: Thursday, May 3, 2012 at 9:30 A.M.

IN ATTENDANCE: Bryan Toda DOT, Hydraulic Design
Kevin Kasamoto DOT, Hydraulic Design
Ursula Calbero DOT, Hydraulic Design
Kenneth Nakamura Site Engineering

Project Manager Kevin Kasamoto passed out the agenda and began the meeting with a brief overview of the scope of work as noted in the attached agenda.

The following question was asked at the meeting:

Question #1: What is the start date of the project?

Response: Once the Contract is awarded, the Start Date (Notice to Proceed) will be issued by HDOT Hawaii District staff in consultation with the Contractor.

Meeting was adjourned and minutes will be distributed in Addendum #1 to the Contract Plans. Contractors will be notified when the addendum is available for pickup.

AGENDA FOR PRE-BID MEETING

PROJECT: Kohala Mountain Road Drainage Improvements, Phase 2
Vicinity of M.P. 12.88

PROJECT NO.: 250A-02-09

LOCATION: 601 Kamokila Blvd. Room #611

DATE & TIME: Thursday, May 3, 2012 at 9:30 A.M.

1. Introduction
 - a. Attendees
2. Project Scope
3. Questions
4. Adjourn