

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HARBORS DIVISION

ADDENDUM NO. 1

FOR

**EROSION REPAIRS AND VEHICLE BARRIER INSTALLATIONS AT
KAWAIHAE HARBOR, KAWAIHAE, HAWAII
JOB S50207**

The following Amendments shall be made to the Bid Documents:

I. Amend the PLANS as follows:

A. Sheet 1, Detail A/1 Erosion Repair Detail Note shall be revised to:

“NEW CONCRETE SHALL BE 3,000 PSI. SLOPE CONCRETE TO AVOID
PONDING. FENCE ALIGNMENT VARIES THROUGHOUT LENGTH OF
FENCE.”

II. Amend the SPECIFICATIONS as follows:

A. ARTICLE XII – EROSION REPAIRS, Section 12.2 Materials, Item B. Structural
Fibers to be removed in its entirety.

III. PRE-BID MINUTES – The Pre-Bid Meeting Minutes are attached for your information.

Kindly acknowledge receipt of this Addendum No. 1 by recording the date of its receipt in the space provided therefore on page P-4 of the PROPOSAL.



DREANALEE K. KALILI
Deputy Director
Department of Transportation, Harbors Division

MINUTES TO MEETING

Project: Erosion Repairs and Vehicle Barrier Installations at Kawaihae Harbor, Kawaihae, Hawaii, Job S50207

Date: Wednesday, January 4, 2023

Time: 10:00 am

Place: Online Teams Meeting

IN ATTENDANCE

<u>Name</u>	<u>Company/Organization</u>	<u>Phone</u>	<u>Email</u>
James Miller	Harbors Engineering Maint.	587-1871	James.B.Miller@hawaii.gov
Sam Peng Ho	Jas. W. Glover, Ltd.	591-8977 ext.329	SamH@gloverltd.com
Sean O'Kelly	Global Specialty Contractors, Inc.	551-5565	SeanO@globalspecialty.net
Emmanuel Minde	Global Specialty Contractors, Inc.	485-0043	EMinde@globalspecialty.net
Scot Yoshimura	Isemoto Consulting		Scot@IccKona.com

ITEMS OF DISCUSSION

1. DOT Harbors (DOTH) introduction and a brief review of Notice to Bid (NTB) meeting information stating that anything said at the pre-bid meeting is for clarification purposes and that the meeting minutes and questions for this pre-bid meeting, along with any changes to the bid documents, will be made by addendum and posted in HiePRO, and will be included on page P-4 of the proposal.
2. Reviewed NTB information regarding bid document questions and requests for information (RFI) shall be submitted via HiePRO no later than January 11, 2023, at 2:00 pm. Verbal RFI and questions received after the deadline will not be addressed.
3. DOTH reviewed the project scope, which consists of the following:
 - a. Repairing eroded portions of the existing coral roadway edge
 - b. Placing new concrete
 - c. Placing a new asphalt driveway
 - d. Placing parking stall striping
 - e. Fabricating and installing new painted metal pipe wheel stops
4. Bid Open Date: Wednesday, January 25, 2023, 2:00 pm
5. Estimated Cost: \$400,000 - \$600,000
6. Key Information: Completion time is 300 calendar days after issued Notice to Proceed.

7. Questions:

1. Q: Are there any days when the contractor will not be able to work?

A: When a vessel is berthed adjacent to the work area, specifically along the southern edge of the project site near Piers 1 and 2. Scheduling information on vessel arrivals and departures is available online at PortCall.com and a more specific schedule will be confirmed at the pre-con meeting.

2. Q: Is the excavation to be done around the existing fence and the fence remains as is?

A: Yes, the existing fence will remain. The coral excavation and compacting will not interfere with the fence.