
 

REPLACE SIDING AT PIER 2 SHED 

NAWILIWILI HARBOR, KAUAI, HAWAII 

JOB H. C. 70144 

PROPOSAL SCHEDULE 
 

 

 
Item 
No. 

 

 
Item 

Description 

 

 
Approx. 
Quantity 

 
(a) 

 

 

Unit 

 

 

Unit 

Price 

 
(b) 

 

 
Amount 

Bid 

 
(a  x b) 

 
1 

 

Lead Abatement 

 

Lump 
Sum 

 

Lump 

Sum 

 

Lump 
Sum 

 
 $_____________ 

 
2 

 
New Steel Frame 

 

Lump 

Sum 

 
Lump 

Sum 

 
Lump 

Sum 

 
 

$                             

 
3 

 
New Metal Siding 

 
Lump 

Sum 

 
Lump 

Sum 

 
Lump 

Sum 

 
  $_____________ 

 
4 

 
New Bird Screen 

 
Lump 

Sum 

 
Lump 

Sum 

 
Lump 

Sum 

 
$_____________ 

 
5 

 
Downspout Straps 

 
48 

 
Each 

 
$______ 

 
$_____________ 

 
6 

 
Painting 

 
Lump 

Sum 

 
Lump 

Sum 

 
Lump 

Sum 

 

   $_____________ 
 

 

TOTAL AMOUNT FOR COMPARISION OF BIDS……………… $_______________ 

 

NOTES: 
 

1. Bids to include all Federal, State and County and other applicable taxes. 
 

2. The TOTAL AMOUNT FOR COMPARISON OF BIDS will be used to determine the 
lowest responsible bidder. 
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3. Bidders must complete all unit prices and amounts. Failure to do so may be grounds for 
rejection of bid. 

4. If a discrepancy occurs between unit bid price and the bid price, the unit bid price shall 
govern. 

 

5. Bids will be compared on the basis of the TOTAL AMOUNT FOR COMPARISON OF 
BIDS. If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS is less than, or 
approximately equal to, the funds available for this project, an award will be made to the 
lowest responsible bidder. 

 

6. If the lowest TOTAL AMOUNT FOR COMPARISON OF BIDS exceeds the funds 
available for this project, the State reserves the right to negotiate with the lowest 
responsible bidder as permitted under Section 103D-302, Hawaii Revised Statutes, as 
amended, to reduce the scope of work and award a contract, therefore. 

 

7. Submission of a Proposal is a warranty that the bidder has made an examination of the 
project site and is fully aware of all conditions to be encountered in performing the work 
and the requirements of the plans and specifications. 

 

8. No additional compensation will be paid by the State for losses, including overhead and 
profit, resulting from reduced scope of work. 

 

9. Contract time shall remain the same whether or not the overall scope of work is 
decreased. 
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