

REPLACE SIDING AT PIER 2 SHED
AT

NAWILIWILI HARBOR

KAUAI, HAWAII

S70144R

PROPOSAL SCHEDULE

Item No.	Item Description	Approx. Quantity (a)	Unit	Unit Price (b)	Amount Bid (a x b)
1	Lead Abatement	Lump Sum	Lump Sum	Lump Sum	\$_____
2	New Steel Frame	Lump Sum	Lump Sum	Lump Sum	\$_____
3	New Metal Siding	Lump Sum	Lump Sum	Lump Sum	\$_____
4	New Bird Screen	Lump Sum	Lump Sum	Lump Sum	\$_____
5	Downspout Straps	48	Each	\$_____	\$_____
6	Painting	Lump Sum	Lump Sum	Lump Sum	\$_____
BASE BID – SUM OF ALL ITEMS..... \$_____					

Bids to include all Federal, State and local taxes.

Bids will be compared on the basis of the BASE BID. If the lowest BASE BID is less than, or approximately equal to, the funds available for this project, an award will be made to the lowest responsible bidder.

If the lowest BASE BID exceeds the funds available for this project, the State reserves the right to negotiate with the lowest responsible bidder as permitted under Section 103D-302, Hawaii Revised Statutes, as amended, to reduce the scope of work and award a contract therefor.

S70144R

Should additional funds become available at any time after the establishment of the lowest responsible bidder, then work and associated costs which previously had been deleted from the contract scope to bring the project within the then available funding, may be fully restored to the contract scope and the TOTAL AMOUNT FOR THE COMPARISON OF BIDS as the additional funding may accommodate. Cost escalation for any bid items will not be allowed to be added to the TOTAL AMOUNT FOR THE COMPARISON OF BIDS when restoring contract scope as stated above.

Submissions of a proposal is a warranty that the bidder has made an examination of the project site and is fully aware of all conditions to be encountered in performing the work and the requirements of the plans and specifications.

No additional compensation will be paid by the State for losses, including overhead and profit, resulting from reduced scope of work.

Contract time shall remain the same whether or not the overall scope of work is decreased.