

TABULATION OF BIDS

Project -

PAVEMENT MARKING AT
VARIOUS LOCATIONS, KAUAI, PHASE II

Project No. -

PMS-0700(20)

Type Code -

Y103(64)

Island -

KAUAI

Date Advertised -

Honolulu Advertiser
March 9, 11 & 13, 1981
Garden Island News
March 11 & 16, 1981
April 2, 1981
Twenty (20) Working Days

Bids Opened -

March 11 & 16, 1981

Completion Time -

April 2, 1981
Twenty (20) Working Days

ITEM NO.	ITEM	QUANTITY	UNIT USED	RAILINGS, INC.		CENTRAL STRIPING SERVICES INC.		MERIT PAINTING CORPORATION		HARRY ASATO PAINTING, INC.		HAWAII PAINTING & WALLCOVERING, INC.		HAKAOKA PAINTING, INC.		STATE OF HAWAII DEPT. OF TRANSPORTATION HIGHWAYS DIVISION	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
104.0010	Traffic Control During Construction		F. A.		\$ 3,000.00		\$ 3,000.00		\$ 3,000.00		\$ 3,000.00		\$ 3,000.00		\$ 3,000.00		\$ 3,000.00
629.1010	Pavement Striping	71,500	L. F.	\$ 0.29	20,735.00	\$ 0.40	28,600.00	\$ 0.40	28,600.00	\$ 0.44	31,460.00	\$ 0.54	38,610.00	\$ 0.61	43,615.00	\$ 0.45	32,175.00
629.1011	Removing Pavement Striping	2,600	L. F.	1.50	3,900.00	1.60	4,160.00	1.50	3,900.00	1.05	2,730.00	3.00	7,800.00	1.50	3,900.00	2.20	5,720.00
699.0100	Mobilization (Not to Exceed 6 Per Cent of the Sum of All Items Excluding This Item)		L. S.		* 1,658.10		1,430.40		2,000.00		2,231.40		2,000.00		1,900.00		2,105.00
	SUM OF ALL ITEMS				*\$29,293.10		\$37,190.40		\$37,500.00		\$39,421.40		\$51,410.00		\$52,415.00		\$43,000.00
	*Adjusted Figures.																
	I certify that this is a true and correct tabulation of bids opened for this project.																
	Project Manager 4/9/81 Date																

Sheet No. 1 of Sheet 1