

STATE OF HAWAII
DEPARTMENT OF TRANSPORTATION
HIGHWAYS DIVISION

ADDENDUM NO. 2

FOR

PAVEMENT REPAIR AT VARIOUS LOCATIONS

PROJECT NO. HWY-KM-2012-05

ISLAND OF KAUAI

2013

Amend the Bid Documents as follows:


A. NOTICE TO BIDDERS

- a. Prospective bidders are hereby notified that receiving of sealed proposals scheduled for December 27, 2012 will be postponed and rescheduled for 2:00 P.M., January 3, 2013. The attached NOTICE TO BIDDERS shall be incorporated and made a part of the NOTICE TO BIDDERS.

B. PROPOSAL SCHEDULE

- a. Replace the Proposal Schedule pages P-18 to P-20 dated r12/12/12 with the attached Proposal Schedule pages P-18 to P-20 dated r12/21/12.


Please acknowledge receipt of this Addendum No. 2 by recording the date of its receipt in the space provided on page P-4 of the Proposal.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

NOTICE TO BIDDERS

The receiving of sealed proposals for **PAVEMENT REPAIR AT VARIOUS LOCATIONS, PROJECT NO. HWY-KM-2012-05, ISLAND OF KAUAI**, at the Contracts Office, Department of Transportation, 869 Punchbowl Street, Honolulu, Hawaii 96813 and Office of the Kauai District Engineer, 1720 Haleukana Street, Lihue, Hawaii 96766, scheduled for 2:00 P.M., December 27, 2012 is hereby POSTPONED UNTIL 2:00 P.M., January 3, 2013, at which time and place they will be publicly opened and read.



GLENN M. OKIMOTO, Ph.D.
Director of Transportation

Internet Posting:

PAVEMENT REPAIR AT VARIOUS LOCATIONS

Area 1

Island of Kauai

Project No. HWY-KM-2012-05

PROPOSAL SCHEDULE					
ITEM NO.	ITEM OF WORK	QUANTITY	UNIT	UNIT PRICE	AMOUNT
401.0400	2-1/4" HMA Pavement, Mix No. IV				
401.0400 - a	Less Than 1,760 Square Yards	5000	S.Y.	\$ _____	\$ _____
401.0400 - b	1,761 - 5,280 Square Yards	7000	S.Y.	\$ _____	\$ _____
401.0400 - c	Over 5,280 Square Yards	10000	S.Y.	\$ _____	\$ _____
414.0100	Reconstruction of Weakened Pavement Areas				
414.0100 - a	Less Than 100 Square Yards	720	S.Y.	\$ _____	\$ _____
414.0100 - b	Over 100 Square Yards	1400	S.Y.	\$ _____	\$ _____
623.1000	Loop Detector Sensing Unit	F.A.	F.A.	F.A.	\$ 10,000.00
645.1000	Electronic Message Board (per day)	50	Each	\$ _____	\$ _____
699.10	Mobilization Per Site	10	Each	\$ _____	\$ _____
	SUM OF ALL ITEMS FOR COMPARISON OF BIDS - AREA 1			\$ _____	\$ _____

PAVEMENT REPAIR AT VARIOUS LOCATIONS

Area 2

Island of Kauai

Project No. HWY-KM-2012-05

PROPOSAL SCHEDULE					
ITEM NO.	ITEM OF WORK	QUANTITY	UNIT	UNIT PRICE	AMOUNT
401.0400	2-1/4" HMA Pavement, Mix No. IV				
401.0400 - a	Less Than 1,760 Square Yards	5000	S.Y.	\$ _____	\$ _____
401.0400 - b	1,761 - 5,280 Square Yards	7000	S.Y.	\$ _____	\$ _____
401.0400 - c	Over 5,280 Square Yards	10000	S.Y.	\$ _____	\$ _____
414.0100	Reconstruction of Weakened Pavement Areas				
414.0100 - a	Less Than 100 Square Yards	720	S.Y.	\$ _____	\$ _____
414.0100 - b	Over 100 Square Yards	1400	S.Y.	\$ _____	\$ _____
623.1000	Loop Detector Sensing Unit	F.A.	F.A.	F.A.	\$ 10,000.00
645.1000	Electronic Message Board (per day)	50	Each	\$ _____	\$ _____
699.10	Mobilization Per Site	10	Each	\$ _____	\$ _____
	SUM OF ALL ITEMS FOR COMPARISON OF BIDS - AREA 2			\$ _____	\$ _____

PAVEMENT REPAIR AT VARIOUS LOCATIONS
Area 3 Island of Kauai
Project No. HWY-KM-2012-05

PROPOSAL SCHEDULE					
ITEM NO.	ITEM OF WORK	QUANTITY	UNIT	UNIT PRICE	AMOUNT
401.0400	2-1/4" HMA Pavement, Mix No. IV				
401.0400 - a	Less Than 1,760 Square Yards	2000	S.Y.	\$ _____	\$ _____
401.0400 - b	1,761 - 5,280 Square Yards	3000	S.Y.	\$ _____	\$ _____
401.0400 - c	Over 5,280 Square Yards	6000	S.Y.	\$ _____	\$ _____
414.0100	Reconstruction of Weakened Pavement Areas				
414.0100 - a	Less Than 100 Square Yards	300	S.Y.	\$ _____	\$ _____
414.0100 - b	Over 100 Square Yards	200	S.Y.	\$ _____	\$ _____
623.1000	Loop Detector Sensing Unit	F.A.	F.A.	F.A.	\$ 10,000.00
645.1000	Electronic Message Board (per day)	20	Each	\$ _____	\$ _____
699.10	Mobilization Per Site	5	Each	\$ _____	\$ _____
	SUM OF ALL ITEMS FOR COMPARISON OF BIDS - AREA 3			\$ _____	\$ _____