

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29

(I) Amend 645.03 (B) Construction Signs from line 162 to 169 by changing all references to “Construction Signs” to read **“Work Zone Signs”**

“645.04 Measurement. Traffic control as specified in Subsection 645.03 – Construction will be measured per lane mile in accordance with the contract documents.”

"645.05 Payment. The Engineer will pay for the accepted traffic control, additional police officers, additional traffic control devices, and advertisement at the contract price per pay unit, as shown in the proposal schedule. Payment will be full compensation for the work prescribed in this section and the contract documents.

Pay Item

Pay Unit

Lane Mile

**HWY-KM-2021-07
645-1a**

r1/22/21