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Amend Section 101 - Definitions and Terms to read as follows:

"SECTION 101 - TERIIIIS, ABBREVIATIONS, AND DEFINITIONS

101.02 Abbreviations. Meanings of abbreviations used in the
specifications, on the plans, or in other contract documents are as follows:

AAN American Association of Nurserymen

AASHTO American Association of State Highway and
Transportation Officials

ACI

ADA

American Concrete Institute

Americans with Disabilities Act

ADAAG Americans with Disabilities Act Accessibility Guidelines

AGC

AIA

AISC

AISI

ANSI

APA

ARA

AREA

ASA

ASCE

Associated General Contractors of America

American Institute of Architects

American Institute of Steel Construction

American Iron and Steel Institute

American National Standards Institute

American Plywood Association

American Railway Association

American Railway Engineering Association

American Standards Association

American Society of Civil Engineers

101.01 Nleaning of Terms. The specifications are generally written in the
imperative mood. In sentences using the imperative mood, the subject, "the
Contractor shall", is implied. In the material specifications, the subject may
also be the supplier, fabricator, or manufacturer supplying material, products,
or equipment for use on the project. The word "will" generally pertains to
decisions or actions of the State and/or Engineer.
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ASLA American Society of Landscape Architects

ASTM

AWG

American Society for

American Wi(e Gaug

esting and Materials

AWPA

AWS

ANIWA

BMP

CCO

CFR

CRSI

DCAB

DOA

DOT

American Wood Preserver's Association

American Wellding So:iety

American Walter Works Association

Best Management Praictice

Contract Chahge Order

Code of Federal Regu ations

Concrete Reinforcing Steel InstitutI.

Disability and Communication Acc~.ss Board

Department of Agriculture

Department of Transp')rtation

DOTAX State Departrrlent of T,axation

EPA

FHWA

FSS

U.S. Environmental PrI&tection Agency

Federal Highway Administration,
U.S. Department of Tr ~nsportation

Federal Specifications and Standard ds,
General ServICes Administration

HAR

HRS

ICEA

IMSA

IRS

International Ii0tlunicipal Signal Association

Internal Revenue Service
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Hawaii Adminilstrative Ikules

Hawaii Revised Statut)s

Insulated Cable Engineers Association (formerly IPCEA)
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ITE

MUTCD

NCHRP

NEC

NEMA

NFPA

NPDES

OSHA

SAE

SI

UFAS

UL

USGS

VECP

Institute of Transportation Engineers

Manual on Uniform Traffic Control Devices for Streets and
Highways, FHWA, U.S. Department of Transportation

National Cooperative Highway Research Program

National Electric Code

National Electrical Manufacturers Association

National Forest Products Association

National Pollutant Discharge Elimination System

Occupational Safety and Health Administration/Act,
U.S. Department of Labor

Society of Automotive Engineers

International Systems of Units

Uniform Federal Accessibility Standards

Underwriter's Laboratory

U.S. Geological Survey

Value Engineering Cost Proposal

Advertisement - A public announcement inviting bids for work to be performed
or materials to be furnished.

101.03 Definitions. Whenever the following words or terms are used in the
contract documents, unless otherwise prescribed therein and without regards to
the use or omission of uppercase letters, the intent and meaning shall be
interpreted as follows:

Addendum (plural - Addenda) - A written or graphic document, including
drawings and specifications, issued by the Director during the bidding period
which modify or interpret the bidding documents, by additions, deletions,
clarifications or corrections which shall be considered and made a part of the bid
proposal and the contract when executed.

Addition (to the contract sum) - Amount added to the contract sum by change
order.
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Amendment - A written document properly executed by the Contractor and
Director issued to amend the existing contract between the State and the
Contractor.

Award - Written notification to the bidde) that the bi9der has been awarded a
contract.

Bag —94 pounds of cement.

Barrel —376 pounds of cement.

Base Course - The layer or layeiIs of specified materi rl or selected material of a
designed thickness placed on a subba. e or subgrade to support a surface
course.

Basement Material —The material in excaivation or erribankments underlying the
lowest layer of subbase, base, pavement, surfacing or other specified layer.

Bid - See Proposal

Bid Security - The security furnished by the bidder 1rom which the State may
recover its damages in the event lthe bidder breaches its promise to enter into a
contract with the State, or fails td provide the required bonds covering the work
contemplated, if its proposal is accepted.

Blue Book —"Rental Rate Blue Book for Construction Equipment" published by
Equipment Watch, A Premedia Business Directories a ad Book Group.

g calendar, l)eginning at midnight and
If no designation of calendar or

endar day.

Calendar Day. Any day showh on th
ending at midnight of the followilng day.
working day is made, "day" shall Wean ca

Change Order - A written order signed by the Engine r that establishes the full

payment and final settlement of all claims for direct, iridirect, and consequential
costs, including costs of delays, 'and establishes anIi adjustments to contract
time related to the work covered gnd affected by one or more field orders, or for
change work done or agreed to lbe done without iss~sance of a separate field

GMAQ47bo(so) Z
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Bidder - An individual, partnership, corporation, joint venture or other legal
entity submitting, directly or through a duly authorized representative or agent, a
proposal for the work contemplated.

Bidding Documents - The "Notice to Bi)ders" or the invitation to bid, proposal
requirements, the bid form and the proplosal contract documents including all
addenda issued prior to receipt of'bids.
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order. A change order signed by all parties to the contract constitutes a
supplemental agreement.

Completion - See Substantial Completion and Final Completion.

Completion Date - The date specified by the contract for the completion of all
work on the project or of a designated portion of the project.

Contract - The written agreement between the Contractor and the State by
which the Contractor is bound to furnish all labor, equipment, and materials and
to perform the specified work within the contract time stipulated, and by which
the State of Hawaii is obligated to compensate the Contractor therefore at the
prices set forth therein.

Contract Documents - The contract, addenda, notice to bidders, Contractor's
proposal (including wage schedule, list of subcontractors and other
documentation accompanying the bid), the notice to proceed, the bonds, these
general provisions, the special provisions, the specifications, and the drawings
and are more specifically identified in the contract together with all written
amendments, change orders, a written order for minor changes in the work and
the Engineer's written interpretations and clarifications issued on or after the
effective date of the contract.

Contract Item (Pay Item) - A specific unit of work for which there is a price in the
contract.

Contract Performance Bond - The security executed by the Contractor and the
surety or sureties furnished to the Department to guarantee the completion of the
work in accordance with terms of the contract.

Contract Price - The amount designated on the face of the contract for the
performance of work including any allowances.

Contract Time — The number of working or calendar days provided in the
contract for substantial completion of the contract, including authorized time
extensions. The number of days shall begin running on the effective date in
the notice to proceed. If in lieu of providing a number of working days, the
contract requires completion by a certain date, the work shall be completed by
that date.

Contractor - Any individual, partnership, corporation, joint venture, or other
legal entity undertaking the execution of the work under the terms of the contract
with the State of Hawaii, and acting directly or through its agents, or employees.

Critical Path —Sequence of activities that must be completed on schedule for
the entire project to be completed on schedule.
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Department - The Department of Tranlsportation,
(abbreviated DOT).

Director - The Director of the Hawaii Department of Transportation acting
directly or through their duly authorized representative. .

Drawings - The contract drawings and lans (includng standard plans) which
show in pictorial or pictorial form includincI the notes, :ables and other notations
thereon the design, location, character, ditnensions and details of the work to be
done.

of the State of Hawaii

Effective Dates and Laws - Heferenc(! to government laws, ordinances,
regulations, standard specifications, anil rules inclL, des amendments thereto
effective as of the date of the call for scale) tenders.

Engineer - The Airports, Harbors, or Highway Admiisistrator or the authorized
person designated to act in the Adlministralor's behalf.

Equipment - All machinery, tools, and apparatus needed to complete the
contract.

Extra Work - (See Subsection 104.03 - Extra Work. )

Field Order - A written order issued by the Encineer or the Engineer's
authorized representative to the Contractor requiring the contract work to be
performed in accordance with a change or changes in the work. A field order
may (1) establish a price adjustnjent andior time adjustment in an amount the
Engineer believes is reasonable for the:hange; or', 2) may declare that the
Engineer does not intend to adjustl contrac: time or price for the work; or (3) may
request the Contractor to submit a proposal for an adjustment to the contract
time and/or price by a certain date. '

Final Completion - The date set by the Director tha1 all work required by the
contract and any amendments or changes thereto is iji full compliance with the
contract

Float —The amount of time between when an activity can start and when an
activity must start, i.e., the time availa&le to complete non-critical activities
required for the performance of the work without affecting the critical path.

Guarantee - Legally enforceablg assurcjnce of the duration of satisfactory
performance of quality of a product or work

Equal or Approved Equal - A brand ot article, qu jlified in accordance with
Subsection 102.16- —Substitution of Materials and I=quipment, that may be
used in place of the one specified
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Hawaii Administrative Rules (HAR) — Rules adopted by the State in
accordance with Chapter 91 of the Hawaii Revised Statutes.

Highway, Street, or Road - General term indicating a public way used by
vehicles, bicyclists, and pedestrians. Includes entire area within the right-of-
way.

Highways Division - The Highways Division of the Hawaii Department of
Transportation constituted under the laws of Hawaii for the administration of
highway work.

Holidays - The days of each year which are set apart and established as State
holidays pursuant to Chapter 8, HRS, as amended.

Inspector - The Engineer's authorized representative assigned to make detailed
inspections of contractperformance, prescribedwork, andmaterials supplied.

Laboratory — The testing laboratory of the Highways Division or other testing
laboratories that may be designated by the Engineer.

Laws - All Federal, State, and local laws, executive orders, and regulations
having the force of law.

Leveling Course - An aggregate mixture course of variable thickness used to
restore horizontal and vertical uniformity to existing pavements or shoulders.

Liquidated Damages - The amount prescribed in Subsection 108.08 - Failure to
Complete on Time, and Liquidated Damages to be paid to the State or to be
deducted from any payments which may become due the Contractor.

Lump Sum (LS) —When used as a payment method means complete payment
for the item of work described in the contract documents.

Material - Any natural or manmade substance or item specified in the contract to
be incorporated in the work.

Notice to Bidders - The advertisement for proposals for all work or materials on
which bids are required. Such advertisement will indicate the location of the
work to be done or the character of the material to be furnished and the time and
place for the opening of proposals.

Notice to Proceed - Written notice from the Engineer to the Contractor advising
it of the date on which it is to begin the prosecution of the work which date shall
also be the beginning of contract time.

Pavement - The uppermost layer of material placed on the traveled way or
shoulders or both. Pavement and surfacing may be interchangeable.
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Profile Grade - The elevation or gradient of a vertical plane intersecting the top
surface of the proposed pavement.

Project Acceptance Date - The calendar day on whicl i the Engineer accepts the
project as completed. See Final Completion.

Project Guarantee - A guarantee issued Ivy the Contractor to the State. See
GUARANTEE.

Proposal (Btd) - The executed docurltent submitted by a bidder in the
prescribed manner, in response to a request for proposals or invitation to bid, to
perform at the prices quoted, for the work specified under the contract, within the
time prescribed for performance.

Public Traffic - Vehicular or pedestrian movement on i public way.

Punchlist - A list compiled by the, Engineer specifying work yet to be completed
or corrected by the Contractor in order to substartially complete or finally
complete the contract.

Questionnaire - The specified foIms on vIhich the biclder shall furnish required
information as to its ability to perform and f nance the w ork.

Request for Change Proposal - A wrilten notice 1rom the Engineer to the
Contractor requesting that the Cori
contemplated changes preparatory
order.

tractor provide a price and/or time proposal for
to the issuance of a field order or change

Right-of-Way - Land, property, Or property interests, acquired for or devoted to
transportation purposes.

Roadbed - The graded portion of a highway within top and side slopes,
prepared as a foundation for the pavement structure ac d shoulders.

Pavement Structure - The combination of subb, ~se, base, pavement,
surfacing or other specified layer of a roadway conc, tructed on a subgrade to
support the traffic load.

Payment Bond - The security executed by the Contractor and Surety or Sureties
furnished to the State to guarantee payment by the Contractor to laborers,
material suppliers and subcontractors in accordance with the terms of the
contract.

Plans - See Drawings.
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Roadside - The area between the outside edges of the shoulders and the right-
of-way boundaries. Unpaved median areas between inside shoulders of
divided highways and infield areas of interchanges are included.

Roadway - The portion of a highway, street or road within the limits of
construction.

Section and Subsection - Section or subsection shall be understood to refer to
these specifications unless otherwise specified.

Shop Drawings - All drawings, diagrams, illustrations, schedules and other data
or information which are specifically prepared or assembled by or for Contractor
and submitted by Contractor to illustrate some portion of the work.

Shoulder — The portion of the roadway next to the traveled way for:
accommodation of stopped vehicles, placement of underground facilities,
emergency use, and lateral support of base and surface courses.

Sidewalk — That portion of the roadway primarily constructed for use by
pedestrians.

Specifications - Compilation of provisions and requirements to perform
prescribed work.

(A) Standard Specifications. Specifications by the State intended
for general application and repetitive use.

(B) Special Provisions. Revisions and additions to the standard
specifications applicable to an individual project.

Standard Plans - Drawings provided by the State for specific items of work
approved for repetitive use.

State - The State of Hawaii, its Departments and agencies, acting through its
authorized representative(s).

Structures - Bridges, culverts, catch basins, drop inlets, retaining walls,
cribbing, manholes, endwalls, buildings, sewers, service pipes, underdrains,
foundation drains, and other such features that may be encountered in the work.

Subbase - A layer of specified material of specified thickness between the
subgrade and a base.

Subcontract - Any written agreement between the Contractor and its
subcontractors which contains the conditions under which the subcontractor is to
perform a portion of the work for the Contractor.
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Superintendent - The employee of the Contractor wl o is responsible for all the
work and is a Contractor's agent fbr communications to and from the State.

Surety - The qualified individual, firm, or corporation, other than the Contractor,
which executes a bond with and for th4 Contracto to insure its acceptable
performance of the contract.

Surfacing - The uppermost layer of m
shoulders. This term is used interchang

terial placef on the traveled way or
ably with p ivement.

Traveled Way — The portion of the roaidway for the movement of vehicles,
exclusive of shoulders and auxiliaity lanes.

Unsuitable Material - Materials that coiIItain organic matter, muck, humus,
peat, sticks, debris, chemicals, toxic m4tter, orotherdeleterious materials not
suitable for use in earthwork unlesis otherviise specific(l.

Utility — A line, facility, or systelm for pi oducing, transmitting, or distributing
communications, power, electricty, heat:, gas, oil, water, steam, waste, or
storm water.

Utility Owner —The entity, whe)her priv;&te or owneil by a State, Federal, or
County governmental body, that has the power and responsibility to grant
approval for or undertake construction work involving a particular utility.

Work - The furnishing of all labor„materials, equipmi. 'nt, and other incidentals
necessary or convenient for the succee, sful execution of all the duties and
obligations imposed by the contra'.

Working Day —A calendar day iri which a Contractor is capable of working four
or more hours with its normal worh; force, i..xclusive of:

Subcontractor. Anindividual, partner~ihip, firm, corporation, orjointventure
or other legal entity as covered in Chapt', r 444, Haw &ii Revised Statutes, which
enters into an agreement with the Contractor to perform a portion of the Work.

Subgrade - The top surface of oompteteIt earthwork on which subbase, base,
surfacing, pavement, or a course of other material is to be placed.

Substantial Completion - The plaint at wliich the proj ct is complete such that it

can be safely and effectively used by the public without unreasonable delays,
disruption, or impediments. For the conventional bridge and highway work,
the point at which all bridge derek, parapet, paveiaent structure, shoulder,
permanent signing and markings, ' traffic barrier, and safety appurtenance work
is complete.
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(1) Saturdays, Sundays, and recognized legal State holidays and
such other days specified by the contract documents as non-working
days,

(2) Days in which the Engineer suspends work for four or more hours
through no fault of the Contractor. "

ENO OF SECTION 101
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