
 

 HWY-K-03-18 
 645-1a 4/14/20 

SECTION 645 - WORK ZONE TRAFFIC CONTROL 1 

 2 

Make the following amendments to said Section: 3 

 4 

(I) Amend Subsection 645.03 Construction by adding this paragraph after line 5 

170 to read as follows: 6 

 7 

“(1) Covers.  Use sign covers when existing signs confuse the public or 8 

are in conflict with TCP signs installed. Sign covers shall be commercially 9 

manufactured and accepted by the Engineer before use. Sign covers shall at 10 

all times and under all conditions not allow any portion of the sign being 11 

covered to be visible. If more than one side of the sign has words or symbols 12 

cover all sides of the sign until needed. “Homemade” or “field made” covers 13 

shall not be used. Covering of sign identification markings are not required if 14 

that is the only markings on that side of the sign. Sign covers shall be 15 

maintained. 16 

 17 

 Removal of the existing sign in lieu of the use of sign covers may be 18 

acceptable to the Engineer provided the previously removed existing sign is 19 

immediately reinstalled when directed. Removal of existing post(s) and 20 

mounting hardware is required if not used to mount the new TCP sign. New 21 

mounting hardware shall be used to mount the TCP signs if the existing 22 

hardware is in an unacceptable condition in the opinion of the Engineer. In 23 

addition, should the sign or post during storage, in the opinion of the 24 

Engineer, become unacceptable or lost or stolen the Contractor shall replace 25 

the sign or post with a new sign or post. Use new hardware to reinstall the 26 

sign regardless whether it is an existing sign or new.” 27 

 28 

(II) Amend Subsection 645.03 (F) Lane Closures Line 253 by changing "Oahu" 29 

to Kauai".  30 

 31 

(III) Amend Subsection 645.03(H) Advertisement from line 391 to line 392 to 32 

read as follows: 33 

  34 

 “Place advertisement for three consecutive days and within one week before 35 

traffic pattern changes, in publication as ordered by the Engineer. In lieu of the 36 

advertisement(s), the Engineer may substitute the use of two portable changeable 37 

message boards and accessories at no additional cost for three days for each 38 

required advertisement.” 39 

 40 

 (IV) Amend Subsection 645.04 - Measurement from line 394 to line 403 to read 41 

as follows: 42 

 43 
“645.04 Measurement.      44 

 45 
(A) Traffic control as specified in Subsection 645.03 – Construction 46 

including sign covers and the initial advertisement(s) will be measured on contract 47 
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lump sum basis. Measurement for payment will not apply. 48 
 49 
(B) The Engineer will measure additional police officers, additional traffic 50 

control devices, and additional advertisements, if ordered by the Engineer, on a 51 
force account basis, in accordance with Subsection 109.06 – Force Account 52 
Provisions and Compensation.’ 53 
 54 

(V) Amend Subsection 645.05 - Payment from lines 405 to 428 to read: 55 

 56 
“645.05 Payment.     The Engineer will pay for the accepted traffic control, 57 
additional police officers, and additional traffic control devices, and additional 58 
advertisements at the contract price per pay unit, as shown in the proposal 59 
schedule. Payment will be full compensation for the work prescribed in this section 60 
and the contract documents. 61 
 62 
 The Engineer will pay for the following pay items when included in the 63 
proposal schedule: 64 
 65 

 Pay Item Pay Unit 66 

 67 

Traffic Control Lump Sum 68 

 69 

Additional Police Officers, Additional Traffic Control Devices, 70 

and Additional Advertisements Force Account 71 

 72 
An estimated amount for the force account may be allocated in the proposal 73 

schedule under “Additional Police Officers, Additional Traffic Control Devices, and 74 
Additional Advertisements”, but the actual amount to be paid will be the sum shown 75 
on the accepted force account records, whether this sum be more or less than the 76 
estimated amount allocated in the proposal schedule. 77 

 78 
The Engineer will not pay for request submittals. The Engineer will not 79 

consider claims for additional compensation of late submittals or requests by 80 
Contractor.” 81 

 82 

 83 
 84 

END OF SECTION 645 85 




