


TABULATION OF BIDS

PROJECT:	Guardrail and Shoulder Improvements at Various Locations Part 6					Global Specialty Contractors, Inc.		Hi'ilawe Construction, LLC		MEI Corporation**		GP Roadway Solutions		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION	
PROJECT NO.:	STP-0700(086)														
NET LENGTH:	1.8 Miles														
ISLAND:	Kauai														
DISTRICT:	Koloa, Lihue, Kawaihau, and Hanalei														
TYPE CODE:	21														
DATE ADVERTISED:	September 21, 2021	** NOTE: Quantities shown in this column are for in-house use only.													
BID OPENED:	October 15, 2021														
COMPLETION TIME:	Eighty One (81) Working Days														
ITEM NO.	ITEM	** QUANTITY	UNIT USED	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
203.0100	Roadway Excavation	15	CY	15	CY	\$1,390.00	\$20,850.00	\$1,000.00	\$15,000.00	\$1,100.00	\$16,500.00	\$5,160.00	\$77,400.00	\$275.00	\$4,125.00
203.0200	Borrow Excavated Material	20	CY	20	CY	\$1,100.00	\$22,000.00	\$1,000.00	\$20,000.00	\$173.00	\$3,460.00	\$5,050.00	\$101,000.00	\$200.00	\$4,000.00
209.0100	Installation, Maintenance, Monitoring, and Removal of BMP	1	LS	LS	LS	\$27,000.00	\$27,000.00	\$12,600.00	\$12,600.00	\$2,820.00	\$2,820.00	\$425,000.00	\$425,000.00	\$30,000.00	\$30,000.00
209.0200	Additional Water Pollution, Dust, and Erosion Control	1	FA	FA	FA	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00	\$50,000.00
508.0100	Cement Rubble Masonry	10	CY	10	CY	\$3,970.00	\$39,700.00	\$4,500.00	\$45,000.00	\$4,480.00	\$44,800.00	\$4,800.00	\$48,000.00	\$550.00	\$5,500.00
606.0110	Guardrail, 31" W-Beam with Standard 8" Offset Block, 6-Ft Posts	175	LF	175	LF	\$110.00	\$19,250.00	\$156.00	\$27,300.00	\$173.00	\$30,275.00	\$116.00	\$20,300.00	\$150.00	\$26,250.00
606.0120	Guadrail, MGS with No Blockouts, 6-Ft Posts	100	LF	100	LF	\$100.00	\$10,000.00	\$127.00	\$12,700.00	\$173.00	\$17,300.00	\$116.00	\$11,600.00	\$130.00	\$13,000.00
606.0130	Guardrail, MGS Long Span, LSC-2	175	LF	175	LF	\$110.00	\$19,250.00	\$75.00	\$13,125.00	\$182.00	\$31,850.00	\$122.00	\$21,350.00	\$150.00	\$26,250.00
606.0300	Transition, MGS to Strong Post Guardrail	7	EA	7	EA	\$5,490.00	\$38,430.00	\$5,940.00	\$41,580.00	\$4,330.00	\$30,310.00	\$2,900.00	\$20,300.00	\$4,500.00	\$31,500.00
606.0700	Terminal Section, MSKT-SP-MGS, SoftStop, or Max Tension	13	EA	13	EA	\$7,180.00	\$93,340.00	\$5,910.00	\$76,830.00	\$10,230.00	\$132,990.00	\$6,850.00	\$89,050.00	\$10,000.00	\$130,000.00
632.0100	Reflector Marker (RM-3) White with Steel Post	7	EA	7	EA	\$210.00	\$1,470.00	\$390.00	\$2,730.00	\$485.00	\$3,395.00	\$325.00	\$2,275.00	\$250.00	\$1,750.00
636.1000	E-Construction License	1	FA	FA	FA	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
641.0100	Hydro-Mulch Seeding	20	SY	20	SY	\$290.00	\$5,800.00	\$1,210.00	\$24,200.00	\$50.00	\$1,000.00	\$685.00	\$13,700.00	\$100.00	\$2,000.00
645.1000	Traffic Control	1	LS	LS	LS	\$58,000.00	\$58,000.00	\$80,000.00	\$80,000.00	\$53,270.00	\$53,270.00	\$164,715.00	\$164,715.00	\$75,000.00	\$75,000.00
645.2000	Additional Police Officers, Additional Traffic Control Devices, and Additional Advertisement	1	FA	FA	FA	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
648.1000	Field-Posted Drawings	1	LS	LS	LS	\$2,700.00	\$2,700.00	\$3,000.00	\$3,000.00	\$2,340.00	\$2,340.00	\$500.00	\$500.00	\$2,000.00	\$2,000.00

TABULATION OF BIDS

PROJECT:	Guardrail and Shoulder Improvements at Various Locations Part 6					Global Specialty Contractors, Inc.		Hi'ilawe Construction, LLC		MEI Corporation**		GP Roadway Solutions		STATE OF HAWAII DEPARTMENT OF TRANSPORTATION HIGHWAYS DIVISION		
PROJECT NO.:	STP-0700(086)															
NET LENGTH:	1.8 Miles															
ISLAND:	Kauai															
DISTRICT:	Koloa, Lihue, Kawaihau, and Hanalei															
TYPE CODE:	21															
DATE ADVERTISED:	September 21, 2021	* NOTE: Quantities shown in this column are for in-house use only.														
BID OPENED:	October 15, 2021															
COMPLETION TIME:	Eighty One (81) Working Days															
ITEM NO.	ITEM	* APPROX. QUANTITY	UNIT USED	APPROX. QUANTITY	UNIT USED	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT					UNIT PRICE	AMOUNT	
671.1000	Protection of Seabirds	1	FA	FA	FA	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	
691.1000	Archaeological Monitoring	1	FA	FA	FA	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	
699.1000	Mobilization (Not to Exceed 6 Percent of the Sum of All Items Excluding the Bid Price of this Item)	1	LS	LS	LS	\$21,000.00	\$21,000.00	\$20,000.00	\$20,000.00	\$36,900.00	\$36,900.00	\$27,150.00	\$27,150.00	\$35,782.50	\$35,782.50	
	A. Sum of All Items							\$623,790.00 *		\$639,065.00		\$652,210.00		\$1,267,340.00		\$632,157.50
	B. Either Furnish Foreign Steel Not to Exceed Minimal Amount (Fill in '0') or Furnish Foreign Steel in Excess of Minimal Amount (Fill in 25% x A)							\$0.00		\$0.00		\$0.00		\$0.00		\$0.00
	C. Amount for Comparison of Bids (A + B)							\$623,790.00		\$639,065.00		\$652,210.00		\$1,267,340.00		\$632,157.50
	* Bidder miscalculated the Sum of All Items. Total Sum of All Items has been corrected based on the total amounts of each item. ** MEI Corporation has been rejected due to failure to provide required DBE forms by the deadline per DBE Requirement V.C.															
I certify that this is a true and correct tabulation of bids for this project.																
<div><div></div><div>Eric Fujikawa, Project Manager</div></div> <div><div>Nov 4, 2021</div><div>Date</div></div>																