

- 1
- 2
- 3
- 4
- 5
- 6
- 7
- 8
- 9
- 10
- 11
- 12
- 13
- 14
- 15
- 16
- 17
- 18
- 19
- 20
- 21
- 22
- 23
- 24
- 25
- 26
- 27
- 28
- 29
- 30
- 31
- 32
- 33
- 34
- 35
- 36

(I) Amend 201.04 – Measurement by revising lines 167 to 168 to read as follows:

(II) Amend **201.05 – Payment** by revising lines 170 to 179 to read as follows:

The Engineer will compute the actual amount paid to the Contractor for force account work according to Subsection 109.06 – Force Account Provisions and Compensation.

The Engineer will pay for the following pay item when included in the proposal schedule:

Pay Item	Pay Unit
Clearing and Grubbing	Force Account

An estimated amount for force account is allocated in proposal schedule under 'Clearing and Grubbing', but actual amount to be paid will be the sum shown on accepted force account records, whether this sum be more or less than estimated amount allocated in proposal schedule. The Engineer will pay for traffic control measures requested by the Engineer on a force account basis."

END OF SECTION 201